
 

 
 
 
 
 
 

Addendum No. 1 
for 

“Phase 1a – Contract B – RAW Water Transmission Main” 
Illinois Alluvial Regional Water Company 

Jersey County, Illinois 
 

H&A File No. 71000-400 Contract “B” 
April 17, 2025 
        
The Contract Documents prepared by MECO-Heneghan Engineers, LLC for Phase 1a Contract “B” 
for the Illinois Alluvial Regional Water Company are hereby amended or clarified as follows: 
 
PROJECT SPECIFICATIONS 
Changes/additions/clarifications to the project specifications are as listed below: 

General Specifications: 

• No work can be completed west of Route 100 between January 1 through March 31. 

Technical Provisions: 

• Pipe and fittings shall have zinc coating and v-bio required. See Specification 330500 Section 
2.01 and Specification 404616 

• Tangential fittings 

1. Fittings are manufactured of ductile iron, grade 70-50-05 (minimum tensile strength: 
70,000 psi; minimum yield strength: 50,000 psi: minimum elongation: 5%) in accordance 
with AWWA C110 or C153. 

2. Pipes are manufactured of ductile iron, grade 60-42-10; (minimum tensile strength: 
60,000 psi; minimum yield strength: 42,000 psi; minimum elongation: 10%) in 
accordance with AWWA C151. 

3. Flange adaptors for AWWA C110/C115 Flange to ANSI/ASME B16.1 Class 250 Flange 
are manufactured of ASTM A36 steel. 

4. Flanges and static-cast MJ bells can be tapped for studs when specified by the 
purchaser. 

5. All pressure ratings shown are suggested standard and are for water service. 
6. Unless otherwise noted, all cast-on flanges are per AWWA C110 or C153. 
7. All Mechanical Joints comply with AWWA C111. Threaded-on or otherwise fabricated 

MJ bells are per applicable portions of AWWA C115 and C153. Weights of MJ 
accessories are not included in weights of fittings with MJ outlets shown in tables, 
unless otherwise specified. 

8. Weights of fittings can vary due to changes in foundry practice. 

• Section 330500.2.05.A. shall include American Flow Control 30” - 36” Series 2500 Gate Valve 
as an approved equal. 

• Section 330500.2.05.A.ii shall include American Flow Control 4” - 12” Series 2500-1 Gate 
Valve as an approved equal. 

• Section 330500.2.05.E.v shall include American Flow Control American Darling B-84-B Fire 
Hydrant as an approved equal. 

 
 









 

 
 
 
 
 

Pre-Bid Meeting Minutes 

“Phase 1a – Contract B – RAW Water Transmission Main and Contract E – Finished Water 
Transmission Main” 

Illinois Alluvial Regional Water Company 

Pre-Bid Meeting: Wednesday, April 9, 2025 @ 10:00AM 
at the Masonic Lodge, Fieldon Lodge #592, 205 W. Locust, Fieldon, IL 62031 

 
1. Introductions: 

a. Representatives from Illinois Alluvial Regional Water Company Representatives 
(IARWC) 

b. Representatives from MECO-Heneghan Engineers, LLC Representatives (MHE) 
c. Affiliates 

2. Attendance Sheet is attached. 
3. Bid Opening:  

a. Wednesday May 14, @ 2:00 pm, Illinois Alluvial Regional Water Company located 
at 1009 State Highway 16, Jerseyville, IL, 62052 

4. Project Background and Scope 
5. Project Funding: 

a. 24M Grant and 42M Loan from USDA Rural Development 
6. Special Considerations 

a. BABAA is required 
b. This project is subject to prevailing wage rates.  
c. Coordination Among Contracts: Note on the plans areas where the contracts will 

intersect. Whichever contractor arrives to the point first will place a cap on the water 
main to wait for the other. 

d. B & E are required to have 3 base bids due to open competition of Ductile Iron, PVC, 
and HDPE. Contractor is not required to fill out all 3 base bids. 

i. RAW water main will all be 30” for Ductile Iron, PVC and HDPE 
ii. Finished water main has 30” for Ductile Iron and 36” for PVC and HDPE. 

e. Fiber Optic will be installed below the water main and it is on the contractor to be 
installed and working. 

f. NPDES Permitting is to be acquired by the contractor and all erosion control measures. 
g. Local Utilities are represented on the plans based on the best representations from 

JUILE. Exploratory digging will be paid one time per utility crossing to pothole.  
h. Cleanup is very important to Alluvial, we don’t want to see wood, banding or large 

rocks left on or under properties. We want the ground restored to the original or better 
state than when work was started. 

i. The IDOA Water and Sewer Line Construction Standards and Policies require the 
topsoil to remain separated during construction.  

j. All work must be completed within the easements which vary in width and orientation. 
Be sure to examine the plans and easements. 

 



 

 

k. Contract B bores are a separate price for boring fiber optic and water main. 
l. Restraint joint pipe will be utilized on the larger size water main not the 6” or 8”. There 

will be no thrust blocking allowed on pipe greater than 8”. 
m. Ripping the soil – be sure to see the specification 312300 Excavating Filling & Grading 

Section 3.02 Trench Excavation and Backfill also IDOA Water and Sewer Line 
Construction Standards and Policies. 

n. Installation in ROW on contract B has a steep bank. Be aware that it will require IDOT 
Traffic Control. Installation in ROW on contract E is within the town of Fieldon.  

o. Flushing, disinfection and testing will require coordination for water availability. Water 
may be available to pressure test the water main from Jersey County Rural Water 
company, otherwise all testing will have to wait till either wells or plant are online. 

p. Easement Restrictions 
i. Contract B – Scott property a trench box must be utilized in the areas specified. 
ii. Easements are available to view online at haengr.com/bid-documents but are 

not part of the contract documents. 
q. Contract B across the properties West of Route 100 for goose season. 
r. Construction Estimate: 

i. Contract B - $10.7M – $11.5M 
ii. Contract E - $10.95M – $11.84M 

7. Contract Breakdowns and brief scope overview: 
a. Contract A – Water Supply Wells 
b. Contract C – 8MGD Lime Softening Plant with Claricones Summary: 

8. Questions and Answers 

a. Stored Material Retainage is 10% 

b. There is no additional clean-up retainage on this project only 10% project retainage. 

c. Fabricated Tangential fittings will be allowed, see addendum. 

d. Is the contractor responsible to relocate existing utilities? Yes. 

e. Is topsoil separation required in IDOT ROW? Yes, see IDOA Water and Sewer Line 
Construction Standards and Policies. 

f. Do you know what the water table is? Soil Bore tests are available to view online at 
haengr.com/bid-documents 

g. Fusible PVC is allowed on contract B as indicated on the plans. Fusible PVC is not 
allowed on contract E. Where Fusible PVC is not allowed the PVC shall be restrained 
with a bell restraint system. 

h. What PSI will we need to pressure test? After the pipe has been installed and 
backfilled as specified, all newly laid pipe shall be subjected to the hydrostatic pressure 
of 1.5 times the working pressure at the lowest elevation or the rated pressure of the 
pipe, whichever is less. Specification 331100 Section 3.07. 

i. Pipe and fittings shall have zinc coating and v-bio required. See Specification 330500 
Section 2.01 and Specification 404616. 

j. Contract E normal working hours will be strictly enforced for the in town work for 



 

 

7:30am to 5:30pm. You must obtain approval by the Alluvial board to deviate from 
normal working hours. 

k. Contract E transitions into master meter buildings which will require coordination 
amongst contractors. Transition between general contractor and Master Meter line item 
is shown on the plans, not 5’ from the building as in the notes. Vandevanter is the 
telemetry provider. 

l. Staking will be coordinated during construction. 

m. Timeline: 

i. If the Bids are acceptable, a recommendation will be given to Illinois Alluvial 
Regional Water company. If accepted, the Contract will be tentatively awarded 
at the IARWC’s May 22, 2025, regular board meeting, after concurrence from 
Rural Development at which time the CONTRACTOR  would be sent a Notice 
of Award. The CONTRACTOR will then have two weeks to execute the 
necessary paperwork and bonding requirements. The Notice to Proceed is 
expected to be issued around September 15, 2025, with a construction start 
date of approximately September 15, 2025. 

9. A site visit can be made today if you wish. 

10. Adjourn 


