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Village of Morrisonville
Morrisonville, IL
2017 Phase Il Sewer Upgrades

ADVERTISEMENT FOR BIDS

Sealed Bids for the construction of the Proposed Phase Il Sewer Upgrades will be received, by Larry
Tolliver, Village President Village of Morrisonville, at the office of the 307 South East 6th Street,
Morrisonville, IL, 62546, until 2:00 p.m. local time on April 12, 2019 at which time the Bids received will
be publicly opened and read. The Project consists of Reline/Repair approximately 7,400 feet of Sanitary
Sewer and install New Manholes.

Bids will be received for a single prime Contract. Bids shall be on a lump sum and unit price basis, with
additive alternate bid items as indicated in the Bid Form.

The Issuing Office for the Bidding Documents is: Heneghan and Associates, P.C. 1004 State Highway 16,
Jerseyville, IL 62052, contact Emily Fortschneider — 618-498-6418 — emilyf@haengr.com. Prospective
Bidders may examine the Bidding Documents at the Issuing Office on Mondays through Fridays between
the hours of 8:00am and 4:30pm and may obtain copies of the Bidding Documents from the Issuing
Office as described below.

Bidding Documents also may be examined at Heneghan and Associates, P.C. 1004 State Highway 16,
Jerseyville, IL 62052; Southern lllinois Builders Association, 1468 Green Mount Road, O’Fallon, lllinois
62269; Dodge/Agc Plan Room, 6330 Knox Industrial Drive, St. Louis, Missouri 63139; online at Heneghan
and Associates Website - http://haengr.com/projects_water.html and www.dodge.construction.com;
the office of the Village of Morrisonville, 307 South East 6™ Street, Morrisonville, IL 62546, on Mondays
through Fridays between the hours of 9:00a.m. to 3:00p.m. and the office of the Engineer, Heneghan
and Associates, P.C. 1004 State Highway 16, Jerseyville, IL 62052, on Mondays through Fridays between
the hours of 8:00am and 4:30pm.

Bidding Documents may be obtained from the Issuing Office during the hours indicated above. Bidding
Documents are available at http://haengr.com/projects_water.html (as portable document format (PDF)
files) for a non-refundable charge of $__10.00 . Alternatively, printed Bidding Documents may be
obtained from the Issuing Office either via in-person pick-up or via mail, upon Issuing Office’s receipt of
payment for the Bidding Documents. The non-refundable cost of printed Bidding Documents is
S__60.00 per set, payable to “Heneghan and Associates, P.C.”, plus a $10.00 non-refundable
shipping charge. Upon Issuing Office’s receipt of payment, printed Bidding Documents will be sent via
the prospective Bidder’s delivery method of choice. The date that the Bidding Documents are
transmitted by the Issuing Office will be considered the prospective Bidder’s date of receipt of the
Bidding Documents. Partial sets of Bidding Documents will not be available from the Issuing Office.
Neither Owner nor Engineer will be responsible for full or partial sets of Bidding Documents, including
Addenda if any, obtained from sources other than the Issuing Office.
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INSTRUCTIONS TO BIDDERS
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ARTICLE 1 — DEFINED TERMS

1.01

Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions and
Supplementary Conditions. Additional terms used in these Instructions to Bidders have the meanings
indicated below:

A. Issuing Office — The office from which the Bidding Documents are to be issued.

ARTICLE 2 — COPIES OF BIDDING DOCUMENTS

2.01

2.02

2.03

Complete sets of the Bidding Documents may be obtained from the Issuing Office in the number and
format stated in the advertisement or invitation to bid.

Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer assumes
any responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding
Documents.

Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so only for
the purpose of obtaining Bids for the Work and do not authorize or confer a license for any other use.

ARTICLE 3 — QUALIFICATIONS OF BIDDERS

3.01

3.02

3.03

3.04

To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within 2 days of
Owner’s request, Bidder shall submit (a) written evidence establishing its qualifications such as financial
data, previous experience, and present commitments, and (b) the following additional information:

A. Evidence of Bidder’s authority to do business in the state where the Project is located.

A Bidder’s failure to submit required qualification information within the times indicated may disqualify
Bidder from receiving an award of the Contract.

No requirement in this Article 3 to submit information will prejudice the right of Owner to seek additional
pertinent information regarding Bidder’s qualifications.

Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s representations and
certifications.

ARTICLE 4 —SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S SAFETY
PROGRAM; OTHER WORK AT THE SITE

4.01

4.02

Site and Other Areas

A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way,
easements, and other lands furnished by Owner for the use of the Contractor. Any additional lands
required for temporary construction facilities, construction equipment, or storage of materials and
equipment, and any access needed for such additional lands, are to be obtained and paid for by
Contractor.

Existing Site Conditions
A. Subsurface and Physical Conditions; Hazardous Environmental Conditions
1. Subsurface and Physical Conditions; Hazardous Environmental Conditions: None Available.

2. Geotechnical Baseline Report: No Geotechnical Baseline Report is Available.
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4.03

4.04

4.05

Underground Facilities: Information and data shown or indicated in the Bidding Documents with
respect to existing Underground Facilities at or adjacent to the Site are set forth in the Contract
Documents and are based upon information and data furnished to Owner and Engineer by owners of
such Underground Facilities, including Owner, or others.

Adequacy of Data: Provisions concerning responsibilities for the adequacy of data furnished to
prospective Bidders with respect to subsurface conditions, other physical conditions, and
Underground Facilities, and possible changes in the Bidding Documents due to differing or
unanticipated subsurface or physical conditions appear in Paragraphs 5.03, 5.04, and 5.05 of the
General Conditions. Provisions concerning responsibilities for the adequacy of data furnished to
prospective Bidders with respect to a Hazardous Environmental Condition at the Site, if any, and
possible changes in the Contract Documents due to any Hazardous Environmental Condition
uncovered or revealed at the Site which was not shown or indicated in the Drawings or Specifications
or identified in the Contract Documents to be within the scope of the Work, appear in Paragraph 5.06
of the General Conditions.

Site Visit and Testing by Bidders

A.

Bidder shall conduct the required Site visit during normal working hours, and shall not disturb any
ongoing operations at the Site.

Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site
conditions.

On request, and to the extent Owner has control over the Site, and schedule permitting, the Owner
will provide Bidder access to the Site to conduct such additional examinations, investigations,
explorations, tests, and studies as Bidder deems necessary for preparing and submitting a successful
Bid. Owner will not have any obligation to grant such access if doing so is not practical because of
existing operations, security or safety concerns, or restraints on Owner’s authority regarding the Site.

Bidder shall comply with all applicable Laws and Regulations regarding excavation and location of
utilities, obtain all permits, and comply with all terms and conditions established by Owner or by
property owners or other entities controlling the Site with respect to schedule, access, existing
operations, security, liability insurance, and applicable safety programs.

Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion of
such explorations, investigations, tests, and studies.

Owner’s Safety Program

A. Site visits and work at the Site may be governed by an Owner safety program. As the General
Conditions indicate, if an Owner safety program exists, it will be noted in the Supplementary
Conditions.

Other Work at the Site

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the general

nature of other work of which Owner is aware (if any) that is to be performed at the Site by Owner or
others (such as utilities and other prime contractors) and relates to the Work contemplated by these
Bidding Documents. If Owner is party to a written contract for such other work, then on request,
Owner will provide to each Bidder access to examine such contracts (other than portions thereof
related to price and other confidential matters), if any.
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ARTICLE 5 — BIDDER’S REPRESENTATIONS

5.01

It is the responsibility of each Bidder before submitting a Bid to:

A.

examine and carefully study the Bidding Documents, and any data and reference items identified in
the Bidding Documents;

visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, and become
familiar with and satisfy itself as to the general, local, and Site conditions that may affect cost,
progress, and performance of the Work;

become familiar with and satisfy itself as to all Laws and Regulations that may affect cost, progress,
and performance of the Work;

carefully study all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the
Site and all drawings of physical conditions relating to existing surface or subsurface structures at the
Site that have been identified in the Supplementary Conditions, especially with respect to Technical
Data in such reports and drawings, and (2) reports and drawings relating to Hazardous Environmental
Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary
Conditions, especially with respect to Technical Data in such reports and drawings;

consider the information known to Bidder itself; information commonly known to contractors doing
business in the locality of the Site; information and observations obtained from visits to the Site; the
Bidding Documents; and the Site-related reports and drawings identified in the Bidding Documents,
with respect to the effect of such information, observations, and documents on (1) the cost, progress,
and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of
construction to be employed by Bidder; and (3) Bidder’s safety precautions and programs;

agree, based on the information and observations referred to in the preceding paragraph, that at the
time of submitting its Bid no further examinations, investigations, explorations, tests, studies, or data
are necessary for the determination of its Bid for performance of the Work at the price bid and within
the times required, and in accordance with the other terms and conditions of the Bidding Documents;

become aware of the general nature of the work to be performed by Owner and others at the Site that
relates to the Work as indicated in the Bidding Documents;

promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder
discovers in the Bidding Documents and confirm that the written resolution thereof by Engineer is
acceptable to Bidder;

determine that the Bidding Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for the performance and furnishing of the Work; and

agree that the submission of a Bid will constitute an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article, that without exception the Bid and all
prices in the Bid are premised upon performing and furnishing the Work required by the Bidding
Documents.

ARTICLE 6 — PRE-BID CONFERENCE

6.01

A pre-Bid conference will be held at the time and location stated in the invitation or advertisement to bid.

Representatives of Owner and Engineer will be present to discuss the Project. Bidders are encouraged to
attend and participate in the conference. Engineer will transmit to all prospective Bidders of record such

EJCDC® C-200 (Rev. 1), Suggested Instructions to Bidders for Construction Contracts.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 3



Addenda as Engineer considers necessary in response to questions arising at the conference. Oral
statements may not be relied upon and will not be binding or legally effective.

ARTICLE 7 — INTERPRETATIONS AND ADDENDA

7.01  All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer in
writing. Interpretations or clarifications considered necessary by Engineer in response to such questions
will be issued by Addenda delivered to all parties recorded as having received the Bidding Documents.
Questions received less than seven days prior to the date for opening of Bids may not be answered. Only
questions answered by Addenda will be binding. Oral and other interpretations or clarifications will be
without legal effect.

7.02  Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents.
ARTICLE 8 — BID SECURITY

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of Bidder’s
maximum Bid price (determined by adding the base bid and all alternates) and in the form of a certified
check, bank money order, or a Bid bond (on the form included in the Bidding Documents) issued by a surety
meeting the requirements of Paragraphs 6.01 and 6.02 of the General Conditions.

8.02  The Bid security of the apparent Successful Bidder will be retained until Owner awards the contract to such
Bidder, and such Bidder has executed the Contract Documents, furnished the required contract security,
and met the other conditions of the Notice of Award, whereupon the Bid security will be released. If the
Successful Bidder fails to execute and deliver the Contract Documents and furnish the required contract
security within 15 days after the Notice of Award, Owner may consider Bidder to be in default, annul the
Notice of Award, and the Bid security of that Bidder will be forfeited. Such forfeiture shall be Owner’s
exclusive remedy if Bidder defaults.

8.03  The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving the award
may be retained by Owner until the earlier of seven days after the Effective Date of the Contract or 91 days
after the Bid opening, whereupon Bid security furnished by such Bidders will be released.

8.04  Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving the award
will be released within seven days after the Bid opening.

ARTICLE 9 — CONTRACT TIMES

9.01 The number of days within which, or the dates by which, [Milestones are to be achieved and] the Work is
to be substantially completed, and completed and ready for final payment, are set forth in the Agreement.

ARTICLE 10 - LIQUIDATED DAMAGES

10.01 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial Completion, or
completion of the Work in readiness for final payment, are set forth in the Agreement.

ARTICLE 11 - SUBSTITUTE AND “OR-EQUAL” ITEMS

11.01 The Contract for the Work, if awarded, will be on the basis of materials and equipment specified or
described in the Bidding Documents, and those “or-equal” or substitute materials and equipment
subsequently approved by Engineer prior to the submittal of Bids and identified by Addendum. No item of
material or equipment will be considered by Engineer as an “or- equal” or substitute unless written request
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11.02

11.03

for approval has been submitted by Bidder and has been received by Engineer at least 15 days prior to the
date for receipt of Bids in the case of a proposed substitute and 5 days prior in the case of a proposed “or-
equal.” Each such request shall comply with the requirements of Paragraphs 7.04 and 7.05 of the General
Conditions. The burden of proof of the merit of the proposed item is upon Bidder. Engineer’s decision of
approval or disapproval of a proposed item will be final. If Engineer approves any such proposed item, such
approval will be set forth in an Addendum issued to all prospective Bidders. Bidders shall not rely upon
approvals made in any other manner. Substitutes and “or-equal” materials and equipment may be
proposed by Contractor in accordance with Paragraphs 7.04 and 7.05 of the General Conditions after the
Effective Date of the Contract.

All prices that Bidder sets forth in its Bid shall be based on the presumption that the Contractor will furnish
the materials and equipment specified or described in the Bidding Documents, as supplemented by
Addenda. Any assumptions regarding the possibility of post-Bid approvals of “or-equal” or substitution
requests are made at Bidder’s sole risk.

If an award is made, Contractor shall be allowed to submit proposed substitutes and “or-equals” in
accordance with the General Conditions.

ARTICLE 12 - SUBCONTRACTORS, SUPPLIERS, AND OTHERS

12.01

12.02

12.03

If required by the bid documents. The apparent Successful Bidder, and any other Bidder so requested, shall
within five days after Bid opening, submit to Owner a list of the Subcontractors or Suppliers proposed for
the following portions of the Work:

If requested by Owner, such list shall be accompanied by an experience statement with pertinent
information regarding similar projects and other evidence of qualification for each such Subcontractor,
Supplier, or other individual or entity. If Owner or Engineer, after due investigation, has reasonable
objection to any proposed Subcontractor, Supplier, individual, or entity, Owner may, before the Notice of
Award is given, request apparent Successful Bidder to submit an acceptable substitute, in which case
apparent Successful Bidder shall submit a substitute, Bidder’s Bid price will be increased (or decreased) by
the difference in cost occasioned by such substitution, and Owner may consider such price adjustment in
evaluating Bids and making the Contract award.

If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract to the
next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, or other individuals or
entities. Declining to make requested substitutions will constitute grounds for forfeiture of the Bid security
of any Bidder. Any Subcontractor, Supplier, individual, or entity so listed and against which Owner or
Engineer makes no written objection prior to the giving of the Notice of Award will be deemed acceptable
to Owner and Engineer subject to subsequent revocation of such acceptance as provided in Paragraph 7.06
of the General Conditions.

Contractor shall not be required to employ any Subcontractor, Suppliers, individuals, or entity against
whom Contractor has reasonable objection.

12.04 The Contractor shall not award work to Subcontractor(s) in excess of the limits stated in SC 7.06.

ARTICLE 13 — PREPARATION OF BID

13.01

The Bid Form is included with the Bidding Documents.

A. All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or
alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be indicated for
each section, Bid item, alternate, adjustment unit price item, and unit price item listed therein.
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13.02

13.03

13.04

13.05

13.06

13.07
13.08

13.09
13.10

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is optional, and
Bidder elects to not furnish pricing for such optional alternate item, then Bidder may enter the words
“No Bid” or “Not Applicable.”

A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose title must
appear under the signature), accompanied by evidence of authority to sign. The corporate address and
state of incorporation shall be shown.

A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title must
appear under the signature), accompanied by evidence of authority to sign. The partnership’s address for
receiving notices shall be shown.

A Bid by a limited liability company shall be executed in the name of the firm by a member or other
authorized person and accompanied by evidence of authority to sign. The state of formation of the firm
and the firm’s address for receiving notices shall be shown.

A Bid by an individual shall show the Bidder’s name and address for receiving notices.

A Bid by a joint venture shall be executed by an authorized representative of each joint venturer in the
manner indicated on the Bid Form. The joint venture’s address for receiving notices shall be shown.

All names shall be printed in ink below the signatures.

The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be filled in
on the Bid Form.

Postal and e-mail addresses and telephone number for communications regarding the Bid shall be shown.

The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state where the
Project is located, or Bidder shall covenant in writing to obtain such authority and qualification prior to
award of the Contract and attach such covenant to the Bid. Bidder’s state contractor license number, if any,
shall also be shown on the Bid Form.

ARTICLE 14 - BASIS OF BID

14.01

14.02

Base Bid with Alternates

A. Bidders shall submit a Bid on a lump sum basis for the base Bid and include a separate price for each
alternate described in the Bidding Documents and as provided for in the Bid Form. The price for each
alternate will be the amount added to or deleted from the base Bid if Owner selects the alternate.

B. In the comparison of Bids, alternates will be applied in the same order of priority as listed in the Bid
Form.

Unit Price

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the unit price section of
the Bid Form.

B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item will be the
product of the “Estimated Quantity” (which Owner or its representative has set forth in the Bid Form)
for the item and the corresponding “Bid Unit Price” offered by the Bidder. The total of all unit price Bid
items will be the sum of these “Bid Prices”; such total will be used by Owner for Bid comparison
purposes. The final quantities and Contract Price will be determined in accordance with Paragraph
13.03 of the General Conditions.
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C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of
the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum.

14.03 Allowances

A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for
Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, named
in the Contract Documents, in accordance with Paragraph 13.02.B of the General Conditions.

ARTICLE 15 - SUBMITTAL OF BID

15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of the Bid
Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be completed and
submitted with the Bid security and the other documents required to be submitted under the terms of
Article 7 of the Bid Form.

15.02 A Bid shall be received no later than the date and time prescribed and at the place indicated in the
advertisement or invitation to bid and shall be enclosed in a plainly marked package with the Project title
(and, if applicable, the designated portion of the Project for which the Bid is submitted), the name and
address of Bidder, and shall be accompanied by the Bid security and other required documents. If a Bid is
sent by mail or other delivery system, the sealed envelope containing the Bid shall be enclosed in a
separate package plainly marked on the outside with the notation “BID ENCLOSED.” A mailed Bid shall be
addressed to the Village of Morrisonville.

15.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the correct
location or in the designated manner, will not be accepted and will be returned to the Bidder unopened.

ARTICLE 16 — MODIFICATION AND WITHDRAWAL OF BID

16.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that a Bid must be
executed and delivered to the place where Bids are to be submitted prior to the date and time for the
opening of Bids. Upon receipt of such notice, the unopened Bid will be returned to the Bidder.

16.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the manner
specified in Paragraph 16.01 and submit a new Bid prior to the date and time for the opening of Bids.

16.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner and
promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a material and
substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, and the Bid security will
be returned. Thereafter, if the Work is rebid, that Bidder will be disqualified from further bidding on the
Work.

ARTICLE 17 — OPENING OF BIDS

17.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, unless
obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and major
alternates, if any, will be made available to Bidders after the opening of Bids.

ARTICLE 18 — BIDS TO REMAIN SUBJECT TO ACCEPTANCE

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner may, in
its sole discretion, release any Bid and return the Bid security prior to the end of this period.

EJCDC® C-200 (Rev. 1), Suggested Instructions to Bidders for Construction Contracts.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 7



ARTICLE 19 — EVALUATION OF BIDS AND AWARD OF CONTRACT

19.01

19.02

19.03

19.04

19.05

Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of any Bidder that Owner finds,
after reasonable inquiry and evaluation, to not be responsible. If Bidder purports to add terms or
conditions to its Bid, takes exception to any provision of the Bidding Documents, or attempts to alter the
contents of the Contract Documents for purposes of the Bid, then the Owner will reject the Bid as
nonresponsive; provided that Owner also reserves the right to waive all minor informalities not involving
price, time, or changes in the Work.

If Owner awards the contract for the Work, such award shall be to the responsible Bidder submitting the
lowest responsive Bid.

Evaluation of Bids

A. In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed
requirements, and such alternates, unit prices, and other data, as may be requested in the Bid Form or
prior to the Notice of Award.

B. In the comparison of Bids, alternates will be applied in the same order of priority as listed in the Bid
Form. To determine the Bid prices for purposes of comparison, Owner shall announce to all bidders a
“Base Bid plus alternates” budget after receiving all Bids, but prior to opening them. For comparison
purposes alternates will be accepted, following the order of priority established in the Bid Form, until
doing so would cause the budget to be exceeded. After determination of the Successful Bidder based
on this comparative process and on the responsiveness, responsibility, and other factors set forth in
these Instructions, the award may be made to said Successful Bidder on its base Bid and any
combination of its additive alternate Bids for which Owner determines funds will be available at the
time of award.

In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder and may
consider the qualifications and experience of Subcontractors and Suppliers proposed for those portions of
the Work for which the identity of Subcontractors and Suppliers must be submitted as provided in the
Bidding Documents.

Owner may conduct such investigations as Owner deems necessary to establish the responsibility,
gualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

ARTICLE 20 — BONDS AND INSURANCE

20.01

Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth
Owner’s requirements as to performance and payment bonds and insurance. When the Successful Bidder
delivers the Agreement (executed by Successful Bidder) to Owner, it shall be accompanied by required
bonds and insurance documentation.

ARTICLE 21 — SIGNING OF AGREEMENT

21.01

When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the unexecuted
counterparts of the Agreement along with the other Contract Documents as identified in the Agreement.
Within 15 days thereafter, Successful Bidder shall execute and deliver the required number of counterparts
of the Agreement (and any bonds and insurance documentation required to be delivered by the Contract
Documents) to Owner. Within ten days thereafter, Owner shall deliver one fully executed counterpart of
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the Agreement to Successful Bidder, together with printed and electronic copies of the Contract
Documents as stated in Paragraph 2.02 of the General Conditions.

ARTICLE 22 — SALES AND USE TAXES

22.01 Owner is exempt from lllinois state sales and use taxes on materials and equipment to be incorporated in
the Work. Said taxes shall not be included in the Bid.

ARTICLE 23 — CONTRACTS TO BE ASSIGNED
23.01 Not Applicable.
ARTICLE 24 — WAGE RATE REQUIREMENTS

24.01 If the contract price is in excess of $100,000, provisions of the Contract Work Hours and Safety Standards
Act at 29 CFR 5.5(b) apply.
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ARTICLE 1 - BID RECIPIENT

1.01  This Bid is submitted to:
Larry Tolliver, Village President
Village of Morrisonville
307 South East 6th Street, Morrisonville, IL, 62546

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with
Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the
Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the
other terms and conditions of the Bidding Documents.

ARTICLE 2 — BIDDER’S ACKNOWLEDGEMENTS

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation
those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 90 days
after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of
Owner.

ARTICLE 3 — BIDDER’S REPRESENTATIONS

3.01 In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items
identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:

Addendum No. Addendum, Date

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent
areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that
may affect cost, progress, and performance of the Work.

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost,
progress, and performance of the Work.

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or
adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface
structures at the Site that have been identified in the Supplementary Conditions, especially with
respect to Technical Data in such reports and drawings, and (2) reports and drawings relating to
Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports and drawings.

E. Bidder has considered the information known to Bidder itself; information commonly known to
contractors doing business in the locality of the Site; information and observations obtained from visits
to the Site; the Bidding Documents; and any Site-related reports and drawings identified in the Bidding
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Documents, with respect to the effect of such information, observations, and documents on (1) the
cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder; and (3) Bidder’s safety precautions and
programs.

Bidder agrees, based on the information and observations referred to in the preceding paragraph, that
no further examinations, investigations, explorations, tests, studies, or data are necessary for the
determination of this Bid for performance of the Work at the price bid and within the times required,
and in accordance with the other terms and conditions of the Bidding Documents.

Bidder is aware of the general nature of work to be performed by Owner and others at the Site that
relates to the Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that
Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by
Engineer is acceptable to Bidder.

The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for the performance and furnishing of the Work.

The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has
complied with every requirement of this Article, and that without exception the Bid and all prices in
the Bid are premised upon performing and furnishing the Work required by the Bidding Documents.

ARTICLE 4 — BIDDER’S CERTIFICATION

4.01

Bidder certifies that:

A.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity
and is not submitted in conformity with any collusive agreement or rules of any group, association,
organization, or corporation;

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
Bidder has not solicited or induced any individual or entity to refrain from bidding; and

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the
Contract. For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to
influence the action of a public official in the bidding process;

2.  “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the
bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive
levels, or (c) to deprive Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or
without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-
competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their
property to influence their participation in the bidding process or affect the e execution of the
Contract.

ARTICLE 5 — BASIS OF BID

5.01

Bidder will complete the Work in accordance with the Contract Documents for the following price(s):
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BID TAB

DUE: April 12,2019 & 2:00p.m.

LOCATION: Village of Morrisonville, 307 South East 6th Street, Morrisonville, IL 62546

PROJECT: Phase Il Sewer Improvements

H&A FILE NO.: 02575-500

UNIT ESTIMATED
ITEMS - BASE BID "A" QUANTITY| UNIT PRICE | TOTAL PRICE
1 [8" CIPP (Mat. and Labor) 6322 LF. [ $ $
2 [10" CIPP (Mat. and Labor) 739 LF. [$ $
3 |12" CIPP (Mat. and Labor) 370 LF. [ $ $
4 [15" CIPP (Mat. and Labor) 490 LF. [ $ $
5 |C.I.P. Tap Cutting 100 EACH | $ $
Lining (with seal) of 8" Sewer
6 |Main First 10ft 3 EACH | $ $
Lining (with seal) of 8" Sewer
7 |Main Additional Footage 20 LF. | $ 3
Vac Tee Clean Out up to 6'
8 |deep 2 EA. | $ $
9 [Service Tee Liner Set Up 2 EACH | § $
10 |Tee 6"Service Lining up to 5ft. 2 EACH || $ $
11 |Grouting Service Connections 100 EACH | $ $
12 |Set up Grout Services 32 EACH | $ $
13 |Excavate and Repair Main 2 EACH || $ $
14 |Trim Protruding Service Taps 16 EACH || $ - $ -
Roadway Surface
15 |Replacement 380 SY. |[$ - $ -
16 |Select Granular Backfill 981 CY. [$ - $ -
17 |Vacuum Test Manhole 7 EACH [ $ - $ -
18 |4' Diameter Manhole up to 8 ft. 7 EACH [ $ - $ -
19 |Additional Depth of manholes 10 VF. [$ - $ -
Connect Existing Sewer Main to
20 |New Man Hole 7 EACH | $ - $ -
21 |8"PVC SDR35 500 L.F. $ - $ -
22 |Set Up Grout in Man Hole 4 EACH || $ - $ -
23 |Grout Cracks in Man Hole 8 LF. | $ - 3 -
24 |[Line Manholes (=/<6' Depth) 2 VFE. |$ - $ -
25 [Line Manholes (>6' Depth) 2 V.F. $ - $ -

TOTAL BID AMOUNT

**Unit prices ONLY are requested on all items shoing zero quantities

Dollars

EJCDC® C-410, Bid Form for Construction Contracts.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 3




ARTICLE 6 — TIME OF COMPLETION

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final
payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within
the number of calendar days indicated in the Agreement.

6.03  Bidder accepts the provisions of the Agreement as to liquidated damages.
ARTICLE 7 — ATTACHMENTS TO THIS BID
7.01  The following documents are submitted with and made a condition of this Bid:
A. Required Bid security;
List of Proposed Subcontractors;

B

C. List of Proposed Suppliers;
D. List of Project References;
E

Evidence of authority to do business in the state of the Project; or a written covenant to obtain such
license within the time for acceptance of Bids;

F. Contractor’s License No.: [or] Evidence of Bidder’s ability to obtain a State Contractor’s
License and a covenant by Bidder to obtain said license within the time for acceptance of Bids;

G. Required Bidder Qualification Statement with supporting data; and

If bid amount exceeds $10,000, signed Compliance Statement (RD400-6). Refer to specific equal
opportunity requirements set forth in the Supplemental General Conditions;

I.  If Bid amount exceeds $25,000, signed Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — Lower Tier Covered Transactions (AD-1048);

J. If Bid amount exceeds $100,000, signed RD Instructions 1940-Q, Exhibit A-1, Certification for
Contracts, Grants, and Loans.

ARTICLE 8 — DEFINED TERMS

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders,
the General Conditions, and the Supplementary Conditions.

ARTICLE 9 — BID SUBMITTAL

BIDDER: [Indicate correct name of bidding entity]

By:
[Signature]

[Printed name]
(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach
evidence of authority to sign.)
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Attest:
[Signature]

[Printed name]

Title:

Submittal Date:

Address for giving notices:

Telephone Number:

Fax Number:

Contact Name and e-mail address:

Bidder’s License No.:

(where applicable)
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EJCDC= PENAL SUM FORM

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

SURETY (Name, and Address of Principal Place of Business):

OWNER (Name and Address):
Village of Morrisonville
307 South East 6th Street, Morrisonville, IL, 62546

BID
Bid Due Date:
Description (Project Name— Include Location): Phase Il Sewer Upgrades Reline/Repair approximately
7,400 feet of Sanitary Sewer and install New Manholes

BOND
Bond Number:
Date:
Penal sum $

(Words) (Figures)
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013.
Prepared by the Engineers Joint Contract Documents Committee.
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EJCDC= PENAL SUM FORM

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

Note: Addresses are to be used for giving any required notice.

Provide execution by any additional parties, such as joint venturers, if necessary.

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the
penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this Bond
shall be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2 All Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required
by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due
date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the
state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon
receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such
Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013.
Prepared by the Engineers Joint Contract Documents Committee.
Page 2 of 2




QUALIFICATIONS STATEMENT

THE INFORMATION SUPPLIED IN THIS DOCUMENT IS CONFIDENTIAL TO THE EXTENT
PERMITTED BY LAWS AND REGULATIONS

SUBMITTED BY:

Official Name of Firm:

Address:

SUBMITTED TO:

SUBMITTED FOR:

Owner:

Project Name:

TYPE OF WORK:

CONTRACTOR'S CONTACT INFORMATION

Contact Person:

Title:

Phone:

Email:

EJCDC’® C-451, Qualifications Statement.
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AFFILIATED COMPANIES:

Name:

Address:

TYPE OF ORGANIZATION:

[ ] SOLE PROPRIETORSHIP

Name of Owner:

Doing Business As:

Date of Organization:

[ ] PARTNERSHIP

Date of Organization:

Type of Partnership:

Name of General Partner(s):

[ ] CORPORATION

State of Organization:

Date of Organization:

Executive Officers:

- President:

- Vice President(s):

- Treasurer:

- Secretary:

EJCDC’® C-451, Qualifications Statement.
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[ ] LIMITED LIABILITY COMPANY

State of Organization:

Date of Organization:

Members:

[ ] JOINT VENTURE

Sate of Organization:

Date of Organization:

Form of Organization:

Joint Venture Managing Partner

- Name:

- Address:

Joint Venture Managing Partner

- Name:

- Address:

Joint Venture Managing Partner

- Name:

- Address:
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7. LICENSING

Jurisdiction:

Type of License:

License Number:

Jurisdiction:

Type of License:

License Number:

8. CERTIFICATIONS CERTIFIED BY:

Disadvantage Business Enterprise:

Minority Business Enterprise:

Woman Owned Enterprise:

Small Business Enterprise:

Other ( ):

9. BONDING INFORMATION

Bonding Company:

Address:

Bonding Agent:

Address:

Contact Name:

Phone:

Aggregate Bonding Capacity:

Available Bonding Capacity as of date of this submittal:
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10. FINANCIAL INFORMATION

Financial Institution:

Address:

Account Manager:

Phone:

INCLUDE AS AN ATTACHMENT AN AUDITED BALANCE SHEET FOR EACH OF THE
LAST 3 YEARS

11. CONSTRUCTION EXPERIENCE:
Current Experience:

List on Schedule A all uncompleted projects currently under contract (If Joint Venture list
each participant's projects separately).

Previous Experience:

List on Schedule B all projects completed within the last 5 Years (If Joint Venture list each
participant's projects separately).

Has firm listed in Section 1 ever failed to complete a construction contract awarded to it?
[ Jves [ ]NO
If YES, attach as an Attachment details including Project Owner's contact information.

Has any Corporate Officer, Partner, Joint Venture participant or Proprietor ever failed to
complete a construction contract awarded to them in their name or when acting as a principal
of another entity?

[ ]Yes [ ]NO
If YES, attach as an Attachment details including Project Owner's contact information.

Are there any judgments, claims, disputes or litigation pending or outstanding involving the firm
listed in Section 1 or any of its officers (or any of its partners if a partnership or any of the
individual entities if a joint venture)?

[ Jves [ ]NO

If YES, attach as an Attachment details including Project Owner's contact information.
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12.

Name of Contractor's Safety Officer:

SAFETY PROGRAM:

Include the following as attachments:

Provide as an Attachment Contractor's (and Contractor's proposed Subcontractors and
Suppliers furnishing or performing Work having a value in excess of 10 percent of the total
amount of the Bid) OSHA No. 500- Log & Summary of Occupational Injuries & llinesses for
the past 5 years.

Provide as an Attachment Contractor's (and Contractor's proposed Subcontractors and
Suppliers furnishing or performing Work having a value in excess of 10 percent of the total
amount of the Bid) list of all OSHA Citations & Notifications of Penalty (monetary or other)
received within the last 5 years (indicate disposition as applicable) - [IF NONE SO STATE.

Provide as an Attachment Contractor's (and Contractor's proposed Subcontractors and
Suppliers furnishing or performing Work having a value in excess of 10 percent of the total
amount of the Bid) list of all safety citations or violations under any state all received within
the last 5 years (indicate disposition as applicable) - IF NONE SO STATE.

Provide the following for the firm listed in Section V (and for each proposed Subcontractor
furnishing or performing Work having a value in excess of 10 percent of the total amount of
the Bid) the following (attach additional sheets as necessary):

Workers' compensation Experience Modification Rate (EMR) for the last 5 years:

YEAR EMR
YEAR EMR
YEAR EMR
YEAR EMR
YEAR EMR

Total Recordable Frequency Rate (TRFR) for the last 5 years:

YEAR TRFR
YEAR TRFR
YEAR TRFR
YEAR TRFR
YEAR TRFR

EJCDC’® C-451, Qualifications Statement.
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Total number of man-hours worked for the last 5 Years:

YEAR TOTAL NUMBER OF MAN-HOURS
YEAR TOTAL NUMBER OF MAN-HOURS
YEAR TOTAL NUMBER OF MAN-HOURS
YEAR TOTAL NUMBER OF MAN-HOURS
YEAR TOTAL NUMBER OF MAN-HOURS

Provide Contractor's (and Contractor's proposed Subcontractors and Suppliers furnishing or
performing Work having a value in excess of 10 percent of the total amount of the Bid) Days
Away From Work, Days of Restricted Work Activity or Job Transfer (DART) incidence rate for
the particular industry or type of Work to be performed by Contractor and each of
Contractor's proposed Subcontractors and Suppliers) for the last 5 years:

YEAR DART
YEAR DART
YEAR DART
YEAR DART
YEAR DART

13. EQUIPMENT:
MAJOR EQUIPMENT:

List on Schedule C all pieces of major equipment available for use on Owner's Project.

EJCDC’® C-451, Qualifications Statement.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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| HEREBY CERTIFY THAT THE INFORMATION SUBMITTED HEREWITH, INCLUDING ANY ATTACHMENTS, IS
TRUE TO THE BEST OF MY KNOWLEDGE AND BELIEF.

NAME OF ORGANIZATION:

BY:

TITLE:

DATED:

NOTARY ATTEST:

SUBSCRIBED AND SWORN TO BEFORE ME
THIS DAY OF , 20

NOTARY PUBLIC - STATE OF
MY COMMISSION EXPIRES:

REQUIRED ATTACHMENTS

1. Schedule A (Current Experience).

2. Schedule B (Previous Experience).

3. Schedule C (Major Equipment).

4. Audited balance sheet for each of the last 3 years for firm named in Section 1.

5. Evidence of authority for individuals listed in Section 7 to bind organization to an agreement.
6. Resumes of officers and key individuals (including Safety Officer) of firm named in Section 1.
7. Required safety program submittals listed in Section 13.

8. Additional items as pertinent.

EJCDC’® C-451, Qualifications Statement.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
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CURRENT EXPERIENCE

SCHEDULE A

Project Name Owner's Contact Person Design Engineer Contract Date Type of Work Status Cost of Work
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

EJCDC’® C-451, Qualifications Statement.

and American Society of Civil Engineers. All rights reserved.
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SCHEDULE B

PREVIOUS EXPERIENCE (Include ALL Projects Completed within last 5 years)

Project Name Owner's Contact Person Design Engineer Contract Date Type of Work Status Cost of Work
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

EJCDC’® C-451, Qualifications Statement.

and American Society of Civil Engineers. All rights reserved.
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SCHEDULE B

PREVIOUS EXPERIENCE (Include ALL Projects Completed within last 5 years)

Project Name Owner's Contact Person Design Engineer Contract Date Type of Work Status Cost of Work
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:
Name: Name:
Address: Company:
Telephone: Telephone:

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

EJCDC’® C-451, Qualifications Statement.

and American Society of Civil Engineers. All rights reserved.
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SCHEDULE C - LIST OF MAJOR EQUIPMENT AVAILABLE

ITEM PURCHASE DATE CONDITION ACQUIRED VALUE

EJCDC’® C-451, Qualifications Statement.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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RD Instruction 1940-Q
Exhibit A-1

CERTIFICATION FOR CONTRACTS, GRANTS. AND LOANS

The undersigned certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of an
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any Federal grant
or Federal loan, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant or loan.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant or loan, the undersigned shall complete and submit
Standard Form - LLL, "Disclosure of Lobbying Activities," in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including contracts, subcontracts, and subgrants under
grants and loans) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

(name) (date)

(title)

000

(08-21-91) PN 171

1940-Q






USDA
Form RD 400-6
(Rev. 4-96) COMPLIANCE STATEMENT

This statement relates to a proposed contract with _Village of Morrisonville,

(Name of borrower or grantee)
who expects to finance the contract with assistance from either the Rural Housing Service (RHS), Rural
Business-Cooperative Service (RBS), or the Rural Utilities Service (RUS) or their successor agencies,
United States Department of Agriculture (whether by a loan, grant, loan insurance, guarantee, or other
form of financial assistance)? Iam the undersigned bidder or prospective contractor. I represent that:

1. I Ohave, Ohave not, participated in a previous contract or subcontract subject to Executive Order
11246 (regarding equal employment opportunity) or a preceding similar Executive Order.

2. If I have participated in such a contract or subcontract, I (J have, (] have not, filed all compliance
reports that [ have been required to file in connection with the contract or subcontract.

If the proposed contract is for $50,000 or more and I have 50 or more employees, I also represent that:

3. I O have, O have not previously had contracts subject to the written affirmative action program
requirements of the Secretary of Labor.

4. If I have participated in such a contract or subcontract, I (1 have, (1 have not, developed and placed
on file at each establishment affirmative action programs as required by the rules and regulations
of the Secretary of Labor.

Iunderstand that if I have failed to file any compliance reports that have been required of me, I am not
eligible and will not be eligible to have my bid considered or to enter into the proposed contract unless
and until I make an arrangement regarding such reports that is satisfactory to either the RHS, RBS or
RUS, or to the office where the reports are required to be filed.

I also certify that I do not maintain or provide for my employees any segregated facilities at any of my
establishments, and that I do not permit my employees to perform their services at any location, under
my control, where segregated facilities are maintained. I certify further that I will not maintain or
provide for my employees any segregated facilities at any of my establishments, and that I will not
permit my employees to perform their services at any location, under my control, where segregated
facilities are maintained. I agree that a breach of this certification is a violation of the Equal
Opportunity clause in my contract. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating areas, time
clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation
or entertainment areas, transportation, and housing facilities provided for employees which are
segregated by explicit directive or are in fact segregated on the basis of race, creed, color, or national
origin, because of habit, local custom, or otherwise. I further agree that (except where I have obtained
identical certifications for proposed subcontractors for specific time periods) I will obtain identical
certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000
which are not exempt from the provisions of the Equal Opportunity clause; that I will retain such
certifications in my files; and that I will forward the following notice to such proposed subcontractors
(except where the proposed subcontractors have submitted identical certifications for specific time
periods): (See Reverse).

RD 400-6 (Rev. 4-96)
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NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR
CERTIFICATIONS OF NON-SEGREGATED FACILITIES

A certification of Nonsegregated Facilities, as required by the May 9, 1967, order (32F.R. 7439, May
19, 1967) on Elimination of Segregated Facilities, by the Secretary of Labor, must be submitted prior
to the award of a subcontract exceeding $10,000 which is not exempt from the provisions of the Equal
Opportunity clause. The certification may be submitted either for each subcontract or for all
subcontracts during a period (i.e., quarterly, semiannually, or annually).

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

Date

Signature of Bidder or Prospective Contractor

Addpress (including Zip Code)

400-6.2



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of

County of

, being first duly sworn, deposes and says that:

He is of
the Bidder that has submitted the attached Bid;

He is fully informed respecting the preparation and contents of the attached Bid
and of all pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidder nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived, or agreed, directly or indirectly, with any other
Bidder, firm or person to submit a collusive or sham Bid in connection with the
Contract for which the attached Bid has been submitted or to refrain from bidding
in connection with such Contract, or has in any manner, directly or indirectly,
sought by agreement or collusion or communication or conference with any
other Bidder, firm or person to fix the price or prices in the attached Bid or of any
other Bidder, or to fix any overhead, profit or cost element of the Bid price or the
Bid price of any other Bidder, or to secure through any collusion, conspiracy,
connivance or unlawful agreement any advantage against the_ Village of
Morrisonville or any person interested in the proposed Contract; and

The price or prices quoted in the attached Bid are fair and proper and are not
tainted by any collusion, conspiracy, connivance or unlawful agreement on the part
of the Bidder or any of its agents, representatives, owners, employees or parties in
interest, including this affiant.

(Signed)

(Name & Title)

Subscribed and sworn to before me this

day of , 20

My Commission Expires:

(Notary Public)







EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

NOTICE OF AWARD

Date of Issuance:
Owner: Village of Morrisonville Owner's Contract No.:
Engineer: Heneghan and Associates, P.C. Engineer's Project No.:  02575-500
Project: Phase II Sewer Upgrades Contract Name:
Bidder:
Bidder’s Address:
TO BIDDER:

You are notified that Owner has accepted your Bid dated for the

above Contract, and that you are the Successful Bidder and are awarded a Contract for:

2017 Phase |l Sewer Upgrades Reline/Repair approximately 7,400 feet of Sanitary Sewer and install New
Manholes.

The Contract Price of the awarded Contract is: S [note if subject to unit prices, or cost-plus]

Five (5) unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of the
Contract Documents accompanies this Notice of Award or has been transmitted or made available to
Bidder electronically.

4 sets of the Drawings will be delivered separately from the other Contract Documents.

You must comply with the following conditions precedent within 15 days of the date of receipt of this Notice
of Award:

1. Deliver to Owner Five (5) counterparts of the Agreement, fully executed by Bidder.

2. Deliver with the executed Agreement(s) the Contract security performance and payment bonds and
insurance documentation as specified in the Instructions to Bidders and General Conditions, Articles 2
and 6.

3. Other conditions precedent (if any):
Failure to comply with these conditions within the time specified will entitle Owner to consider you in default,
annul this Notice of Award, and declare your Bid security forfeited.

Within ten days after you comply with the above conditions, Owner will return to you one fully executed
counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated in
Paragraph 2.02 of the General Conditions.

Owner:

Authorized Signature
By:
Title:

Copy: Engineer

EJCDC® C-510, Notice of Award.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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AGREEMENT
BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

THIS AGREEMENT is by and between  Village of Morrisonville (“Owner”) and

(“Contractor”).

Owner and Contractor hereby agree as follows:
ARTICLE 1 - WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents. The
Work is generally described as follows:

ARTICLE 2 — THE PROJECT

2.01  The Project, of which the Work under the Contract Documents is a part, is generally described as
follows: Phase Il Sewer Upgrades Reline/Repair approximately 7,400 feet of Sanitary Sewer and
install New Manholes

ARTICLE 3 —ENGINEER

3.01 The Project has been designed by Heneghan and Associates, P.C.

3.02 The Owner has retained Heneghan and Associates, P.C. (“Engineer”) to act as Owner’s
representative, assume all duties and responsibilities, and have the rights and authority assigned
to Engineer in the Contract Documents in connection with the completion of the Work in
accordance with the Contract Documents.

ARTICLE 4 — CONTRACT TIMES

4.01 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Contract Times: Dates

A. The Work will be substantially completed on or before , and completed and ready for
final payment in accordance with Paragraph 15.06 of the General Conditions on or before

4.03 Liquidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01
above and that Owner will suffer financial and other losses if the Work is not completed
and Milestones not achieved within the times specified in Paragraph 4.02 above, plus any
extensions thereof allowed in accordance with the Contract. The parties also recognize the
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the
actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay
(but not as a penalty):

EJCDC® C-520, Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 1of 7



1. Substantial Completion: Contractor shall pay Owner $800.00 or actual damages
whichever is greater for each day that expires after the time (as duly adjusted
pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial
Completion until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall
neglect, refuse, or fail to complete the remaining Work within the Contract Time (as
duly adjusted pursuant to the Contract) for completion and readiness for final
payment, Contractor shall pay Owner $800.00 or actual damages whichever is greater
for each day that expires after such time until the Work is completed and ready for
final payment.

3. Liguidated damages for failing to timely attain Substantial Completion and final
completion are not additive and will not be imposed concurrently.

4. Milestones: Contractor shall pay Owner $800.00 or actual damages whichever is
greater for each day that expires after the time (as duly adjusted pursuant to the
Contract) specified above for achievement of Milestone 1, until Milestone 1 is
achieved.

4.04  Special Damages
[Deleted]

ARTICLE 5 — CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents the amounts that follow, subject to adjustment under the Contract:

A. Forall Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.

ARTICLE 6 — PAYMENT PROCEDURES

6.01  Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the
General Conditions. Applications for Payment will be processed by Engineer as provided in
the General Conditions.

6.02  Progress Payments; Retainage

A. Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment on or about the 3™ Wednesday of each month
during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that
such Applications for Payment have been submitted in a timely manner and otherwise
meet the requirements of the Contract. All such payments will be measured by the
Schedule of Values established as provided in the General Conditions (and in the case of
Unit Price Work based on the number of units completed) or, in the event there is no
Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal
to the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as Owner may withhold, including but not
limited to liquidated damages, in accordance with the Contract

EJCDC® C-520, Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).
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6.03

a. 90 percent of Work completed (with the balance being retainage); H-the-Werk-has

b. 90 percent of cost of materials and equipment not incorporated in the Work (with
the balance being retainage).

Upon Substantial Completion of the entire construction to be provided under the Contract
Documents, Owner shall pay an amount sufficient to increase total payments to Contractor
to 95 percent of the Work completed, less such amounts set off by Owner pursuant to
Paragraph 15.01.E of the General Conditions, and less 200 percent of Engineer’s estimate of
the value of Work to be completed or corrected as shown on the punch list of items to be
completed or corrected prior to final payment.

Final Payment

A.

Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of
the General Conditions, Owner shall pay the remainder of the Contract Price as
recommended by Engineer as provided in said Paragraph 15.06.

ARTICLE 7 — INTEREST

7.01

All amounts not paid when due shall bear interest at the maximum legal rate.

ARTICLE 8 — CONTRACTOR'’S REPRESENTATIONS

8.01

In order to induce Owner to enter into this Contract, Contractor makes the following
representations:

A.

Contractor has examined and carefully studied the Contract Documents, and any data and
reference items identified in the Contract Documents.

Contractor has visited the Site, conducted a thorough, alert visual examination of the Site
and adjacent areas, and become familiar with and is satisfied as to the general, local, and
Site conditions that may affect cost, progress, and performance of the Work.

Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect
cost, progress, and performance of the Work.

Contractor has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary— General Conditions, especially with respect to Technical Data in such
reports and drawings, and (2) reports and drawings relating to Hazardous Environmental
Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary
General Conditions, especially with respect to Technical Data in such reports and drawings.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; and the Contract Documents, with respect to
the effect of such information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2) the means, methods, techniques, sequences, and procedures

EJCDC® C-520, Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).
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of construction to be employed by Contractor; and (3) Contractor’s safety precautions and
programs.

Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests, studies,
or data are necessary for the performance of the Work at the Contract Price, within the
Contract Times, and in accordance with the other terms and conditions of the Contract.

Contractor is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Contract Documents.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

ARTICLE 9 — CONTRACT DOCUMENTS

9.01 Contents

A.

The Contract Documents consist of the following:
1. This Agreement (pages 1to___, inclusive).
2. Performance bond (pages __to___, inclusive).
3. Payment bond (pages ___to___, inclusive).
4. Other bonds.
a. __ (pages_to___, inclusive).
5. General Conditions (pages __to___, inclusive).

76. Specifications as listed in the table of contents of the Project Manual.

&.7. Drawings (not attached but incorporated by reference) consisting of | sheets with
each sheet bearing the following general title: ___ [or] the Drawings listed on the
attached sheet index.

9.8. Addenda (numbers___ to___, inclusive).
10:9. Exhibits to this Agreement (enumerated as follows):
a. Contractor’s Bid (pages ___ to___, inclusive).

11:10. The following which may be delivered or issued on or after the Effective Date of
the Contract and are not attached hereto:

a. Notice to Proceed.
b. Work Change Directives.
c. Change Orders.

EJCDC® C-520, Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).
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d. Field Orders.

The documents listed in Paragraph 9.01.A are attached to this Agreement (except as
expressly noted otherwise above).

There are no Contract Documents other than those listed above in this Article 9.

The Contract Documents may only be amended, modified, or supplemented as provided in
the General Conditions.

ARTICLE 10 — MISCELLANEOUS

10.01 Terms

A

Terms used in this Agreement will have the meanings stated in the General Conditions-anxé

10.02 Assignment of Contract

A.

Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of
any rights under or interests in the Contract will be binding on another party hereto
without the written consent of the party sought to be bound; and, specifically but without
limitation, money that may become due and money that is due may not be assigned
without such consent (except to the extent that the effect of this restriction may be limited
by law), and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or
responsibility under the Contract Documents.

10.03 Successors and Assigns

A.

Owner and Contractor each binds itself, its successors, assigns, and legal representatives to
the other party hereto, its successors, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.

10.04 Severability

A.

Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue
to be valid and binding upon Owner and Contractor, who agree that the Contract
Documents shall be reformed to replace such stricken provision or part thereof with a valid
and enforceable provision that comes as close as possible to expressing the intention of the
stricken provision.

10.05 Contractor’s Certifications

A.

Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this Paragraph
10.05:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process or in the
Contract execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c)
to deprive Owner of the benefits of free and open competition;

EJCDC® C-520, Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).
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3.  “collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish Bid prices
at artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.

10.06 Other Provisions

A

Owner stipulates that if the General Conditions that are made a part of this Contract are
based on EJCDC® C-700, Standard General Conditions for the Construction Contract,
published by the Engineers Joint Contract Documents Committee®, and if Owner is the
party that has furnished said General Conditions, then Owner has plainly shown all
modifications to the standard wording of such published document to the Contractor,
through a process such as highlighting or “track changes” (redline/strikeout), or in the
Supplementary Conditions.

EJCDC® C-520, Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

This Agreement will be effective on (which is the Effective Date of the Contract).
OWNER: CONTRACTOR:

By: By:

Title: Title:

Attest:

(If Contractor is a corporation, a partnership, or a joint
venture, attach evidence of authority to sign.)

Attest:

Title:

Title:

Address for giving notices:

Address for giving notices:

License No.:

(where applicable)

(If Owner is a corporation, attach evidence of authority
to sign. If Owner is a public body, attach evidence of
authority to sign and resolution or other documents
authorizing execution of this Agreement.)

EJCDC® C-520, Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).
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ENGINEERS JOINT CONTRACT

DOCUMENTS COMMITTEE PERFORMANCE BOND

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):
Village of Morrisonville
307 South East 6th Street, Morrisonville, IL, 62546

CONSTRUCTION CONTRACT
Effective Date of the Agreement:
Amount:
Description (name and location):Reline/Repair approximately 7,400 feet of Sanitary Sewer and install New Manholes

BOND
Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:
Modifications to this Bond Form: [ | None [ | See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)
Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2.  If the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract,
the Surety’s obligation under this Bond shall arise after:

3.1 The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and
Surety to discuss the Contractor’s performance. If the Owner
does not request a conference, the Surety may, within five (5)
business days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the
Owner shall attend. Unless the Owner agrees otherwise, any
conference requested under this Paragraph 3.1 shall be held
within ten (10) business days of the Surety’s receipt of the
Owner’s notice. If the Owner, the Contractor, and the Surety
agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall
not waive the Owner’s right, if any, subsequently to declare a
Contractor Default;

3.2 The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5.  When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:

5.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owners concurrence,

to be secured with performance and payment bonds executed
by a qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of
the Contract Price incurred by the Owner as a result of the
Contractor Default; or

5.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

5.4.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment
to the Owner; or

5.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default
on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to
enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment or the
Surety has denied liability, in whole or in part, without further notice
the Owner shall be entitled to enforce any remedy available to the
Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater
than those of the Contractor under the Construction Contract, and
the responsibilities of the Owner to the Surety shall not be greater
than those of the Owner under the Construction Contract. Subject to
the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liguidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced
or set off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, successors, and
assigns.
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10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within
two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be
mailed or delivered to the address shown on the page on which their
signature appears.

13. When this Bond has been furnished to comply with a statutory
or other legal requirement in the location where the construction was
to be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished, the intent
is that this Bond shall be construed as a statutory bond and not as a
common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the Construction
Contract after all proper adjustments have been made including
allowance for the Contractor for any amounts received or to be
received by the Owner in settlement of insurance or other claims

for damages to which the Contractor is entitled, reduced by all
valid and proper payments made to or on behalf of the
Contractor under the Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and
the Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which
has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction
Contract.

14.5 Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to
be Subcontractor and the term Owner shall be deemed to be
Contractor.

16. Modifications to this Bond are as follows:
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EJCDCE=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

PAYMENT BOND

CONTRACTOR (name and address):

SURETY (name and address of principal place of business):

OWNER (name and address):
Village of Morrisonville
307 South East 6th Street, Morrisonville, IL, 62546

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):Reline/Repair approximately 7,400 feet of Sanitary Sewer and install New Manholes

BOND

Bond Number:

Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:

Modifications to this Bond Form: |:| None |:| See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Payment Bond to be duly executed by an authorized officer, agent, or representative. CONTRACTOR AS

PRINCIPAL SURETY
(seal) (seal)
Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference
to Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms.

If the Contractor promptly makes payment of all sums due
to Claimants, and defends, indemnifies, and holds
harmless the Owner from claims, demands, liens, or suits
by any person or entity seeking payment for labor,
materials, or equipment furnished for use in the
performance of the Construction Contract, then the Surety
and the Contractor shall have no obligation under this
Bond.

If there is no Owner Default under the Construction
Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the
Contractor and the Surety (at the address described in
Paragraph 13) of claims, demands, liens, or suits against
the Owner or the Owner’s property by any person or
entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety.

When the Owner has satisfied the conditions in Paragraph
3, the Surety shall promptly and at the Surety’s expense
defend, indemnify, and hold harmless the Owner against a
duly tendered claim, demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond
shall arise after the following:

5.1 Claimants who do not have a direct contract with
the Contractor,

5.1.1 have furnished a written notice of non-
payment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the
labor was done or performed, within
ninety (90) days after having last
performed labor or last furnished
materials or equipment included in the
Claim; and

5.1.2 have sent a Claim to the Surety (at the
address described in Paragraph 13).

5.2 Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety (at the address described in Paragraph
13).

10.

11.

If a notice of non-payment required by Paragraph 5.1.1 is
given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph
5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following
actions:

7.1 Send an answer to the Claimant, with a copy to the
Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are
disputed; and

7.2 Pay or arrange for payment of any undisputed
amounts.

7.3 The Surety’s failure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the
Surety and Claimant have reached agreement. If,
however, the Surety fails to discharge its
obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to
recover any sums found to be due and owing to
the Claimant.

The Surety’s total obligation shall not exceed the amount
of this Bond, plus the amount of reasonable attorney’s
fees provided under Paragraph 7.3, and the amount of this
Bond shall be credited for any payments made in good
faith by the Surety.

Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated
to satisfy obligations of the Contractor and Surety under
this Bond, subject to the Owner’s priority to use the funds
for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated
to the Construction Contract. The Owner shall not be
liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond
no obligation to make payments to or give notice on
behalf of Claimants, or otherwise have any obligations to
Claimants under this Bond.

The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.
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12.

13.

14.

15.

16.

No suit or action shall be commenced by a Claimant under
this Bond other than in a court of competent jurisdiction in
the state in which the project that is the subject of the
Construction Contract is located or after the expiration of
one year from the date (1) on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or
(2) on which the last labor or service was performed by
anyone or the last materials or equipment were furnished
by anyone under the Construction Contract, whichever of
(1) or (2) first occurs. If the provisions of this paragraph
are void or prohibited by law, the minimum period of
limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however accomplished,
shall be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. When
so furnished, the intent is that this Bond shall be construed
as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

Definitions

16.1 Claim: A written statement by the Claimant
including at a minimum:

1. The name of the Claimant;

2. The name of the person for whom the labor
was done, or materials or equipment
furnished;

3. A copy of the agreement or purchase order
pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Construction Contract;

4. A brief description of the labor, materials, or
equipment furnished;

5. The date on which the Claimant last
performed labor or last furnished materials or
equipment for use in the performance of the
Construction Contract;

6. The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;

7. The total amount of previous payments
received by the Claimant; and

17.

8. The total amount due and unpaid to the
Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2 Claimant: An individual or entity having a direct
contract with the Contractor or with a
subcontractor of the Contractor to furnish labor,
materials, or equipment for use in the performance
of the Construction Contract. The term Claimant
also includes any individual or entity that has
rightfully asserted a claim under an applicable
mechanic’s lien or similar statute against the real
property upon which the Project is located. The
intent of this Bond shall be to include without
limitation in the terms of “labor, materials, or
equipment” that part of the water, gas, power,
light, heat, oil, gasoline, telephone service, or
rental equipment used in the Construction
Contract, architectural and engineering services
required for performance of the work of the
Contractor and the Contractor’s subcontractors,
and all other items for which a mechanic’s lien may
be asserted in the jurisdiction where the labor,
materials, or equipment were furnished.

16.3 Construction Contract: The agreement between
the Owner and Contractor identified on the cover
page, including all Contract Documents and all
changes made to the agreement and the Contract
Documents.

16.4 Owner Default: Failure of the Owner, which has
not been remedied or waived, to pay the
Contractor as required under the Construction
Contract or to perform and complete or comply
with the other material terms of the Construction
Contract.

16.5 Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:
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EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

NOTICE TO PROCEED

Owner: Village of Morrisonville Owner's Contract No.:

Contractor: Contractor’s Project No.:

Engineer: Heneghan and Associates, P.C. Engineer's Project No.: 02575-500
Project: Phase Il Sewer Upgrades Contract Name:

Effective Date of Contract:

TO CONTRACTOR:

Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to run on
[ ,20__]. [see Paragraph 4.01 of the General Conditions]

On that date, Contractor shall start performing its obligations under the Contract Documents. No Work shall be
done at the Site prior to such date. In accordance with the Agreement, [the date of Substantial Completion is
, and the date of readiness for final payment is ] or [the
number of days to achieve Substantial Completion is , and the number of days to achieve
readiness for final payment is ].

Before starting any Work at the Site, Contractor must comply with the following:
[Note any access limitations, security procedures, or other restrictions]

Owner:

Authorized Signature
By:

Title:
Date Issued:

Copy: Engineer

EJCDC’ C-550, Notice to Proceed.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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ARTICLE 1 — DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A.

Wherever used in the Bidding Requirements or Contract Documents, a term printed with
initial capital letters, including the term’s singular and plural forms, will have the meaning
indicated in the definitions below. In addition to terms specifically defined, terms with
initial capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1.

10.

Addenda—Written or graphic instruments issued prior to the opening of Bids which
clarify, correct, or change the Bidding Requirements or the proposed Contract
Documents.

Agreement—The written instrument, executed by Owner and Contractor, that sets
forth the Contract Price and Contract Times, identifies the parties and the Engineer,
and designates the specific items that are Contract Documents.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and
which is to be accompanied by such supporting documentation as is required by the
Contract Documents.

Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

Bidder—An individual or entity that submits a Bid to Owner.

Bidding Documents—The Bidding Requirements, the proposed Contract Documents,
and all Addenda.

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders,
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.

Change Order—A document which is signed by Contractor and Owner and authorizes
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or
the Contract Times, or other revision to the Contract, issued on or after the Effective
Date of the Contract. The Change Order form to be used on this Project is EJCDC C-
941. Agency approval is required before Change Orders are effective.

Change Proposal—A written request by Contractor, duly submitted in compliance with
the procedural requirements set forth herein, seeking an adjustment in Contract Price
or Contract Times, or both; contesting an initial decision by Engineer concerning the
requirements of the Contract Documents or the acceptability of Work under the
Contract Documents; challenging a set-off against payments due; or seeking other
relief with respect to the terms of the Contract.

Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in
compliance with the procedural requirements set forth herein: seeking an adjustment
of Contract Price or Contract Times, or both; contesting an initial decision by Engineer
concerning the requirements of the Contract Documents or the acceptability of Work
under the Contract Documents; contesting Engineer’s decision regarding a Change
Proposal; seeking resolution of a contractual issue that Engineer has declined to
address; or seeking other relief with respect to the terms of the Contract; or (b) a
demand or assertion by Contractor directly to Owner, duly submitted in compliance
with the procedural requirements set forth herein, contesting Engineer’s decision
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11.

12.

13.

14.

15.

16.

17.
18.

19.

20.
21.

22.

23.

regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer
has declined to address. A demand for money or services by a third party is not a
Claim.

Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other
material of any nature whatsoever that is or becomes listed, regulated, or addressed
pursuant to (a) the Comprehensive Environmental Response, Compensation and
Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials
Transportation Act, 49 U.S.C. §§5501 et seq.; (c) the Resource Conservation and
Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act,
15 U.S.C. §82601 et seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the
Clean Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, state, or local statute,
law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating
to, or imposing liability or standards of conduct concerning, any hazardous, toxic, or
dangerous waste, substance, or material.

Contract—The entire and integrated written contract between the Owner and
Contractor concerning the Work.

Contract Documents—Those items so designated in the Agreement, and which
together comprise the Contract.

Contract Price—The money that Owner has agreed to pay Contractor for completion
of the Work in accordance with the Contract Documents. .

Contract Times—The number of days or the dates by which Contractor shall: (a)
achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the
Work.

Contractor—The individual or entity with which Owner has contracted for
performance of the Work.

Cost of the Work—See Paragraph 13.01 for definition.

Drawings—The part of the Contract that graphically shows the scope, extent, and
character of the Work to be performed by Contractor.

Effective Date of the Contract—The date, indicated in the Agreement, on which the
Contract becomes effective.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the
Work but does not change the Contract Price or the Contract Times.

Hazardous Environmental Condition—The presence at the Site of Constituents of
Concern in such quantities or circumstances that may present a danger to persons or
property exposed thereto. The presence at the Site of materials that are necessary for
the execution of the Work, or that are to be incorporated in the Work, and that are
controlled and contained pursuant to industry practices, Laws and Regulations, and
the requirements of the Contract, does not establish a Hazardous Environmental
Condition.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes,
rules, regulations, ordinances, codes, and orders of any and all governmental bodies,
agencies, authorities, and courts having jurisdiction.
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24,

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

Liens—Charges, security interests, or encumbrances upon Contract-related funds, real
property, or personal property.

Milestone—A principal event in the performance of the Work that the Contract
requires Contractor to achieve by an intermediate completion date or by a time prior
to Substantial Completion of all the Work.

Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of
the Bid.

Notice to Proceed—A written notice by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to
perform the Work.

Owner—The individual or entity with which Contractor has contracted regarding the
Work, and which has agreed to pay Contractor for the performance of the Work,
pursuant to the terms of the Contract.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing
the sequence and duration of the activities comprising the Contractor’s plan to
accomplish the Work within the Contract Times.

Project—The total undertaking to be accomplished for Owner by engineers,
contractors, and others, including planning, study, design, construction, testing,
commissioning, and start-up, and of which the Work to be performed under the
Contract Documents is a part.

Project Manual—The written documents prepared for, or made available for,
procuring and constructing the Work, including but not limited to the Bidding
Documents or other construction procurement documents, geotechnical and existing
conditions information, the Agreement, bond forms, General Conditions,

Supplementary—Conditions,—and Specifications. The contents of the Project Manual

may be bound in one or more volumes.

Resident Project Representative—The authorized representative of Engineer assigned
to assist Engineer at the Site. As used herein, the term Resident Project Representative
or “RPR” includes any assistants or field staff of Resident Project Representative.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which
such portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of
required submittals and the time requirements for Engineer’s review of the submittals
and the performance of related construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information that are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work. Shop Drawings,
whether approved or not, are not Drawings and are not Contract Documents.

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved. Page 3 of 75



37.

38.

39.

40.

41.

42.

43.

44,

45.

46.
47.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements, and
such other lands furnished by Owner which are designated for the use of Contractor.

Specifications—The part of the Contract that consists of written requirements for
materials, equipment, systems, standards, and workmanship as applied to the Work,
and certain administrative requirements and procedural matters applicable to the
Work.

Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified
part thereof) is sufficiently complete, in accordance with the Contract Documents, so
that the Work (or a specified part thereof) can be utilized for the purposes for which it
is intended. The terms “substantially complete” and “substantially completed” as
applied to all or part of the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner
makes an award of contract, subject to stated conditions.

Supplementary Conditions—The—part—ef-theContractthatamends—or—supplements
these-General-Sonditions. N/A

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor
having a direct contract with Contractor or with any Subcontractor to furnish materials
or equipment to be incorporated in the Work by Contractor or a Subcontractor.

Technical Data—Those items expressly identified as Technical Data in these Standard
General Conditionsin—the—Supplementary—Cenditions, with respect to either (a)
subsurface conditions at the Site, or physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities) or (b) Hazardous
Environmental Conditions at the Site. If no such express identifications of Technical
Data have been made with respect to conditions at the Site, then the data contained
in boring logs, recorded measurements of subsurface water levels, laboratory test
results, and other factual, objective information regarding conditions at the Site that
are set forth in any geotechnical or environmental report prepared for the Project and
made available to Contractor are hereby defined as Technical Data with respect to
conditions at the Site under Paragraphs 5.03, 5.04, and 5.06.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including but not limited to those that convey
electricity, gases, steam, liquid petroleum products, telephone or other
communications, fiber optic transmissions, cable television, water, wastewater, storm
water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the
result of performing or providing all labor, services, and documentation necessary to
produce such construction; furnishing, installing, and incorporating all materials and
equipment into such construction; and may include related services such as testing,
start-up, and commissioning, all as required by the Contract Documents.
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48. Work Change Directive—A written directive to Contractor issued on or after the
Effective Date of the Contract, signed by Owner and recommended by Engineer,
ordering an addition, deletion, or revision in the Work. A Work Change Directive
cannot change Contract Price or Contract Times without a subsequent Change Order.

49. Abnormal Weather Conditions—Conditions of extreme or unusual weather for a given
region, elevation, or season as determined by Engineer. Extreme or unusual weather
that is typical for a given region, elevation, or season should not be considered
Abnormal Weather Conditions.

50. Agency—The Project is financed in whole or in part by USDA Rural Utilities Service
pursuant to the Consolidated Farm and Rural Development Act (7 USC Section 1921 et
seq.). The Rural Utilities Service programs are administered through the USDA Rural
Development offices; therefore, the Agency for these documents is USDA Rural

Development.

1.02  Terminology

A.

The words and terms discussed in the following paragraphs are not defined but, when used
in the Bidding Requirements or Contract Documents, have the indicated meaning.

Intent of Certain Terms or Adjectives:

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,”
“as directed” or terms of like effect or import to authorize an exercise of professional
judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to
describe an action or determination of Engineer as to the Work. It is intended that
such exercise of professional judgment, action, or determination will be solely to
evaluate, in general, the Work for compliance with the information in the Contract
Documents and with the design concept of the Project as a functioning whole as
shown or indicated in the Contract Documents (unless there is a specific statement
indicating otherwise). The use of any such term or adjective is not intended to and
shall not be effective to assign to Engineer any duty or authority to supervise or direct
the performance of the Work, or any duty or authority to undertake responsibility
contrary to the provisions of Article 10 or any other provision of the Contract
Documents.

Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard,
test, or approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at
Substantial Completion in accordance with Paragraph 15.03 or 15.04).
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Furnish, Install, Perform, Provide:

1. The word “furnish,” when used in connection with services, materials, or equipment,
shall mean to supply and deliver said services, materials, or equipment to the Site (or
some other specified location) ready for use or installation and in usable or operable
condition.

2. The word “install,” when used in connection with services, materials, or equipment,
shall mean to put into use or place in final position said services, materials, or
equipment complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials,
or equipment, shall mean to furnish and install said services, materials, or equipment
complete and ready for intended use.

4. If the Contract Documents establish an obligation of Contractor with respect to
specific services, materials, or equipment, but do not expressly use any of the four
words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and
install said services, materials, or equipment complete and ready for intended use.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-
known technical or construction industry or trade meaning are used in the Contract
Documents in accordance with such recognized meaning.

ARTICLE 2 — PRELIMINARY MATTERS

2.01  Delivery of Bonds and Evidence of Insurance

A.

Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner,
Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of
the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each
named insured and additional insured (as identified in the Standard General
ConditionsSupplementaryCenditions or elsewhere in the Contract), the certificates and
other evidence of insurance required to be provided by Contractor in accordance with
Article 6.

Evidence of Owner’s Insurance: After receipt of the executed counterparts of the
Agreement and all required bonds and insurance documentation, Owner shall promptly
deliver to Contractor, with copies to each named insured and additional insured (as
identified in the Standard General ConditionsSupplementary-Conditions or otherwise), the
certificates and other evidence of insurance required to be provided by Owner under
Article 6.

2.02  Copies of Documents

A.

Owner shall furnish to Contractor feurfive printed—copies of the Contract
Documents(including one fully executed counterpart of the Agreement), and one copy in
electronic portable document format (PDF). Additional printed copies will be furnished
upon request at the cost of reproduction.

Owner shall maintain and safeguard at least one original printed record version of the
Contract, including Drawings and Specifications signed and sealed by Engineer and other
design professionals. Owner shall make such original printed record version of the Contract
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available to Contractor for review. Owner may delegate the responsibilities under this
provision to Engineer.

2.03 Before Starting Construction

A.

Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as
otherwise specifically required by the Contract Documents), Contractor shall submit to
Engineer for timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for
starting and completing the various stages of the Work, including any Milestones
specified in the Contract;

2. apreliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and
prices of items which when added together equal the Contract Price and subdivides
the Work into component parts in sufficient detail to serve as the basis for progress
payments during performance of the Work. Such prices will include an appropriate
amount of overhead and profit applicable to each item of Work.

2.04  Preconstruction Conference; Designation of Authorized Representatives

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor,
Engineer, and others as appropriate will be held to establish a working understanding
among the parties as to the Work and to discuss the schedules referred to in Paragraph
2.03.A, procedures for handling Shop Drawings, Samples, and other submittals, processing
Applications for Payment, electronic or digital transmittals, and maintaining required
records.

At this conference Owner and Contractor each shall designate, in writing, a specific
individual to act as its authorized representative with respect to the services and
responsibilities under the Contract. Such individuals shall have the authority to transmit
and receive information, render decisions relative to the Contract, and otherwise act on
behalf of each respective party.

2.05 |Initial Acceptance of Schedules

A.

At least 10 days before submission of the first Application for Payment a conference,
attended by Contractor, Engineer, and others as appropriate, will be held to review for
acceptability to Engineer as provided below the schedules submitted in accordance with
Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and
adjustments and to complete and resubmit the schedules. No progress payment shall be
made to Contractor until acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly
progression of the Work to completion within the Contract Times. Such acceptance
will not impose on Engineer responsibility for the Progress Schedule, for sequencing,
scheduling, or progress of the Work, nor interfere with or relieve Contractor from
Contractor’s full responsibility therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and
substance if it provides a reasonable allocation of the Contract Price to the component
parts of the Work.
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2.06

Electronic Transmittals

A.

Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor
may transmit, and shall accept, Project-related correspondence, text, data, documents,
drawings, information, and graphics, including but not limited to Shop Drawings and other
submittals, in electronic media or digital format, either directly, or through access to a
secure Project website.

B. When transmitting items in electronic media or digital format, the transmitting party makes

no representations as to long term compatibility, usability, or readability of the items
resulting from the recipient’s use of software application packages, operating systems, or
computer hardware differing from those used in the drafting or transmittal of the items, or
from those established in applicable transmittal protocols.

ARTICLE 3 — DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01

3.02

Intent

A. The Contract Documents are complementary; what is required by one is as binding as if
required by all.

B. It is the intent of the Contract Documents to describe a functionally complete project (or
part thereof) to be constructed in accordance with the Contract Documents.

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the
electronic or digital versions of the Contract Documents (including any printed copies
derived from such electronic or digital versions) and the printed record version, the printed
record version shall govern.

D. The Contract supersedes prior negotiations, representations, and agreements, whether
written or oral.

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided

herein.

Reference Standards

A.

Standards Specifications, Codes, Laws and Regulations

1. Reference in the Contract Documents to standard specifications, manuals, reference
standards, or codes of any technical society, organization, or association, or to Laws or
Regulations, whether such reference be specific or by implication, shall mean the
standard specification, manual, reference standard, code, or Laws or Regulations in
effect at the time of opening of Bids (or on the Effective Date of the Contract if there
were no Bids), except as may be otherwise specifically stated in the Contract
Documents.

2. No provision of any such standard specification, manual, reference standard, or code,
or any instruction of a Supplier, shall be effective to change the duties or
responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors,
consultants, agents, or employees, from those set forth in the part of the Contract
Documents prepared by or for Engineer. No such provision or instruction shall be
effective to assign to Owner, Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, any duty or authority to

EJCDC® C-700, Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 8 of 75



supervise or direct the performance of the Work or any duty or authority to undertake
responsibility inconsistent with the provisions of the part of the Contract Documents
prepared by or for Engineer.

3.03  Reporting and Resolving Discrepancies

A.

B.

Reporting Discrepancies:

1.

Contractor’s Verification of Figures and Field Measurements: Before undertaking each
part of the Work, Contractor shall carefully study the Contract Documents, and check
and verify pertinent figures and dimensions therein, particularly with respect to
applicable field measurements. Contractor shall promptly report in writing to Engineer
any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual
knowledge of, and shall not proceed with any Work affected thereby until the conflict,
error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by
Engineer, or by an amendment or supplement to the Contract Documents issued
pursuant to Paragraph 11.01.

Contractor’s Review of Contract Documents: If, before or during the performance of
the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within
the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation, (b) actual field conditions, (c) any standard specification, manual,
reference standard, or code, or (d) any instruction of any Supplier, then Contractor
shall promptly report it to Engineer in writing. Contractor shall not proceed with the
Work affected thereby (except in an emergency as required by Paragraph 7.15) until
the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or
interpretation by Engineer, or by an amendment or supplement to the Contract
Documents issued pursuant to Paragraph 11.01.

Contractor shall not be liable to Owner or Engineer for failure to report any conflict,
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had
actual knowledge thereof.

Resolving Discrepancies:

1.

Except as may be otherwise specifically stated in the Contract Documents, the
provisions of the part of the Contract Documents prepared by or for Engineer shall
take precedence in resolving any conflict, error, ambiguity, or discrepancy between
such provisions of the Contract Documents and:

a. the provisions of any standard specification, manual, reference standard, or code,
or the instruction of any Supplier (whether or not specifically incorporated by
reference as a Contract Document); or

b. the provisions of any Laws or Regulations applicable to the performance of the
Work (unless such an interpretation of the provisions of the Contract Documents
would result in violation of such Law or Regulation).

3.04  Requirements of the Contract Documents

A

During the performance of the Work and until final payment, Contractor and Owner shall
submit to the Engineer all matters in question concerning the requirements of the Contract
Documents (sometimes referred to as requests for information or interpretation—RFls), or
relating to the acceptability of the Work under the Contract Documents, as soon as possible
after such matters arise. Engineer will be the initial interpreter of the requirements of the
Contract Documents, and judge of the acceptability of the Work thereunder.
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3.05

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or
decision on the issue submitted, or initiate an amendment or supplement to the Contract
Documents. Engineer’s written clarification, interpretation, or decision will be final and
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner,
unless it appeals by filing a Claim.

C. If a submitted matter in question concerns terms and conditions of the Contract
Documents that do not involve (1) the performance or acceptability of the Work under the
Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or
otherwise), or (3) other engineering or technical matters, then Engineer will promptly give
written notice to Owner and Contractor that Engineer is unable to provide a decision or
interpretation. If Owner and Contractor are unable to agree on resolution of such a matter
in question, either party may pursue resolution as provided in Article 12.

Reuse of Documents
A. Contractor and its Subcontractors and Suppliers shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications,
or other documents (or copies of any thereof) prepared by or bearing the seal of
Engineer or its consultants, including electronic media editions, or reuse any such
Drawings, Specifications, other documents, or copies thereof on extensions of the
Project or any other project without written consent of Owner and Engineer and
specific written verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse
any such Contract Documents for any purpose without Owner’s express written
consent, or violate any copyrights pertaining to such Contract Documents.

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4 - COMMENCEMENT AND PROGRESS OF THE WORK

4.01

4.02

4.03

Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of
the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective
Date of the Contract. ir-no-eventwill-the Contract Times-commence-torunlaterthan-the

Starting the Work

A. Contractor shall start to perform the Work on the date when the Contract Times
commence to run. No Work shall be done at the Site prior to such date.

Reference Points

A.  Owner shall provide engineering surveys to establish reference points for construction
which in Engineer’s judgment are necessary to enable Contractor to proceed with the
Work. Contractor shall be responsible for laying out the Work, shall protect and preserve
the established reference points and property monuments, and shall make no changes or
relocations without the prior written approval of Owner. Contractor shall report to
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4.04

4.05

Engineer whenever any reference point or property monument is lost or destroyed or
requires relocation because of necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of such reference points or property
monuments by professionally qualified personnel.

Progress Schedule

A.

Contractor shall adhere to the Progress Schedule established in accordance with Paragraph
2.05 as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in
changing the Contract Times.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times
shall be submitted in accordance with the requirements of Article 11.

Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes
or disagreements with Owner. No Work shall be delayed or postponed pending resolution
of any disputes or disagreements, or during any appeal process, except as permitted by
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

Delays in Contractor’s Progress

A.

If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled
to an equitable adjustment in the Contract Times and Contract Price. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment
being essential to Contractor’s ability to complete the Work within the Contract Times.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for
delay, disruption, or interference caused by or within the control of Contractor. Delay,
disruption, and interference attributable to and within the control of a Subcontractor or
Supplier shall be deemed to be within the control of Contractor.

If Contractor’s performance or progress is delayed, disrupted, or interfered with by
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and
those for which they are responsible, then Contractor shall be entitled to an equitable
adjustment in Contract Times. Contractor’s entitlement to an adjustment of the Contract
Times is conditioned on such adjustment being essential to Contractor’s ability to complete
the Work within the Contract Times. Such an adjustment shall be Contractor’s sole and
exclusive remedy for the delays, disruption, and interference described in this paragraph.
Causes of delay, disruption, or interference that may give rise to an adjustment in Contract
Times under this paragraph include but are not limited to the following:

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and
earthquakes;

2. abnormalweatherconditions: Abnormal Weather Conditions;

3. acts or failures to act of utility owners (other than those performing other work at or
adjacent to the Site by arrangement with the Owner, as contemplated in Article 8);
and

4, acts of war or terrorism.

Delays, disruption, and interference to the performance or progress of the Work resulting
from the existence of a differing subsurface or physical condition, an Underground Facility
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that was not shown or indicated by the Contract Documents, or not shown or indicated
with reasonable accuracy, and those resulting from Hazardous Environmental Conditions,
are governed by Article 5.

E. Paragraph 8.03 governs delays, disruption, and interference to the performance or
progress of the Work resulting from the performance of certain other work at or adjacent
to the Site.

F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for
any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or
interference caused by or within the control of Contractor.

G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or
Contract Times under this paragraph within 30 days of the commencement of the delaying,
disrupting, or interfering event.

ARTICLE 5 — AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS
ENVIRONMENTAL CONDITIONS

5.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or
restrictions not of general application but specifically related to use of the Site with which
Contractor must comply in performing the Work.

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement
of record legal title and legal description of the lands upon which permanent improvements
are to be made and Owner’s interest therein as necessary for giving notice of or filing a
mechanic’s or construction lien against such lands in accordance with applicable Laws and
Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

5.02  Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, temporary construction facilities, the
storage of materials and equipment, and the operations of workers to the Site,
adjacent areas that Contractor has arranged to use through construction easements or
otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not
unreasonably encumber the Site and such other adjacent areas with construction
equipment or other materials or equipment. Contractor shall assume full responsibility
for (a) damage to the Site; (b) damage to any such other adjacent areas used for
Contractor’s operations; (c) damage to any other adjacent land or areas; and (d) for
injuries and losses sustained by the owners or occupants of any such land or areas;
provided that such damage or injuries result from the performance of the Work or
from other actions or conduct of the Contractor or those for which Contractor is
responsible.

2. If a damage or injury claim is made by the owner or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of
the Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required by Paragraph 7.12, or otherwise;
(b) promptly attempt to settle the claim as to all parties through negotiations with
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5.03

such owner or occupant, or otherwise resolve the claim by arbitration or other dispute
resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and
Regulations, indemnify and hold harmless Owner and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of
each and any of them from and against any such claim, and against all costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused directly or indirectly, in whole or in part
by, or based upon, Contractor’s performance of the Work, or because of other actions
or conduct of the Contractor or those for which Contractor is responsible.

Removal of Debris During Performance of the Work: During the progress of the Work the
Contractor shall keep the Site and other adjacent areas free from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such waste materials,
rubbish, and other debris shall conform to applicable Laws and Regulations.

Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and
the Work and make it ready for utilization by Owner. At the completion of the Work
Contractor shall remove from the Site and adjacent areas all tools, appliances, construction
equipment and machinery, and surplus materials and shall restore to original condition all
property not designated for alteration by the Contract Documents.

Loading of Structures: Contractor shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall Contractor subject any
part of the Work or adjacent structures or land to stresses or pressures that will endanger
them.

Subsurface and Physical Conditions

A

No Reports of explorations or tests of subsurface conditions at or adjacent to the Site, or
drawings of physical conditions relating to existing surface or subsurface structures at the
Site, are known to the Owner.
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5.04

Differing Subsurface or Physical Conditions

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is
uncovered or revealed at the Site either:

1. is of such a nature as to establish that any Technical Data on which Contractor is
entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or

2. is of such a nature as to require a change in the Drawings or Specifications; or
3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered
and generally recognized as inherent in work of the character provided for in the
Contract Documents;
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then Contractor shall, promptly after becoming aware thereof and before further
disturbing the subsurface or physical conditions or performing any Work in connection
therewith (except in an emergency as required by Paragraph 7.15), notify Owner and
Engineer in writing about such condition. Contractor shall not further disturb such
condition or perform any Work in connection therewith (except with respect to an
emergency) until receipt of a written statement permitting Contractor to do so.

Engineer’s Review: After receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physical condition in question; determine
the necessity of Owner’s obtaining additional exploration or tests with respect to the
condition; conclude whether the condition falls within any one or more of the differing site
condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule
information from Contractor; prepare recommendations to Owner regarding the
Contractor’s resumption of Work in connection with the subsurface or physical condition in
question and the need for any change in the Drawings or Specifications; and advise Owner
in writing of Engineer’s findings, conclusions, and recommendations.

Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in
question, addressing the resumption of Work in connection with such condition, indicating
whether any change in the Drawings or Specifications will be made, and adopting or
rejecting Engineer’s written findings, conclusions, and recommendations, in whole or in
part.

Possible Price and Times Adjustments:

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, or both, to the extent that the existence of a differing subsurface or physical
condition, or any related delay, disruption, or interference, causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work;
subject, however, to the following:

a. such condition must fall within any one or more of the categories described in
Paragraph 5.04.A;

b. with respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subject to the provisions of Paragraph 13.03; and,

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned
on such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract
Times with respect to a subsurface or physical condition if:

a. Contractor knew of the existence of such condition at the time Contractor made a
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract, or
otherwise; or

b. the existence of such condition reasonably could have been discovered or
revealed as a result of any examination, investigation, exploration, test, or study
of the Site and contiguous areas expressly required by the Bidding Requirements
or Contract Documents to be conducted by or for Contractor prior to Contractor’s
making such commitment; or
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c. Contractor failed to give the written notice as required by Paragraph 5.04.A.

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, then any
such adjustment shall be set forth in a Change Order.

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, no later
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor
regarding the subsurface or physical condition in question.

5.05 Underground Facilities

A

Contractor’s Responsibilities: The information and data shown or indicated in the Contract
Documents with respect to existing Underground Facilities at or adjacent to the Site is
based on information and data furnished to Owner or Engineer by the owners of such
Underground Facilities, including Owner, or by others. Unless it is otherwise expressly

provided in the Standard General ConditionsSupplementary-Conditions:

1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any
such information or data provided by others; and

2. the cost of all of the following will be included in the Contract Price, and Contractor
shall have full responsibility for:

a. reviewing and checking all information and data regarding existing Underground
Facilities at the Site;

b. locating all Underground Facilities shown or indicated in the Contract Documents
as being at the Site;

c. coordination of the Work with the owners (including Owner) of such
Underground Facilities, during construction; and

d. the safety and protection of all existing Underground Facilities at the Site, and
repairing any damage thereto resulting from the Work.

Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered
or revealed at the Site was not shown or indicated in the Contract Documents, or was not
shown or indicated with reasonable accuracy, then Contractor shall, promptly after
becoming aware thereof and before further disturbing conditions affected thereby or
performing any Work in connection therewith (except in an emergency as required by
Paragraph 7.15), identify the owner of such Underground Facility and give written notice to
that owner and to Owner and Engineer.

Engineer’s Review: Engineer will promptly review the Underground Facility and conclude
whether such Underground Facility was not shown or indicated in the Contract Documents,
or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or
schedule information from Contractor; prepare recommendations to Owner regarding the
Contractor’s resumption of Work in connection with the Underground Facility in question;
determine the extent, if any, to which a change is required in the Drawings or Specifications
to reflect and document the consequences of the existence or location of the Underground
Facility; and advise Owner in writing of Engineer’s findings, conclusions, and
recommendations. During such time, Contractor shall be responsible for the safety and
protection of such Underground Facility.
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D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of
Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written
statement to Contractor (with a copy to Engineer) regarding the Underground Facility in
question, addressing the resumption of Work in connection with such Underground Facility,
indicating whether any change in the Drawings or Specifications will be made, and adopting
or rejecting Engineer’s written findings, conclusions, and recommendations in whole or in
part.

E. Possible Price and Times Adjustments:

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or
Contract Times, or both, to the extent that any existing Underground Facility at the
Site that was not shown or indicated in the Contract Documents, or was not shown or
indicated with reasonable accuracy, or any related delay, disruption, or interference,
causes an increase or decrease in Contractor’s cost of, or time required for,
performance of the Work; subject, however, to the following:

a. Contractor did not know of and could not reasonably have been expected to be
aware of or to have anticipated the existence or actual location of the
Underground Facility in question;

b. With respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subject to the provisions of Paragraph 13.03;

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned
on such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times; and

d. Contractor gave the notice required in Paragraph 5.05.B.

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, then any
such adjustment shall be set forth in a Change Order.

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, no later
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor
regarding the Underground Facility in question.

5.06  Hazardous Environmental Conditions at Site

A. Reports and Drawings: No reports or drawings related to Hazardous Environmental
Conditions at the Site are known to Owner.

B. Reliance by Contractor on Technical Data Authorized: Not Used.
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ARTICLE 6 — BONDS AND INSURANCE

6.01

6.02

Performance, Payment, and Other Bonds

A

Contractor shall furnish a performance bond and a payment bond, each in an amount at
least equal to the Contract Price, as security for the faithful performance and payment of all
of Contractor’s obligations under the Contract. These bonds shall remain in effect until one
year after the date when final payment becomes due or until completion of the correction
period specified in Paragraph 15.08, whichever is later, except as provided otherwise by

Laws or Regulations, the-SupplementaryConditions—or other specific provisions of the

Contract. Contractor shall also furnish such other bonds as are required by—the

Supplementary-Conditionserother specific provisions of the Contract.

All bonds shall be in the form prescribed by the Contract except as provided otherwise by
Laws or Regulations, and shall be executed by such sureties as are named in “Companies
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as
Acceptable Reinsuring Companies” as published in Circular 570 (as amended and
supplemented) by the Financial Management Service, Surety Bond Branch, U.S.
Department of the Treasury. A bond signed by an agent or attorney-in-fact must be
accompanied by a certified copy of that individual’s authority to bind the surety. The
evidence of authority shall show that it is effective on the date the agent or attorney-in-fact
signed the accompanying bond.

Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorized in the jurisdiction in which the Project is located to issue bonds in the required
amounts.

If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent,
or its right to do business is terminated in any state or jurisdiction where any part of the
Project is located, or the surety ceases to meet the requirements above, then Contractor
shall promptly notify Owner and Engineer and shall, within 20 days after the event giving
rise to such notification, provide another bond and surety, both of which shall comply with
the bond and surety requirements above.

If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from
the Site and exercise Owner’s termination rights under Article 16.

Upon request, Owner shall provide a copy of the payment bond to any Subcontractor,
Supplier, or other person or entity claiming to have furnished labor or materials used in the
performance of the Work.

Insurance—General Provisions

A.

Owner and Contractor shall obtain and maintain insurance as required in this Article-anée-in
S ~onditions,

All insurance required by the Contract to be purchased and maintained by Owner or

Contractor shall be obtained from insurance companies that are duly licensed or

authorized, in the state or jurisdiction in which the Project is located, to issue insurance
policies for the required limits and coverages. Yrlessa-differentstandard-is-indicatedinthe
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6.03

Supplementary-Conditiens,aH-All companies that provide insurance policies required under
this Contract shall have an A.M. Best rating of A-VIl or better.

Contractor shall deliver to Owner, with copies to each named insured and additional
insured (as identified in this Article—nr-theSupplementary-Conditions; or elsewhere in the
Contract), certificates of insurance establishing that Contractor has obtained and is
maintaining the policies, coverages, and endorsements required by the Contract. Upon
request by Owner or any other insured, Contractor shall also furnish other evidence of such
required insurance, including but not limited to copies of policies and endorsements, and
documentation of applicable self-insured retentions and deductibles. Contractor may block
out (redact) any confidential premium or pricing information contained in any policy or
endorsement furnished under this provision.

Owner shall deliver to Contractor, with copies to each named insured and additional
insured (as identified in this Article,the-SupplementaryConditiens; or elsewhere in the
Contract), certificates of insurance establishing that Owner has obtained and is maintaining
the policies, coverages, and endorsements required of Owner by the Contract (if any).
Upon request by Contractor or any other insured, Owner shall also provide other evidence
of such required insurance (if any), including but not limited to copies of policies and
endorsements, and documentation of applicable self-insured retentions and deductibles.
Owner may block out (redact) any confidential premium or pricing information contained in
any policy or endorsement furnished under this provision.

Failure of Owner or Contractor to demand such certificates or other evidence of the other
party’s full compliance with these insurance requirements, or failure of Owner or
Contractor to identify a deficiency in compliance from the evidence provided, shall not be
construed as a waiver of the other party’s obligation to obtain and maintain such insurance.

If either party does not purchase or maintain all of the insurance required of such party by
the Contract, such party shall notify the other party in writing of such failure to purchase
prior to the start of the Work, or of such failure to maintain prior to any change in the
required coverage.

If Contractor has failed to obtain and maintain required insurance, Owner may exclude the
Contractor from the Site, impose an appropriate set-off against payment, and exercise
Owner’s termination rights under Article 16.

Without prejudice to any other right or remedy, if a party has failed to obtain required
insurance, the other party may elect to obtain equivalent insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage,
and the Contract Price shall be adjusted accordingly.

Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests.

The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner and other individuals and
entities in the Contract.

Contractor’s Insurance

A

Workers’” Compensation: Contractor shall purchase and maintain workers’” compensation
and employer’s liability insurance for:

1. claims under workers’ compensation, disability benefits, and other similar employee
benefit acts.
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2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act
coverage (if applicable).

3. claims for damages because of bodily injury, occupational sickness or disease, or death
of Contractor’'s employees (by stop-gap endorsement in monopolist worker’s
compensation states).

4. Foreign voluntary worker compensation (if applicable).

Commercial General Liability—Claims Covered: Contractor shall purchase and maintain
commercial general liability insurance, covering all operations by or on behalf of
Contractor, on an occurrence basis, against:

1. claims for damages because of bodily injury, sickness or disease, or death of any
person other than Contractor’s employees.

2. claims for damages insured by reasonably available personal injury liability coverage.

3. claims for damages, other than to the Work itself, because of injury to or destruction
of tangible property wherever located, including loss of use resulting therefrom.

Commercial General Liability—Form and Content: Contractor’s commercial liability policy
shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form)
and include the following coverages and endorsements:

1. Products and completed operations coverage:
a. Suchinsurance shall be maintained for three years after final payment.

b. Contractor shall furnish Owner and each other additional insured (as identified in

the—Supplementary—Ceonditiohs—or—elsewhere in the Contract) evidence of

continuation of such insurance at final payment and three years thereafter.

2. Blanket contractual liability coverage, to the extent permitted by law, including but not
limited to coverage of Contractor’s contractual indemnity obligations in Paragraph
7.18.

Broad form property damage coverage.
Severability of interest.
Underground, explosion, and collapse coverage.

Personal injury coverage.

N o uv s~ w

Additional insured endorsements that include both ongoing operations and products
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG
20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their
equivalent.

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04,
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named
Insured” or its equivalent.

Automobile liability: Contractor shall purchase and maintain automobile liability insurance
against claims for damages because of bodily injury or death of any person or property
damage arising out of the ownership, maintenance, or use of any motor vehicle. The
automobile liability policy shall be written on an occurrence basis.

Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess
liability insurance written over the underlying employer’s liability, commercial general
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liability, and automobile liability insurance described in the paragraphs above. Subject to
industry-standard exclusions, the coverage afforded shall follow form as to each and every
one of the underlying policies.

Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy
covering third-party injury and property damage claims, including clean-up costs, as a result
of pollution conditions arising from Contractor’s operations and completed operations. This
insurance shall be maintained for no less than three years after final completion.

Additional insureds: The Contractor’s commercial general liability, automobile liability,
umbrella or excess, and pollution liability policies shall include and list as additional
insureds Owner and Engineer,—and—any—ndividuals—er—entities—identified—in—the
Supplementary—Conditions; include coverage for the respective officers, directors,

members, partners, employees, agents, consultants, and subcontractors of each and any of
all such additional insureds; and the insurance afforded to these additional insureds shall
provide primary coverage for all claims covered thereby (including as applicable those
arising from both ongoing and completed operations) on a non-contributory basis.
Contractor shall obtain all necessary endorsements to support these requirements.

Contractor’s professional liability insurance: If Contractor will provide or furnish
professional services under this Contract, through a delegation of professional design
services or otherwise, then Contractor shall be responsible for purchasing and maintaining
applicable professional liability insurance. This insurance shall provide protection against
claims arising out of performance of professional design or related services, and caused by
a negligent error, omission, or act for which the insured party is legally liable. It shall be
maintained throughout the duration of the Contract and for a minimum of two years after
Substantial Completion. If such professional design services are performed by a
Subcontractor, and not by Contractor itself, then the requirements of this paragraph may
be satisfied through the purchasing and maintenance of such insurance by such
Subcontractor.

General provisions: The policies of insurance required by this Paragraph 6.03 shall:
1. include at least the specific coverages provided in this Article.

2. be written for not less than the limits of liability provided in this Article ard-in—the
Supplementary-Conditions;-or required by Laws or Regulations, whichever is greater.

3. contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed, or renewal refused until at least 10 days prior written notice has
been given to Contractor. Within three days of receipt of any such written notice,
Contractor shall provide a copy of the notice to Owner, Engineer, and each other
insured under the policy.

4. remain in effect at least until final payment (and longer if expressly required in this
Article) and at all times thereafter when Contractor may be correcting, removing, or
replacing defective Work as a warranty or correction obligation, or otherwise, or
returning to the Site to conduct other tasks arising from the Contract Documents.

5. be appropriate for the Work being performed and provide protection from claims that
may arise out of or result from Contractor’s performance of the Work and Contractor’s
other obligations under the Contract Documents, whether it is to be performed by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly
employed by any of them to perform any of the Work, or by anyone for whose acts
any of them may be liable.
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The coverage requirements for specific policies of insurance must be met by such policies,
and not by reference to excess or umbrella insurance provided in other policies.

The limits of liability for the insurance required by Paragraph 6.03 of the General
Conditions shall provide coverage for not less than the following amounts or greater where
required by Laws and Regulations:

1. Workers’ Compensation, and related coverages under Paragraphs 6.03.A.1 and A.2 of
the General Conditions:

State: Statutory

Federal, if applicable (e.g., Longshoreman’s): Statutory

Jones Act coverage, if applicable:

Bodily injury by accident, each accident $ 1,000,000
Bodily injury by disease, aggregate $ 1,000,000

Employer’s Liability:

Bodily injury, each accident S 100,000
Bodily injury by disease, each employee S 100,000
Bodily injury/disease aggregate S 500,000

Foreign voluntary worker compensation Statutory

2. Contractor’'s Commercial General Liability under Paragraphs 6.03.B and 6.03.C of the
General Conditions:

General Aggregate S 2,000,000
Products - Completed Operations Aggregate $ 1,000,000
Personal and Advertising Injury $ 1,000,000

Each Occurrence (Bodily Injury and Property
Damage) $ 1,000,000

3. Automobile Liability under Paragraph 6.03.D. of the General Conditions:

Bodily Injury:
Each person S 1,000,000
Each accident S 1,000,000
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Property Damage:

Each accident S 1,000,000
fer}
combined Sinale Limit of s

4. Excess or Umbrella Liability:

Per Occurrence $ 5,000,000
General Aggregate $ 5,000,000

5. Contractor’s Pollution Liability:

Each Occurrence $ 1,000,000
General Aggregate S 1,000,000
g If box is checked, Contractor is not required to provide Contractor’s

Pollution Liability insurance under this Contract

6. Additional Insureds: Owner and Engineer

7. Contractor’s Professional Liability:

Each Claim

wn n
z
> >

Annual Aggregate

8. Waiver of Subrogation — {OWNER}Village of Morrisonville and Heneghan and
Associates, P.C. shall be additional insured on a direct primary basis on the Waiver of
Subrogation

6.04  Owner’s Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03,
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own
liability insurance as will protect Owner against claims which may arise from operations
under the Contract Documents.

B. Owner’s liability policies, if any, operate separately and independently from policies
required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability
policies for any of Contractor’s obligations to the Owner, Engineer, or third parties.

6.05  Property Insurance

A. Builder’s Risk: Unless-otherwiseprovided-in-the-Supplementary-Conditions,-Contractor shall

purchase and maintain builder’s risk insurance upon the Work on a completed value basis,
in the amount of the full insurable replacement cost thereof (subject to such deductible
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amounts as may be previded-in-the-SupplementaryConditiens—errequired by Laws and

Regulations). This insurance shall:

1.

include the Owner and Contractor as named insureds, and all Subcontractors,—anad-any
individualsorentities reguired by the SupplementaryConditions to be insured under
such builder’s risk policy, as insureds or named insureds. For purposes of the
remainder of this Paragraph 6.05, Paragraphs 6.06 and 6.07, and-anycerrespending
Supplementary—Conditions,—the parties required to be insured shall collectively be

referred to as “insureds.”

be written on a builder’s risk “all risk” policy form that shall at least include insurance
for physical loss or damage to the Work, temporary buildings, falsework, and materials
and equipment in transit, and shall insure against at least the following perils or causes
of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact;
aircraft; smoke; theft; vandalism and malicious mischief; mechanical breakdown,
boiler explosion, and artificially generated electric current; earthquake; volcanic
activity, and other earth movement; flood; collapse; explosion; debris removal;
demolition occasioned by enforcement of Laws and Regulations; and water damage
(other than that caused by flood);and-such-etherperilsorcauses—oflossasmay-be
specificallyreguired-by-the Supplementary-Conditions. If insurance against mechanical

breakdown, boiler explosion, and artificially generated electric current; earthquake;
volcanic activity, and other earth movement; or flood, are not commercially available
under builder’s risk policies, by endorsement or otherwise, such insurance may be
provided through other insurance policies acceptable to Owner and Contractor.

cover, as insured property, at least the following: (a) the Work and all materials,
supplies, machinery, apparatus, equipment, fixtures, and other property of a similar
nature that are to be incorporated into or used in the preparation, fabrication,
construction, erection, or completion of the Work, including Owner-furnished or
assigned property; (b) spare parts inventory required within the scope of the Contract;
and (c) temporary works which are not intended to form part of the permanent
constructed Work but which are intended to provide working access to the Site, or to
the Work under construction, or which are intended to provide temporary support for
the Work under construction, including scaffolding, form work, fences, shoring,
falsework, and temporary structures.

cover expenses incurred in the repair or replacement of any insured property
(including but not limited to fees and charges of engineers and architects).

extend to cover damage or loss to insured property while in temporary storage at the
Site or in a storage location outside the Site (but not including property stored at the
premises of a manufacturer or Supplier).

extend to cover damage or loss to insured property while in transit.

allow for partial occupation or use of the Work by Owner, such that those portions of
the Work that are not yet occupied or used by Owner shall remain covered by the
builder’s risk insurance.

allow for the waiver of the insurer’s subrogation rights, as set forth below.

provide primary coverage for all losses and damages caused by the perils or causes of
loss covered.

10. notinclude a co-insurance clause.
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6.06

11. include an exception for ensuing losses from physical damage or loss with respect to
any defective workmanship, design, or materials exclusions.

12. include performance/hot testing and start-up.

13. be maintained in effect, subject to the provisions herein regarding Substantial
Completion and partial occupancy or use of the Work by Owner, until the Work is
complete.

Notice of Cancellation or Change: All the policies of insurance (and the certificates or other
evidence thereof) required to be purchased and maintained in accordance with this
Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not
be canceled or materially changed or renewal refused until at least 10 days prior written
notice has been given to the purchasing policyholder. Within three days of receipt of any
such written notice, the purchasing policyholder shall provide a copy of the notice to each
other insured.

Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for
costs not covered because of the application of a policy deductible.

Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the
Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will
provide notice of such occupancy or use to the builder’s risk insurer. The builder’s risk
insurance shall not be canceled or permitted to lapse on account of any such partial use or
occupancy; rather, those portions of the Work that are occupied or used by Owner may
come off the builder’s risk policy, while those portions of the Work not yet occupied or
used by Owner shall remain covered by the builder’s risk insurance.

Additional Insurance: If Contractor elects to obtain other special insurance to be included in
or supplement the builder’s risk or property insurance policies provided under this
Paragraph 6.05, it may do so at Contractor’s expense.

Insurance of Other Property: If the express insurance provisions of the Contract do not
require or address the insurance of a property item or interest, such as tools, construction
equipment, or other personal property owned by Contractor, a Subcontractor, or an
employee of Contractor or a Subcontractor, then the entity or individual owning such
property item will be responsible for deciding whether to insure it, and if so in what
amount.

Waiver of Rights

A

All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s
risk policy, shall contain provisions to the effect that in the event of payment of any loss or
damage the insurers will have no rights of recovery against any insureds thereunder, or
against Engineer or its consultants, or their officers, directors, members, partners,
employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights
against each other and the respective officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them, for all losses and
damages caused by, arising out of, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work; and, in
addition, waive all such rights against Engineer, its consultants, all Subcontractors, ah
o dividuale or_entitias_identified_inthe Supslemen rv Conditions_as_insureds—and the
officers, directors, members, partners, employees, agents, consultants, and subcontractors
of each and any of them, under such policies for losses and damages so caused. None of
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the above waivers shall extend to the rights that any party making such waiver may have to
the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise
payable under any policy so issued.

Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each
and any of them, for:

1. loss due to business interruption, loss of use, or other consequential loss extending
beyond direct physical loss or damage to Owner’s property or the Work caused by,
arising out of, or resulting from fire or other perils whether or not insured by Owner;
and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or
resulting from fire or other insured peril or cause of loss covered by any property
insurance maintained on the completed Project or part thereof by Owner during
partial occupancy or use pursuant to Paragraph 15.04, after Substantial Completion
pursuant to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06.

Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of
payment of any such loss, damage, or consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer, or the officers, directors,
members, partners, employees, agents, consultants, or subcontractors of each and any of
them.

Contractor shall be responsible for assuring that the agreement under which a
Subcontractor performs a portion of the Work contains provisions whereby the
Subcontractor waives all rights against Owner, Contractor, si—individuals—er—entities
identified-n-the-Supplementary-Conditions—as—ihsureds-the Engineer and its consultants,
and the officers, directors, members, partners, employees, agents, consultants, and
subcontractors of each and any of them, for all losses and damages caused by, arising out
of, relating to, or resulting from any of the perils or causes of loss covered by builder’s risk
insurance and any other property insurance applicable to the Work.

6.07  Receipt and Application of Property Insurance Proceeds

A.

Any insured loss under the builder’s risk and other policies of insurance required by
Paragraph 6.05 will be adjusted and settled with the named insured that purchased the
policy. Such named insured shall act as fiduciary for the other insureds, and give notice to
such other insureds that adjustment and settlement of a claim is in progress. Any other
insured may state its position regarding a claim for insured loss in writing within 15 days
after notice of such claim.

Proceeds for such insured losses may be made payable by the insurer either jointly to
multiple insureds, or to the named insured that purchased the policy in its own right and as
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause.
A named insured receiving insurance proceeds under the builder’s risk and other policies of
insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with
such agreement as the parties in interest may reach, or as otherwise required under the
dispute resolution provisions of this Contract or applicable Laws and Regulations.

If no other special agreement is reached, the damaged Work shall be repaired or replaced,
the money so received applied on account thereof, and the Work and the cost thereof
covered by Change Order, if needed.
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ARTICLE 7 — CONTRACTOR'’S RESPONSIBILITIES

7.01

7.02

7.03

Supervision and Superintendence

A.

Contractor shall supervise, inspect, and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be necessary
to perform the Work in accordance with the Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques, sequences, and procedures of
construction.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer
except under extraordinary circumstances.

Labor; Working Hours

A

B.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform construction as required by the Contract Documents. Contractor shall at
all times maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or
property at the Site or adjacent thereto, and except as otherwise stated in the Contract
Documents, all Work at the Site shall be performed during regular working hours, Monday
through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal
holiday. Contractor may perform Work outside regular working hours or on Saturdays,
Sundays, or legal holidays only with Owner’s written consent, which will not be
unreasonably withheld.

B-C. Contractor shall be responsible for the cost of any overtime pay or other expense incurred

by the Owner for Engineer’s services (including those of the Resident Project
Representative, if any), Owner’s representative, and construction observation services,
occasioned by the performance of Work on Saturday, Sunday, any legal holiday, or as
overtime on any regular work day. If Contractor is responsible but does not pay, or if the
parties are unable to agree as to the amount owed, then Owner may impose a reasonable
set-off against payments under Article 15.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and
assume full responsibility for all services, materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities, and all other facilities and
incidentals necessary for the performance, testing, start up, and completion of the Work,
whether or not such items are specifically called for in the Contract Documents.

All materials and equipment incorporated into the Work shall be of good quality and new,
except as otherwise provided in the Contract Documents. All special warranties and
guarantees required by the Specifications shall expressly run to the benefit of Owner. If
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of materials and equipment.

All materials and equipment shall be stored, applied, installed, connected, erected,
protected, used, cleaned, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be provided in the Contract Documents.
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7.04

“Or Equals”

A.

Whenever an item of material or equipment is specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular Supplier,
the Contract Price has been based upon Contractor furnishing such item as specified. The
specification or description of such an item is intended to establish the type, function,

appearance and quallty reqwred—Unless—the—speemeaHe#Fe{—deseﬁpHen—eermams—H

Contractor may request that Engmeer authorlze the use of other items of material or
equipment, or items from other proposed suppliers under the circumstances described
below.

1. If Engineer in its sole discretion determines that an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so
that no change in related Work will be required, Engineer shall deem it an “or equal”
item. For the purposes of this paragraph, a proposed item of material or equipment
will be considered functionally equal to an item so named if:

a. inthe exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability,
appearance, strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the
results imposed by the design concept of the completed Project as a
functioning whole;

3) it has a proven record of performance and availability of responsive service;
oRes

A jrismeebiedtionallete-Oumnes [Deleted]

4)  Must be compatible with existing components and equipment.

b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times;
and

2) it will conform substantially to the detailed requirements of the item named
in the Contract Documents.

Contractor’s Expense: Contractor shall provide all data in support of any proposed “or
equal” item at Contractor’s expense.

Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional
data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability.
No “or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is
complete and Engineer determines that the proposed item is an “or-equal”, which will be
evidenced by an approved Shop Drawing or other written communication. Engineer will
advise Contractor in writing of any negative determination.

I”

Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request
shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request
shall be final and binding, and may not be reversed through an appeal under any provision
of the Contract Documents.
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Treatment as a Substitution Request: If Engineer determines that an item of material or
equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may
request that Engineer considered the proposed item as a substitute pursuant to Paragraph
7.05.

7.05  Substitutes

A

Unless the specification or description of an item of material or equipment required to be
furnished under the Contract Documents contains or is followed by words reading that no
substitution is permitted, Contractor may request that Engineer authorize the use of other
items of material or equipment under the circumstances described below. To the extent
possible such requests shall be made before commencement of related construction at the
Site.

1. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is functionally equivalent to
that named and an acceptable substitute therefor. Engineer will not accept requests
for review of proposed substitute items of material or equipment from anyone other
than Contractor.

2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as

supplemented-by-the Specificatiens;-and as Engineer may decide is appropriate under

the circumstances.

3. Contractor shall make written application to Engineer for review of a proposed
substitute item of material or equipment that Contractor seeks to furnish or use. The
application:

a. shall certify that the proposed substitute item will:

1) perform adequately the functions and achieve the results called for by the
general design,

2) be similar in substance to that specified, and
3) be suited to the same use as that specified.
b. will state:

1) the extent, if any, to which the use of the proposed substitute item will
necessitate a change in Contract Times,

2) whether use of the proposed substitute item in the Work will require a
change in any of the Contract Documents (or in the provisions of any other
direct contract with Owner for other work on the Project) to adapt the
design to the proposed substitute item, and

3) whether incorporation or use of the proposed substitute item in connection
with the Work is subject to payment of any license fee or royalty.

c. will identify:
1) all variations of the proposed substitute item from that specified, and
2) available engineering, sales, maintenance, repair, and replacement services.

d. shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including but not limited to changes in
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7.06

Contract Price, shared savings, costs of redesign, and claims of other contractors
affected by any resulting change.

Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each substitute request, and to obtain comments and direction from Owner.
Engineer may require Contractor to furnish additional data about the proposed substitute
item. Engineer will be the sole judge of acceptability. No substitute will be ordered,
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines
that the proposed item is an acceptable substitute. Engineer’s determination will be
evidenced by a Field Order or a proposed Change Order accounting for the substitution
itself and all related impacts, including changes in Contract Price or Contract Times.
Engineer will advise Contractor in writing of any negative determination.

Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a
special performance guarantee or other surety with respect to any substitute.

Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor. Whether or not Engineer approves a
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for
the reasonable charges of Engineer for evaluating each such proposed substitute.
Contractor shall also reimburse Owner for the reasonable charges of Engineer for making
changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

Contractor’s Expense: Contractor shall provide all data in support of any proposed
substitute at Contractor’s expense.

Effect of Engineer’s Determination: If Engineer approves the substitution request,
Contractor shall execute the proposed Change Order and proceed with the substitution.
The Engineer’s denial of a substitution request shall be final and binding, and may not be
reversed through an appeal under any provision of the Contract Documents. Contractor
may challenge the scope of reimbursement costs imposed under Paragraph 7.05.D, by
timely submittal of a Change Proposal.

Concerning Subcontractors, Suppliers, and Others

A

Contractor may retain Subcontractors and Suppliers for the performance of parts of the
Work. Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor
shall not award work valued at more than fifty percent of the Contract Price to
Subcontractor(s), without prior written approval of the Owner.

[Deleted]

Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the
Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other
individual or entity to furnish or perform any of the Work against which Contractor has
reasonable objection.

Prior to entry into any binding subcontract or purchase order, Contractor shall submit to
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner
unless Owner raises a substantive, reasonable objection within five days.
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Owner may require the replacement of any Subcontractor, Supplier, or other individual or

entity retained by Contractor to perform any part of the Work. Owneralse—may—reguire
Contractortoretainspecificreplacements;provided,-however-that-Owner may not require
a replacement to which Contractor has a reasonable objection. If Contractor has submitted
the identity of certain Subcontractors, Suppliers, or other individuals or entities for
acceptance by Owner, and Owner has accepted it (either in writing or by failing to make
written objection thereto), then Owner may subsequently revoke the acceptance of any
such Subcontractor, Supplier, or other individual or entity so identified solely on the basis
of substantive, reasonable objection after due investigation. Contractor shall submit an
acceptable replacement for the rejected Subcontractor, Supplier, or other individual or
entity.

If Owner requires the replacement of any Subcontractor, Supplier, or other individual or
entity retained by Contractor to perform any part of the Work, then Contractor shall be
entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the
replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30
days of Owner’s requirement of replacement.

No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity,
whether initially or as a replacement, shall constitute a waiver of the right of Owner to the
completion of the Work in accordance with the Contract Documents.

On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and
Suppliers known to Contractor at the time of submittal.

Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of
the Work just as Contractor is responsible for Contractor’s own acts and omissions.

Contractor shall be solely responsible for scheduling and coordinating the work of
Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any
of the Work.

Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work from communicating with Engineer or Owner,
except through Contractor or in case of an emergency, or as otherwise expressly allowed
herein.

The divisions and sections of the Specifications and the identifications of any Drawings shall
not control Contractor in dividing the Work among Subcontractors or Suppliers or
delineating the Work to be performed by any specific trade.

All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract Documents for the benefit of Owner
and Engineer.

Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information
about amounts paid to Contractor on account of Work performed for Contractor by the
particular Subcontractor or Supplier.
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Nothing in the Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or
entity any contractual relationship between Owner or Engineer and any such
Subcontractor, Supplier, or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the
payment of any money due any such Subcontractor, Supplier, or other individual or
entity except as may otherwise be required by Laws and Regulations.

7.07  Patent Fees and Royalties

A.

Contractor shall pay all license fees and royalties and assume all costs incident to the use in
the performance of the Work or the incorporation in the Work of any invention, design,
process, product, or device which is the subject of patent rights or copyrights held by
others. If a particular invention, design, process, product, or device is specified in the
Contract Documents for use in the performance of the Work and if, to the actual
knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for
the payment of any license fee or royalty to others, the existence of such rights shall be
disclosed by Owner in the Contract Documents.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals, and all court or arbitration or other dispute resolution costs) arising
out of or relating to any infringement of patent rights or copyrights incident to the use in
the performance of the Work or resulting from the incorporation in the Work of any
invention, design, process, product, or device specified in the Contract Documents, but not
identified as being subject to payment of any license fee or royalty to others required by
patent rights or copyrights.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to any infringement
of patent rights or copyrights incident to the use in the performance of the Work or
resulting from the incorporation in the Work of any invention, design, process, product, or
device not specified in the Contract Documents.

7.08  Permits

A

Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work which are applicable at the time
of the submission of Contractor’'s Bid (or when Contractor became bound under a
negotiated contract). Owner shall pay all charges of utility owners for connections for
providing permanent service to the Work
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7.09 Taxes

A.

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which
are applicable during the performance of the Work.

Owner is exempt from payment of sales and compensating use taxes of the State of lllinois

and of cities and counties thereof on all materials to be incorporated into the Work.

1. Owner will furnish the required certificates of tax exemption to Contractor for use in
the purchase of supplies and materials to be incorporated into the Work.

1:2. Owner’s exemption does not apply to construction tools, machinery, equipment, or
other property purchased by or leased by the Contractor, or to supplies or materials
not incorporated into the Work.

7.10 Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work or takes any other action knowing or having reason to
know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and
losses, and shall indemnify and hold harmless Owner and Engineer, and the officers,
directors, members, partners, employees, agents, consultants, and subcontractors of each
and any of them from and against all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution costs) arising out of or relating to
such Work or other action. It shall not be Contractor’s responsibility to make certain that
the Work described in the Contract Documents is in accordance with Laws and Regulations,
but this shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03.

Owner or Contractor may give notice to the other party of any changes after the
submission of Contractor’s Bid (or after the date when Contractor became bound under a
negotiated contract) in Laws or Regulations having an effect on the cost or time of
performance of the Work, including but not limited to changes in Laws or Regulations
having an effect on procuring permits and on sales, use, value-added, consumption, and
other similar taxes. If Owner and Contractor are unable to agree on entitlement to or on
the amount or extent, if any, of any adjustment in Contract Price or Contract Times
resulting from such changes, then within 30 days of such notice Contractor may submit a
Change Proposal, or Owner may initiate a Claim.

7.11 Record Documents

A.

Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such
record documents in good order and annotate them to show changes made during
construction. These record documents, together with all approved Samples, will be
available to Engineer for reference. Upon completion of the Work, Contractor shall deliver
these record documents to Engineer.
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7.12

Safety and Protection

A.

Contractor shall be solely responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not
relieve Subcontractors of their responsibility for the safety of persons or property in the
performance of their work, nor for compliance with applicable safety Laws and Regulations.
Contractor shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury, or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in
storage on or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, other work in progress, utilities, and Underground
Facilities not designated for removal, relocation, or replacement in the course of
construction.

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or
loss; and shall erect and maintain all necessary safeguards for such safety and protection.
Contractor shall notify Owner; the owners of adjacent property, Underground Facilities,
and other utilities; and other contractors and utility owners performing work at or adjacent
to the Site, when prosecution of the Work may affect them, and shall cooperate with them
in the protection, removal, relocation, and replacement of their property or work in
progress.

Contractor shall comply with the applicable requirements of Owner’s safety programs, if

O/ 4 y m h e

Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s
safety program with which Owner’s and Engineer’s employees and representatives must
comply while at the Site.

All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor,
Supplier, or any other individual or entity directly or indirectly employed by any of them to
perform any of the Work, or anyone for whose acts any of them may be liable, shall be
remedied by Contractor at its expense (except damage or loss attributable to the fault of
Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone
employed by any of them, or anyone for whose acts any of them may be liable, and not
attributable, directly or indirectly, in whole or in part, to the fault or negligence of
Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly
employed by any of them).

Contractor’s duties and responsibilities for safety and protection shall continue until such
time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 15.06.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Contractor’s duties and responsibilities for safety and protection shall resume whenever
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or
correction obligations, or to conduct other tasks arising from the Contract Documents.
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7.13

7.14

7.15

7.16

Safety Representative

A.

Contractor shall designate a qualified and experienced safety representative at the Site
whose duties and responsibilities shall be the prevention of accidents and the maintaining
and supervising of safety precautions and programs.

Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data
sheets or other hazard communication information required to be made available to or
exchanged between or among employers at the Site in accordance with Laws or
Regulations.

Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the

Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage,
injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes
that any significant changes in the Work or variations from the Contract Documents have
been caused thereby or are required as a result thereof. If Engineer determines that a
change in the Contract Documents is required because of the action taken by Contractor in
response to such an emergency, a Work Change Directive or Change Order will be issued.

Shop Drawings, Samples, and Other Submittals

A.

Shop Drawing and Sample Submittal Requirements:
1. Before submitting a Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings
and Samples and with the requirements of the Work and the Contract
Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog
numbers, and similar information with respect thereto;

c. determined and verified the suitability of all materials and equipment offered
with respect to the indicated application, fabrication, shipping, handling, storage,
assembly, and installation pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities
for means, methods, techniques, sequences, and procedures of construction, and
safety precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has
satisfied Contractor’s obligations under the Contract Documents with respect to
Contractor’s review of that submittal, and that Contractor approves the submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any
variations that the Shop Drawing or Sample may have from the requirements of the
Contract Documents. This notice shall be set forth in a written communication
separate from the Shop Drawings or Sample submittal; and, in addition, in the case of
Shop Drawings by a specific notation made on each Shop Drawing submitted to
Engineer for review and approval of each such variation.

EJCDC® C-700, Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 37 of 75



Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop
Drawings and Samples to Engineer for review and approval in accordance with the
accepted Schedule of Submittals. Each submittal will be identified as Engineer may require.

1.

Shop Drawings:
a. Contractor shall submit the number of copies required in the Specifications.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data
to show Engineer the services, materials, and equipment Contractor proposes to
provide and to enable Engineer to review the information for the limited
purposes required by Paragraph 7.16.D.

Samples:
a. Contractor shall submit the number of Samples required in the Specifications.

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent
data such as catalog numbers, the use for which intended and other data as
Engineer may require to enable Engineer to review the submittal for the limited
purposes required by Paragraph 7.16.D.

Where a Shop Drawing or Sample is required by the Contract Documents or the
Schedule of Submittals, any related Work performed prior to Engineer’s review and
approval of the pertinent submittal will be at the sole expense and responsibility of
Contractor.

Other Submittals: Contractor shall submit other submittals to Engineer in accordance with
the accepted Schedule of Submittals, and pursuant to the applicable terms of the
Specifications.

Engineer’s Review:

1.

Engineer will provide timely review of Shop Drawings and Samples in accordance with
the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will
be only to determine if the items covered by the submittals will, after installation or
incorporation in the Work, conform to the information given in the Contract
Documents and be compatible with the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques,
sequences, or procedures of construction or to safety precautions or programs
incident thereto.

Engineer’s review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions.

Engineer’s review and approval of a Shop Drawing or Sample shall not relieve
Contractor from responsibility for any variation from the requirements of the Contract
Documents unless Contractor has complied with the requirements of Paragraph
7.16.A.3 and Engineer has given written approval of each such variation by specific
written notation thereof incorporated in or accompanying the Shop Drawing or
Sample. Engineer will document any such approved variation from the requirements
of the Contract Documents in a Field Order.
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Engineer’s review and approval of a Shop Drawing or Sample shall not relieve
Contractor from responsibility for complying with the requirements of Paragraph
7.16.A and B.

Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from
the requirements of the Contract Documents, shall not, under any circumstances,
change the Contract Times or Contract Price, unless such changes are included in a
Change Order.

Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample,
or other submittal shall result in such item becoming a Contract Document.

Contractor shall perform the Work in compliance with the requirements and
commitments set forth in approved Shop Drawings and Samples, subject to the
provisions of Paragraph 7.16.D.4.

Resubmittal Procedures:

1.

Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples
for review and approval. Contractor shall direct specific attention in writing to
revisions other than the corrections called for by Engineer on previous submittals.

Contractor shall furnish required submittals with sufficient information and accuracy
to obtain required approval of an item with no more than three submittals. Engineer
will record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop
Drawings, sample, or other item requiring approval, and Contractor shall be
responsible for Engineer’s charges to Owner for such time. Owner may impose a set-
off against payments due to Contractor to secure reimbursement for such charges.

If Contractor requests a change of a previously approved submittal item, Contractor
shall be responsible for Engineer’s charges to Owner for its review time, and Owner
may impose a set-off against payments due to Contractor to secure reimbursement for
such charges, unless the need for such change is beyond the control of Contractor.

7.17  Contractor’s General Warranty and Guarantee

A.

Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors,
members, partners, employees, agents, consultants, and subcontractors shall be entitled to
rely on Contractor’s warranty and guarantee.

Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1.

2.

abuse, modification, or improper maintenance or operation by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

normal wear and tear under normal usage.

Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work
that is not in accordance with the Contract Documents or a release of Contractor’s
obligation to perform the Work in accordance with the Contract Documents:

1.
2.

observations by Engineer;

recommendation by Engineer or payment by Owner of any progress or final payment;
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3. the issuance of a certificate of Substantial Completion by Engineer or any payment
related thereto by Owner;

use or occupancy of the Work or any part thereof by Owner;

4
5. any review and approval of a Shop Drawing or Sample submittal;
6. theissuance of a notice of acceptability by Engineer;

7

any inspection, test, or approval by others; or
8. any correction of defective Work by Owner.

D. If the Contract requires the Contractor to accept the assignment of a contract entered into
by Owner, then the specific warranties, guarantees, and correction obligations contained in
the assigned contract shall govern with respect to Contractor’s performance obligations to
Owner for the Work described in the assigned contract.

7.18  Indemnification

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to the performance
of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other
than the Work itself), including the loss of use resulting therefrom but only to the extent
caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of
the Work or anyone for whose acts any of them may be liable.

B. Inany and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the
survivor or personal representative of such employee) of Contractor, any Subcontractor,
any Supplier, or any individual or entity directly or indirectly employed by any of them to
perform any of the Work, or anyone for whose acts any of them may be liable, the
indemnification obligation under Paragraph 7.18.A shall not be limited in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for
Contractor or any such Subcontractor, Supplier, or other individual or entity under workers’
compensation acts, disability benefit acts, or other employee benefit acts.

C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to
the liability of Engineer and Engineer’s officers, directors, members, partners, employees,
agents, consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings,
opinions, reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of
the injury or damage.

7.19  Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services
are specifically required by the Contract Documents for a portion of the Work or unless
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such services are required to carry out Contractor’s responsibilities for construction means,
methods, techniques, sequences and procedures. Contractor shall not be required to
provide professional services in violation of applicable Laws and Regulations.

If professional design services or certifications by a design professional related to systems,
materials, or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, and other submittals prepared by such professional. Shop
Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and
completeness of the services, certifications, or approvals performed by such design
professionals, provided Owner and Engineer have specified to Contractor all performance
and design criteria that such services must satisfy.

Pursuant to this paragraph, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
7.16.D.1.

Contractor shall not be responsible for the adequacy of the performance or design criteria
specified by Owner or Engineer.

ARTICLE 8 — OTHER WORK AT THE SITE

8.01 Other Work

A.

In addition to and apart from the Work under the Contract Documents, the Owner may
perform other work at or adjacent to the Site. Such other work may be performed by
Owner’s employees, or through contracts between the Owner and third parties. Owner
may also arrange to have third-party utility owners perform work on their utilities and
facilities at or adjacent to the Site.

If Owner performs other work at or adjacent to the Site with Owner’s employees, or
through contracts for such other work, then Owner shall give Contractor written notice
thereof prior to starting any such other work. If Owner has advance information regarding
the start of any utility work at or adjacent to the Site, Owner shall provide such information
to Contractor.

Contractor shall afford each other contractor that performs such other work, each utility
owner performing other work, and Owner, if Owner is performing other work with Owner’s
employees, proper and safe access to the Site, and provide a reasonable opportunity for
the introduction and storage of materials and equipment and the execution of such other
work. Contractor shall do all cutting, fitting, and patching of the Work that may be required
to properly connect or otherwise make its several parts come together and properly
integrate with such other work. Contractor shall not endanger any work of others by
cutting, excavating, or otherwise altering such work; provided, however, that Contractor
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may cut or alter others' work with the written consent of Engineer and the others whose
work will be affected.

If the proper execution or results of any part of Contractor’s Work depends upon work
performed by others under this Article 8, Contractor shall inspect such other work and
promptly report to Engineer in writing any delays, defects, or deficiencies in such other
work that render it unavailable or unsuitable for the proper execution and results of
Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such
other work as fit and proper for integration with Contractor’s Work except for latent
defects and deficiencies in such other work.

8.02 Coordination

A

If Owner intends to contract with others for the performance of other work at or adjacent
to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to
arrange to have utility owners perform work at or adjacent to the Site, the following will be

set-forth-in-the Supplementary-Conditiens—orprovided to Contractor prior to the start of

any such other work:

1. the identity of the individual or entity that will have authority and responsibility for
coordination of the activities among the various contractors;

2. an itemization of the specific matters to be covered by such authority and
responsibility; and

3. the extent of such authority and responsibilities.

Unless—otherwise provided—in—the Supplementary Conditions—Owner shall have sole

authority and responsibility for such coordination.

8.03  Legal Relationships

A.

If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s
employees, any other contractor working for Owner, or any utility owner causes damage to
the Work or to the property of Contractor or its Subcontractors, or delays, disrupts,
interferes with, or increases the scope or cost of the performance of the Work, through
actions or inaction, then Contractor shall be entitled to an equitable adjustment in the
Contract Price or the Contract Times, or both. Contractor must submit any Change Proposal
seeking an equitable adjustment in the Contract Price or the Contract Times under this
paragraph within 30 days of the damaging, delaying, disrupting, or interfering event. The
entitlement to, and extent of, any such equitable adjustment shall take into account
information (if any) regarding such other work that was provided to Contractor in the
Contract Documents prior to the submittal of the Bid or the final negotiation of the terms
of the Contract. When applicable, any such equitable adjustment in Contract Price shall be
conditioned on Contractor assigning to Owner all Contractor’s rights against such other
contractor or utility owner with respect to the damage, delay, disruption, or interference
that is the subject of the adjustment. Contractor’s entitlement to an adjustment of the
Contract Times is conditioned on such adjustment being essential to Contractor’s ability to
complete the Work within the Contract Times.

Contractor shall take reasonable and customary measures to avoid damaging, delaying,
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner
performing other work at or adjacent to the Site. If Contractor fails to take such measures
and as a result damages, delays, disrupts, or interferes with the work of any such other
contractor or utility owner, then Owner may impose a set-off against payments due to
Contractor, and assign to such other contractor or utility owner the Owner’s contractual
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rights against Contractor with respect to the breach of the obligations set forth in this
paragraph.

C. When Owner is performing other work at or adjacent to the Site with Owner’s employees,
Contractor shall be liable to Owner for damage to such other work, and for the reasonable
direct delay, disruption, and interference costs incurred by Owner as a result of
Contractor’s failure to take reasonable and customary measures with respect to Owner’s
other work. In response to such damage, delay, disruption, or interference, Owner may
impose a set-off against payments due to Contractor.

D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor,
or any utility owner performing other work at or adjacent to the Site, through Contractor’s
failure to take reasonable and customary measures to avoid such impacts, or if any claim
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at
or adjacent to the Site is made by any such other contractor or utility owner against
Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the
claim as to all parties through negotiations with such other contractor or utility owner, or
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law,
and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of
them from and against any such claims, and against all costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) arising out
of or relating to such damage, delay, disruption, or interference.

ARTICLE 9 — OWNER’S RESPONSIBILITIES

9.01

9.02

9.03

9.04

9.05

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.

Replacement of Engineer

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor
makes no reasonable objection to the replacement engineer. The replacement engineer’s
status under the Contract Documents shall be that of the former Engineer.

Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in the
Agreement.

Lands and Easements; Reports, Tests, and Drawings

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph
5.01.

B. Owner’s duties with respect to providing engineering surveys to establish reference points
are set forth in Paragraph 4.03.
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9.06

9.07

9.08

9.09

9.10

9.11

9.12

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports
of explorations and tests of conditions at the Site, and drawings of physical conditions
relating to existing surface or subsurface structures at the Site.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 6.

Change Orders
A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.
Inspections, Tests, and Approvals

A.  Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth
in Paragraph 14.02.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible
for, Contractor’'s means, methods, techniques, sequences, or procedures of construction,
or the safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance of the Work. Owner will
not be responsible for Contractor’s failure to perform the Work in accordance with the
Contract Documents.

Undisclosed Hazardous Environmental Condition

A.  Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is
set forth in Paragraph 5.06.

Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that
financial arrangements have been made to satisfy Owner’s obligations under the Contract
Documents (including obligations under proposed changes in the Work).

Safety Programs

A.  While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been
informed.

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.

ARTICLE 10 — ENGINEER’S STATUS DURING CONSTRUCTION

10.01 Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative
during construction are set forth in the Contract.

10.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of
construction as Engineer deems necessary in order to observe as an experienced and
qualified design professional the progress that has been made and the quality of the
various aspects of Contractor’s executed Work. Based on information obtained during such
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visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the
Work is proceeding in accordance with the Contract Documents. Engineer will not be
required to make exhaustive or continuous inspections on the Site to check the quality or
quantity of the Work. Engineer’s efforts will be directed toward providing for Owner a
greater degree of confidence that the completed Work will conform generally to the
Contract Documents. On the basis of such visits and observations, Engineer will keep
Owner informed of the progress of the Work and will endeavor to guard Owner against
defective Work.

Engineer’s visits and observations are subject to all the limitations on Engineer’s authority
and responsibility set forth in Paragraph 10.08. Particularly, but without limitation, during
or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not
supervise, direct, control, or have authority over or be responsible for Contractor’s means,
methods, techniques, sequences, or procedures of construction, or the safety precautions
and programs incident thereto, or for any failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

10.03 Project Representative

A.

If Owner and Engineer have agreed that Engineer will furnish a Resident Project
Representative to represent Engineer at the Site and assist Engineer in observing the
progress and quality of the Work, then the authority and responsibilities of any such
Resident Project Representative will be as provided-in-the-Supplementary-Conditiens, and
limitations on the responsibilities thereof will be as provided in Paragraph 10.08. If Owner
designates another representative or agent to represent Owner at the Site who is not
Engineer’s consultant, agent, or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided—in—the

A
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10.04

10.05

10.06

10.07

10.08

Rejecting Defective Work

A.

Engineer has the authority to reject Work in accordance with Article 14.

Shop Drawings, Change Orders and Payments

A.

C.
D.

Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set
forth in Paragraph 7.16.

Engineer’s authority, and limitations thereof, as to design calculations and design drawings
submitted in response to a delegation of professional design services, if any, are set forth in
Paragraph 7.19.

Engineer’s authority as to Change Orders is set forth in Article 11.

Engineer’s authority as to Applications for Payment is set forth in Article 15.

Determinations for Unit Price Work

A.

Engineer will determine the actual quantities and classifications of Unit Price Work
performed by Contractor as set forth in Paragraph 13.03.

Decisions on Requirements of Contract Documents and Acceptability of Work

A.

Engineer will render decisions regarding the requirements of the Contract Documents, and
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will
not be liable to Owner, Contractor, or others in connection with any proceedings,
interpretations, decisions, or judgments conducted or rendered in good faith.

Limitations on Engineer’s Authority and Responsibilities

A

Neither Engineer’s authority or responsibility under this Article 10 or under any other
provision of the Contract, nor any decision made by Engineer in good faith either to
exercise or not exercise such authority or responsibility or the undertaking, exercise, or
performance of any authority or responsibility by Engineer, shall create, impose, or give rise
to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any
Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee
or agent of any of them.

Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance of the Work. Engineer will
not be responsible for Contractor’s failure to perform the Work in accordance with the
Contract Documents.
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C. Engineer will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other individual or entity performing any of the
Work.

D. Engineer’s review of the final Application for Payment and accompanying documentation
and all maintenance and operating instructions, schedules, guarantees, bonds, certificates
of inspection, tests and approvals, and other documentation required to be delivered by
Paragraph 15.06.A will only be to determine generally that their content complies with the
requirements of, and in the case of certificates of inspections, tests, and approvals, that the
results certified indicate compliance with the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also
apply to the Resident Project Representative, if any.

10.09 Compliance with Safety Program

A.  While at the Site, Engineer’s employees and representatives will comply with the specific
applicable requirements of Owner’s and Contractor’s safety programs (if any) of which
Engineer has been informed.

ARTICLE 11 - AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK

11.01 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended or supplemented by a Change Order, a Work
Change Directive, or a Field Order.

1. Change Orders:

a. If an amendment or supplement to the Contract Documents includes a change in
the Contract Price or the Contract Times, such amendment or supplement must
be set forth in a Change Order. A Change Order also may be used to establish
amendments and supplements of the Contract Documents that do not affect the
Contract Price or Contract Times.

b. Owner and Contractor may amend those terms and conditions of the Contract
Documents that do not involve (1) the performance or acceptability of the Work,
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3)
other engineering or technical matters, without the recommendation of the
Engineer. Such an amendment shall be set forth in a Change Order.

2.  Work Change Directives: A Work Change Directive will not change the Contract Price
or the Contract Times but is evidence that the parties expect that the modification
ordered or documented by a Work Change Directive will be incorporated in a
subsequently issued Change Order, following negotiations by the parties as to the
Work Change Directive’s effect, if any, on the Contract Price and Contract Times; or, if
negotiations are unsuccessful, by a determination under the terms of the Contract
Documents governing adjustments, expressly including Paragraph 11.04 regarding
change of Contract Price. Contractor must submit any Change Proposal seeking an
adjustment of the Contract Price or the Contract Times, or both, no later than 30 days
after the completion of the Work set out in the Work Change Directive. Owner must
submit any Claim seeking an adjustment of the Contract Price or the Contract Times,
or both, no later than 60 days after issuance of the Work Change Directive.

3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not
involve an adjustment in the Contract Price or the Contract Times and are compatible
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with the design concept of the completed Project as a functioning whole as indicated
by the Contract Documents. Such changes will be accomplished by a Field Order and
will be binding on Owner and also on Contractor, which shall perform the Work
involved promptly. If Contractor believes that a Field Order justifies an adjustment in
the Contract Price or Contract Times, or both, then before proceeding with the Work
at issue, Contractor shall submit a Change Proposal as provided herein.

11.02 Owner-Authorized Changes in the Work

A

Without invalidating the Contract and without notice to any surety, Owner may, at any
time or from time to time, order additions, deletions, or revisions in the Work. Such
changes shall be supported by Engineer’s recommendation, to the extent the change
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other
engineering or technical matters. Such changes may be accomplished by a Change Order, if
Owner and Contractor have agreed as to the effect, if any, of the changes on Contract
Times or Contract Price; or by a Work Change Directive. Upon receipt of any such
document, Contractor shall promptly proceed with the Work involved; or, in the case of a
deletion in the Work, promptly cease construction activities with respect to such deleted
Work. Added or revised Work shall be performed under the applicable conditions of the
Contract Documents. Nothing in this paragraph shall obligate Contractor to undertake work
that Contractor reasonably concludes cannot be performed in a manner consistent with
Contractor’s safety obligations under the Contract Documents or Laws and Regulations.

11.03  Unauthorized Changes in the Work

A.

Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents, as amended, modified, or supplemented, except in the case of an emergency
as provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph
14.05.

11.04 Change of Contract Price

A.

The Contract Price may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06. Any
Claim for an adjustment of Contract Price shall comply with the provisions of Article 12.

An adjustment in the Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract
Documents, then by application of such unit prices to the quantities of the items
involved (subject to the provisions of Paragraph 13.03); or

2. where the Work involved is not covered by unit prices contained in the Contract
Documents, then by a mutually agreed lump sum (which may include an allowance for
overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract
Documents and the parties do not reach mutual agreement to a lump sum, then on
the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a
Contractor’s fee for overhead and profit (determined as provided in Paragraph
11.04.C).

Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be
determined as follows:

1. a mutually acceptable fixed fee; or
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11.05

11.06

2. if afixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the Cost of the Work:

a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee
shall be 15 percent;

b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five
percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus
a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.01.C.2.a and
11.01.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent
of the costs incurred under Paragraphs 13.01.A.1 and 13.01.A.2 by the
Subcontractor that actually performs the Work, at whatever tier, and (2) with
respect to Contractor itself and to any Subcontractors of a tier higher than that of
the Subcontractor that actually performs the Work, a fee of five percent of the
amount (fee plus underlying costs incurred) attributable to the next lower tier
Subcontractor; provided, however, that for any such subcontracted work the
maximum total fee to be paid by Owner shall be no greater than 27 percent of
the costs incurred by the Subcontractor that actually performs the work;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4,
13.01.B.5, and 13.01.C;

e. the amount of credit to be allowed by Contractor to Owner for any change which
results in a net decrease in cost will be the amount of the actual net decrease in
cost plus a deduction in Contractor’s fee by an amount equal to five percent of
such net decrease; and

f.  when both additions and credits are involved in any one change, the adjustment
in Contractor’s fee shall be computed on the basis of the net change in
accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive.

Change of Contract Times

A.

B-C.

The Contract Times may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any
Claim for an adjustment in the Contract Times shall comply with the provisions of Article
12.

An adjustment of the Contract Times shall be subject to the limitations set forth in
Paragraph 4.05, concerning delays in Contractor’s progress.

The Contractor shall be responsible for the cost of any additional expenses occurred by the

Owner as a result of the time extension, including but not limited to Engineering Services,
Resident Project Representative, Owner’s Representative, Legal, Administrative, any other
costs incurred, etc.

Change Proposals

A.

Contractor shall submit a Change Proposal to Engineer to request an adjustment in the
Contract Times or Contract Price; appeal an initial decision by Engineer concerning the
requirements of the Contract Documents or relating to the acceptability of the Work under
the Contract Documents; contest a set-off against payment due; or seek other relief under
the Contract. The Change Proposal shall specify any proposed change in Contract Times or
Contract Price, or both, or other proposed relief, and explain the reason for the proposed
change, with citations to any governing or applicable provisions of the Contract Documents.
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Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but
in no event later than 30 days) after the start of the event giving rise thereto, or after
such initial decision. The Contractor shall submit supporting data, including the
proposed change in Contract Price or Contract Time (if any), to the Engineer and
Owner within 15 days after the submittal of the Change Proposal. The supporting data
shall be accompanied by a written statement that the supporting data are accurate
and complete, and that any requested time or price adjustment is the entire
adjustment to which Contractor believes it is entitled as a result of said event.
Engineer will advise Owner regarding the Change Proposal, and consider any
comments or response from Owner regarding the Change Proposal.

Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole,
approve it in whole, or deny it in part and approve it in part. Such actions shall be in
writing, with a copy provided to Owner and Contractor. If Engineer does not take
action on the Change Proposal within 30 days, then either Owner or Contractor may at
any time thereafter submit a letter to the other party indicating that as a result of
Engineer’s inaction the Change Proposal is deemed denied, thereby commencing the
time for appeal of the denial under Article 12.

Binding Decision: Engineer’s decision will be final and binding upon Owner and
Contractor, unless Owner or Contractor appeals the decision by filing a Claim under
Article 12.

Resolution of Certain Change Proposals: If the Change Proposal does not involve the design
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or
other engineering or technical matters, then Engineer will notify the parties that the
Engineer is unable to resolve the Change Proposal. For purposes of further resolution of
such a Change Proposal, such notice shall be deemed a denial, and Contractor may choose
to seek resolution under the terms of Article 12.

11.07 Execution of Change Orders

A.

Owner and Contractor shall execute appropriate Change Orders covering:

1.

changes in the Contract Price or Contract Times which are agreed to by the parties,
including any undisputed sum or amount of time for Work actually performed in
accordance with a Work Change Directive;

changes in Contract Price resulting from an Owner set-off, unless Contractor has duly
contested such set-off;

changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b)
required because of Owner’s acceptance of defective Work under Paragraph 14.04 or
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the
parties, subject to the need for Engineer’s recommendation if the change in the Work
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other
engineering or technical matters; and

changes in the Contract Price or Contract Times, or other changes, which embody the
substance of any final and binding results under Paragraph 11.06, or Article 12.

If Owner or Contractor refuses to execute a Change Order that is required to be executed
under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as
if fully executed.
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C.

All Contract Change Orders must be concurred in by Agency before they are effective.

11.08 Notification to Surety

A.

If the provisions of any bond require notice to be given to a surety of any change affecting
the general scope of the Work or the provisions of the Contract Documents (including, but
not limited to, Contract Price or Contract Times), the giving of any such notice will be
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect
the effect of any such change.

ARTICLE 12 — CLAIMS

12.01 Claims

A.

Claims Process: The following disputes between Owner and Contractor shall be submitted
to the Claims process set forth in this Article:

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;

2. Owner demands for adjustments in the Contract Price or Contract Times, or other
relief under the Contract Documents; and

3. Disputes that Engineer has been unable to address because they do not involve the
design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of
the Work, or other engineering or technical matters.

Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party
to the Contract promptly (but in no event later than 30 days) after the start of the event
giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the
decision under appeal. The party submitting the Claim shall also furnish a copy to the
Engineer, for its information only. The responsibility to substantiate a Claim shall rest with
the party making the Claim. In the case of a Claim by Contractor seeking an increase in the
Contract Times or Contract Price, or both, Contractor shall certify that the Claim is made in
good faith, that the supporting data are accurate and complete, and that to the best of
Contractor’s knowledge and belief the amount of time or money requested accurately
reflects the full amount to which Contractor is entitled.

Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full
consideration to its merits. The two parties shall seek to resolve the Claim through the
exchange of information and direct negotiations. The parties may extend the time for
resolving the Claim by mutual agreement. All actions taken on a Claim shall be stated in
writing and submitted to the other party, with a copy to Engineer.

Mediation:

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to
mediation of the underlying dispute. The agreement to mediate shall stay the Claim
submittal and response process.

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement,
either Owner or Contractor may unilaterally terminate the mediation process, and the
Claim submittal and decision process shall resume as of the date of the termination. If
the mediation proceeds but is unsuccessful in resolving the dispute, the Claim
submittal and decision process shall resume as of the date of the conclusion of the
mediation, as determined by the mediator.

3.  Owner and Contractor shall each pay one-half of the mediator’s fees and costs.
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Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in
part, such action shall be final and binding unless within 30 days of such action the other
party invokes the procedure set forth in Article 17 for final resolution of disputes.

Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim
may deny it by giving written notice of denial to the other party. If the receiving party does
not take action on the Claim within 90 days, then either Owner or Contractor may at any
time thereafter submit a letter to the other party indicating that as a result of the inaction,
the Claim is deemed denied, thereby commencing the time for appeal of the denial. A
denial of the Claim shall be final and binding unless within 30 days of the denial the other
party invokes the procedure set forth in Article 17 for the final resolution of disputes.

Final and Binding Results: If the parties reach a mutual agreement regarding a Claim,
whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a
Claim is approved in part and denied in part, or denied in full, and such actions become
final and binding; then the results of the agreement or action on the Claim shall be
incorporated in a Change Order to the extent they affect the Contract, including the Work,
the Contract Times, or the Contract Price.

ARTICLE 13 — COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

13.01 Cost of the Work

A.

Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum
of all costs necessary for the proper performance of the Work at issue, as further defined
below. The provisions of this Paragraph 13.01 are used for two distinct purposes:

1. To determine Cost of the Work when Cost of the Work is a component of the Contract
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or

2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other
adjustment in Contract Price. When the value of any such adjustment is determined
on the basis of Cost of the Work, Contractor is entitled only to those additional or
incremental costs required because of the change in the Work or because of the event
giving rise to the adjustment.

Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in
the Cost of the Work shall be in amounts no higher than those prevailing in the locality of
the Project, shall not include any of the costs itemized in Paragraph 13.01.C, and shall
include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of
the Work under schedules of job classifications agreed upon by Owner and Contractor.
Such employees shall include, without limitation, superintendents, foremen, and other
personnel employed full time on the Work. Payroll costs for employees not employed
full time on the Work shall be apportioned on the basis of their time spent on the
Work. Payroll costs shall include, but not be limited to, salaries and wages plus the
cost of fringe benefits, which shall include social security contributions,
unemployment, excise, and payroll taxes, workers’ compensation, health and
retirement benefits, bonuses, sick leave, and vacation and holiday pay applicable
thereto. The expenses of performing Work outside of regular working hours, on
Saturday, Sunday, or legal holidays, shall be included in the above to the extent
authorized by Owner.
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Cost of all materials and equipment furnished and incorporated in the Work, including
costs of transportation and storage thereof, and Suppliers’ field services required in
connection therewith. All cash discounts shall accrue to Contractor unless Owner
deposits funds with Contractor with which to make payments, in which case the cash
discounts shall accrue to Owner. All trade discounts, rebates, and refunds and returns
from sale of surplus materials and equipment shall accrue to Owner, and Contractor
shall make provisions so that they may be obtained.

Payments made by Contractor to Subcontractors for Work performed by
Subcontractors. If required by Owner, Contractor shall obtain competitive bids from
subcontractors acceptable to Owner and Contractor and shall deliver such bids to
Owner, who will then determine, with the advice of Engineer, which bids, if any, will
be acceptable. If any subcontract provides that the Subcontractor is to be paid on the
basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee shall
be determined in the same manner as Contractor’s Cost of the Work and fee as
provided in this Paragraph 13.01.

Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically
related to the Work.

Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies,
equipment, machinery, appliances, office, and temporary facilities at the Site, and
hand tools not owned by the workers, which are consumed in the performance of
the Work, and cost, less market value, of such items used but not consumed
which remain the property of Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof,
whether rented from Contractor or others in accordance with rental agreements
approved by Owner with the advice of Engineer, and the costs of transportation,
loading, unloading, assembly, dismantling, and removal thereof. All such costs
shall be in accordance with the terms of said rental agreements. The rental of any
such equipment, machinery, or parts shall cease when the use thereof is no
longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor,
or anyone directly or indirectly employed by any of them or for whose acts any of
them may be liable, and royalty payments and fees for permits and licenses.

f.  Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection
with the performance of the Work (except losses and damages within the
deductible amounts of property insurance established in accordance with
Paragraph 6.05), provided such losses and damages have resulted from causes
other than the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable.
Such losses shall include settlements made with the written consent and approval
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C.

of Owner. No such losses, damages, and expenses shall be included in the Cost of
the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as communication service at the Site, express and courier
services, and similar petty cash items in connection with the Work.

i.  The costs of premiums for all bonds and insurance that Contractor is required by
the Contract Documents to purchase and maintain.

Costs Excluded: The term Cost of the Work shall not include any of the following items:

1. Payroll costs and other compensation of Contractor’s officers, executives, principals
(of partnerships and sole proprietorships), general managers, safety managers,
engineers, architects, estimators, attorneys, auditors, accountants, purchasing and
contracting agents, expediters, timekeepers, clerks, and other personnel employed by
Contractor, whether at the Site or in Contractor’s principal or branch office for general
administration of the Work and not specifically included in the agreed upon schedule
of job classifications referred to in Paragraph 13.01.B.1 or specifically covered by
Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to
be considered administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at
the Site.

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable,
including but not limited to, the correction of defective Work, disposal of materials or
equipment wrongly supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraph 13.01.B.

Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus,
Contractor’s fee shall be determined as set forth in the Agreement. When the value of any
Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in
Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be
determined as set forth in Paragraph 11.04.C.

Documentation: Whenever the Cost of the Work for any purpose is to be determined
pursuant to this Article 13, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable
to Engineer an itemized cost breakdown together with supporting data.

13.02 Allowances

A

It is understood that Contractor has included in the Contract Price all allowances so named
in the Contract Documents and shall cause the Work so covered to be performed for such
sums and by such persons or entities as may be acceptable to Owner and Engineer.
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B. Cash Allowances: Contractor agrees that:

1. the cash allowances include the cost to Contractor (less any applicable trade
discounts) of materials and equipment required by the allowances to be delivered at
the Site, and all applicable taxes; and

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included
in the Contract Price and not in the allowances, and no demand for additional
payment on account of any of the foregoing will be valid.

C. [Deleted] : ; :

D. Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor on account of Work covered by
allowances, and the Contract Price shall be correspondingly adjusted.

13.03 Unit Price Work

A.  Where the Contract Documents provide that all or part of the Work is to be Unit Price
Work, initially the Contract Price will be deemed to include for all Unit Price Work an
amount equal to the sum of the unit price for each separately identified item of Unit Price
Work times the estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price. Payments to
Contractor for Unit Price Work will be based on actual quantities.

C. Each unit price will be deemed to include an amount considered by Contractor to be
adequate to cover Contractor’s overhead and profit for each separately identified item.

D. Engineer will determine the actual quantities and classifications of Unit Price Work
performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary
determinations on such matters before rendering a written decision thereon (by
recommendation of an Application for Payment or otherwise). Engineer’s written decision
thereon will be final and binding (except as modified by Engineer to reflect changed factual
conditions or more accurate data) upon Owner and Contractor, subject to the provisions of
the following paragraph.

E. The unit price of an item of Unit Price Work shall be subject to reevaluation and adjustment
under the following conditions:

’ . ..
AL aa . ‘Q
d W 2y a d

1. If the extended price of a particular item of Unit Price Work amounts to 5 percent or
more of the Contract Price (based on estimated quantities at the time of Contract
formation) and the variation in the quantity of that particular item of Unit Price Work
actually furnished or performed by Contractor differs by more than 25 percent from

the quantity of such item indicated in the Agreement; andthe-guantity-ofany-item-of

If there is no corresponding adjustment with respect to any other item of Work;

andthere ~eEreer-e i AteHe—aine
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3. If Contractor believes that Contractor has incurred additional expense as a result
thereof, Contractor may submit a Change Proposal, or if Owner believes that the
guantity variation entities Owner to an adjustment in the unit price, Owner may make
a Claim, seeking an adjustment in the Contract Price. Contractorbelieves—thatitis

ARTICLE 14 — TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE

WORK

14.01 Access to Work

A

Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and authorities having jurisdiction will have access to the
Site and the Work at reasonable times for their observation, inspection, and testing.
Contractor shall provide them proper and safe conditions for such access and advise them
of Contractor’s safety procedures and programs so that they may comply therewith as
applicable.

14.02 Tests, Inspections, and Approvals

A.

Contractor shall give Engineer timely notice of readiness of the Work (or specific parts
thereof) for all required inspections and tests, and shall cooperate with inspection and
testing personnel to facilitate required inspections and tests.

Owner shall retain and pay for the services of an independent inspector, testing laboratory,
or other qualified individual or entity to perform all inspections and tests expressly required
by the Contract Documents to be furnished and paid for by Owner, except that costs
incurred in connection with tests or inspections of covered Work shall be governed by the
provisions of Paragraph 14.05.

If Laws or Regulations of any public body having jurisdiction require any Work (or part
thereof) specifically to be inspected, tested, or approved by an employee or other
representative of such public body, Contractor shall assume full responsibility for arranging
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith,
and furnish Engineer the required certificates of inspection or approval.

Contractor shall be responsible for arranging, obtaining, and paying for all inspections and
tests required:

1. by the Contract Documents, unless the Contract Documents expressly allocate
responsibility for a specific inspection or test to Owner;

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be
incorporated in the Work;

3. by manufacturers of equipment furnished under the Contract Documents;

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to
be incorporated into the Work; and

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the Work.

Such inspections and tests shall be performed by independent inspectors, testing
laboratories, or other qualified individuals or entities acceptable to Owner and Engineer.
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If the Contract Documents require the Work (or part thereof) to be approved by Owner,
Engineer, or another designated individual or entity, then Contractor shall assume full
responsibility for arranging and obtaining such approvals.

If any Work (or the work of others) that is to be inspected, tested, or approved is covered
by Contractor without written concurrence of Engineer, Contractor shall, if requested by
Engineer, uncover such Work for observation. Such uncovering shall be at Contractor’s
expense unless Contractor had given Engineer timely notice of Contractor’s intention to
cover the same and Engineer had not acted with reasonable promptness in response to
such notice.

14.03 Defective Work

A

Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not
defective.

Engineer’s Authority: Engineer has the authority to determine whether Work is defective,
and to reject defective Work.

Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has
actual knowledge will be given to Contractor.

Correction, or Removal and Replacement. Promptly after receipt of written notice of
defective Work, Contractor shall correct all such defective Work, whether or not fabricated,
installed, or completed, or, if Engineer has rejected the defective Work, remove it from the
Project and replace it with Work that is not defective.

Preservation of Warranties: When correcting defective Work, Contractor shall take no
action that would void or otherwise impair Owner’s special warranty and guarantee, if any,
on said Work.

Costs and Damages: In addition to its correction, removal, and replacement obligations
with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages
arising out of or relating to defective Work, including but not limited to the cost of the
inspection, testing, correction, removal, replacement, or reconstruction of such defective
Work, fines levied against Owner by governmental authorities because the Work is
defective, and the costs of repair or replacement of work of others resulting from defective
Work. Prior to final payment, if Owner and Contractor are unable to agree as to the
measure of such claims, costs, losses, and damages resulting from defective Work, then
Owner may impose a reasonable set-off against payments due under Article 15.

14.04 Acceptance of Defective Work

A.

If, instead of requiring correction or removal and replacement of defective Work, Owner
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final
payment, to Engineer’s confirmation that such acceptance is in general accord with the
design intent and applicable engineering principles, and will not endanger public safety).
Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s
evaluation of and determination to accept such defective Work (such costs to be approved
by Engineer as to reasonableness), and for the diminished value of the Work to the extent
not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the
necessary revisions in the Contract Documents with respect to the Work shall be
incorporated in a Change Order. If the parties are unable to agree as to the decrease in the
Contract Price, reflecting the diminished value of Work so accepted, then Owner may
impose a reasonable set-off against payments due under Article 15. If the acceptance of
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defective Work occurs after final payment, Contractor shall pay an appropriate amount to
Owner.

14.05 Uncovering Work

A.

Engineer has the authority to require special inspection or testing of the Work, whether or
not the Work is fabricated, installed, or completed.

If any Work is covered contrary to the written request of Engineer, then Contractor shall, if
requested by Engineer, uncover such Work for Engineer’s observation, and then replace
the covering, all at Contractor’s expense.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer
or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover,
expose, or otherwise make available for observation, inspection, or testing as Engineer may
require, that portion of the Work in question, and provide all necessary labor, material, and
equipment.

1. Ifitis found that the uncovered Work is defective, Contractor shall be responsible for
all claims, costs, losses, and damages arising out of or relating to such uncovering,
exposure, observation, inspection, and testing, and of satisfactory replacement or
reconstruction (including but not limited to all costs of repair or replacement of work
of others); and pending Contractor’s full discharge of this responsibility the Owner
shall be entitled to impose a reasonable set-off against payments due under Article 15.

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an
increase in the Contract Price or an extension of the Contract Times, or both, directly
attributable to such uncovering, exposure, observation, inspection, testing,
replacement, and reconstruction. If the parties are unable to agree as to the amount
or extent thereof, then Contractor may submit a Change Proposal within 30 days of
the determination that the Work is not defective.

14.06 Owner May Stop the Work

A.

If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed
Work will conform to the Contract Documents, then Owner may order Contractor to stop
the Work, or any portion thereof, until the cause for such order has been eliminated;
however, this right of Owner to stop the Work shall not give rise to any duty on the part of
Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier,
any other individual or entity, or any surety for, or employee or agent of any of them.

14.07 Owner May Correct Defective Work

A.

If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer, or if
Contractor fails to perform the Work in accordance with the Contract Documents, or if
Contractor fails to comply with any other provision of the Contract Documents, then Owner
may, after seven days written notice to Contractor, correct or remedy any such deficiency.

In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and
suspend Contractor’s services related thereto, and incorporate in the Work all materials
and equipment stored at the Site or for which Owner has paid Contractor but which are
stored elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and
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employees, Owner’s other contractors, and Engineer and Engineer’s consultants access to
the Site to enable Owner to exercise the rights and remedies under this paragraph.

All claims, costs, losses, and damages incurred or sustained by Owner in exercising the
rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-
offs against payments due under Article 15. Such claims, costs, losses and damages will
include but not be limited to all costs of repair, or replacement of work of others destroyed
or damaged by correction, removal, or replacement of Contractor’s defective Work.

Contractor shall not be allowed an extension of the Contract Times because of any delay in
the performance of the Work attributable to the exercise by Owner of Owner’s rights and
remedies under this Paragraph 14.07.

ARTICLE 15 — PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

15.01 Progress Payments

A.

Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will
serve as the basis for progress payments and will be incorporated into a form of Application
for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will
be based on the number of units completed during the pay period, as determined under
the provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on
Cost of the Work completed by Contractor during the pay period.

Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress
payment (but not more often than once a month), Contractor shall submit to Engineer
for review an Application for Payment filled out and signed by Contractor covering the
Work completed as of the date of the Application and accompanied by such
supporting documentation as is required by the Contract Documents. If payment is
requested on the basis of materials and equipment not incorporated in the Work but
delivered and suitably stored at the Site or at another location agreed to in writing, the
Application for Payment shall also be accompanied by a-billef-saleinveice—oreother
documentation warranting that Owner has received the materials and equipment free
and clear of all Liens, and evidence that the materials and equipment are covered by
appropriate property insurance, a warehouse bond, or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account
of the Work have been applied on account to discharge Contractor’s legitimate
obligations associated with prior Applications for Payment.

w

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement._No payments will be made that would deplete the retainage, place in
escrow any funds that are required for retainage, or invest the retainage for the
benefit of the Contractor. The Application for Payment form to be used on this Project
is EJCDC C-620. The Agency must approve all Applications for Payment before payment
is made.

Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, including
each resubmittal, either indicate in writing a recommendation of payment and present
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the Application to Owner, or return the Application to Contractor indicating in writing
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor
may make the necessary corrections and resubmit the Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment
will constitute a representation by Engineer to Owner, based on Engineer’s
observations of the executed Work as an experienced and qualified design
professional, and on Engineer’s review of the Application for Payment and the
accompanying data and schedules, that to the best of Engineer’s knowledge,
information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests called for in the
Contract Documents, a final determination of quantities and classifications for
Unit Price Work under Paragraph 13.03, and any other qualifications stated in the
recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear
to have been fulfilled in so far as it is Engineer’s responsibility to observe the
Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in
progress, or involved detailed inspections of the Work beyond the responsibilities
specifically assigned to Engineer in the Contract; or

b. there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold
payment to Contractor.

4. Neither Engineer’s review of Contractor’'s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment,
will impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction,
or the safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to
Contractor’s performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has
used the money paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to
Owner free and clear of any Liens.

Engineer may refuse to recommend the whole or any part of any payment if, in
Engineer’s opinion, it would be incorrect to make the representations to Owner stated
in Paragraph 15.01.C.2.
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D.

E.

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s
opinion to protect Owner from loss because:

a.

b.

the Work is defective, requiring correction or replacement;
the Contract Price has been reduced by Change Orders;

Owner has been required to correct defective Work in accordance with Paragraph
14.07, or has accepted defective Work pursuant to Paragraph 14.04;

Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible; or

Engineer has actual knowledge of the occurrence of any of the events that would
constitute a default by Contractor and therefore justify termination for cause
under the Contract Documents.

Payment Becomes Due:

1. The Application for Payment with Engineer’s recommendations will be presented to

the Owner and Agency for consideration. If both the Owner and Agency find the

Application for Payment acceptable, the recommended amount less any reduction

under the provisions of Paragraph 15.01.E will become ten (10) days after transfer of

corresponding funds to the Owner’s bank account, and the Owner will make payment

to the Contractor.

Reductions in Payment by Owner:

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner
is entitled to impose a set-off against payment based on any of the following:

a.

claims have been made against Owner on account of Contractor’s conduct in the
performance or furnishing of the Work, or Owner has incurred costs, losses, or
damages on account of Contractor’s conduct in the performance or furnishing of
the Work, including but not limited to claims, costs, losses, or damages from
workplace injuries, adjacent property damage, non-compliance with Laws and
Regulations, and patent infringement;

Contractor has failed to take reasonable and customary measures to avoid
damage, delay, disruption, and interference with other work at or adjacent to the
Site;

Contractor has failed to provide and maintain required bonds or insurance;

Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible;

Owner has incurred extra charges or engineering costs related to submittal
reviews, evaluations of proposed substitutes, tests and inspections, or return
visits to manufacturing or assembly facilities;

the Work is defective, requiring correction or replacement;

Owner has been required to correct defective Work in accordance with Paragraph
14.07, or has accepted defective Work pursuant to Paragraph 14.04;

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved. Page 63 of 75



h. the Contract Price has been reduced by Change Orders;

i. an event that would constitute a default by Contractor and therefore justify a
termination for cause has occurred;

j. liquidated damages have accrued as a result of Contractor’s failure to achieve
Milestones, Substantial Completion, or final completion of the Work;

k. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and
discharge of such Liens;

I. there are other items entitling Owner to a set off against the amount
recommended.

2. If Owner imposes any set-off against payment, whether based on its own knowledge
or on the written recommendations of Engineer, Owner will give Contractor
immediate written notice (with a copy to Engineer) stating the reasons for such action
and the specific amount of the reduction, and promptly pay Contractor any amount
remaining after deduction of the amount so withheld. Owner shall promptly pay
Contractor the amount so withheld, or any adjustment thereto agreed to by Owner
and Contractor, if Contractor remedies the reasons for such action. The reduction
imposed shall be binding on Contractor unless it duly submits a Change Proposal
contesting the reduction.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified,
the amount wrongfully withheld shall be treated as an amount due as determined by
Paragraph 15.01.C.1 and subject to interest as provided in the Agreement.

15.02 Contractor’s Warranty of Title

A.

Contractor warrants and guarantees that title to all Work, materials, and equipment
furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title
defects, and (2) all patent, licensing, copyright, or royalty obligations, re-taterthan-seven

daysafterthe time-of paymentby-Owner no later than the time of payment by Owner.

15.03 Substantial Completion

A.

B.

When Contractor considers the entire Work ready for its intended use Contractor shall
notify Owner and Engineer in writing that the entire Work is substantially complete and
request that Engineer issue a certificate of Substantial Completion. Contractor shall at the
same time submit to Owner and Engineer an initial draft of punch list items to be
completed or corrected before final payment.

Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not
consider the Work substantially complete, Engineer will notify Contractor in writing giving
the reasons therefor.

If some or all of the Work has been determined not to be at a point of Substantial
Completion and will require re-inspection or re-testing by Engineer, the cost of such re-
inspection or re-testing, including the cost of time, travel and living expenses, shall be paid
by Contractor to Owner. If Contractor does not pay, or the parties are unable to agree as to
the amount owed, then Owner may impose a reasonable set-off against payments due
under Article 15.
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B-C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a

preliminary certificate of Substantial Completion which shall fix the date of Substantial
Completion. Engineer shall attach to the certificate a punch list of items to be completed or
corrected before final payment. Owner shall have seven days after receipt of the
preliminary certificate during which to make written objection to Engineer as to any
provisions of the certificate or attached punch list. If, after considering the objections to the
provisions of the preliminary certificate, Engineer concludes that the Work is not
substantially complete, Engineer will, within 14 days after submission of the preliminary
certificate to Owner, notify Contractor in writing that the Work is not substantially
complete, stating the reasons therefor. If Owner does not object to the provisions of the
certificate, or if despite consideration of Owner’s objections Engineer concludes that the
Work is substantially complete, then Engineer will, within said 14 days, execute and deliver
to Owner and Contractor a final certificate of Substantial Completion (with a revised punch
list of items to be completed or corrected) reflecting such changes from the preliminary
certificate as Engineer believes justified after consideration of any objections from Owner.

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and

Contractor will confer regarding Owner’s use or occupancy of the Work following
Substantial Completion, review the builder’s risk insurance policy with respect to the end of
the builder’s risk coverage, and confirm the transition to coverage of the Work under a
permanent property insurance policy held by Owner. Unless Owner and Contractor agree
otherwise in writing, Owner shall bear responsibility for security, operation, protection of
the Work, property insurance, maintenance, heat, and utilities upon Owner’s use or
occupancy of the Work.

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of

items to be completed or corrected prior to final payment. In appropriate cases Contractor
may submit monthly Applications for Payment for completed punch list items, following the
progress payment procedures set forth above.

E-F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial

Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the punch list.

15.04 Partial Use or Occupancy

A.

Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract
Documents, or which Owner, Engineer, and Contractor agree constitutes a separately
functioning and usable part of the Work that can be used by Owner for its intended
purpose without significant interference with Contractor’s performance of the remainder
of the Work, subject to the following conditions:

1. At any time Owner may request in writing that Contractor permit Owner to use or
occupy any such part of the Work that Owner believes to be substantially complete. If
and when Contractor agrees that such part of the Work is substantially complete,
Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A
through E for that part of the Work.

2. At any time Contractor may notify Owner and Engineer in writing that Contractor
considers any such part of the Work substantially complete and request Engineer to
issue a certificate of Substantial Completion for that part of the Work.
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Within a reasonable time after either such request, Owner, Contractor, and Engineer
shall make an inspection of that part of the Work to determine its status of
completion. If Engineer does not consider that part of the Work to be substantially
complete, Engineer will notify Owner and Contractor in writing giving the reasons
therefor. If Engineer considers that part of the Work to be substantially complete, the
provisions of Paragraph 15.03 will apply with respect to certification of Substantial
Completion of that part of the Work and the division of responsibility in respect
thereof and access thereto.

No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other
property insurance.

15.05 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and
will notify Contractor in writing of all particulars in which this inspection reveals that the
Work, or agreed portion thereof, is incomplete or defective. Contractor shall immediately
take such measures as are necessary to complete such Work or remedy such deficiencies.

15.06 Final Payment

A. Application for Payment:

1.

After Contractor has, in the opinion of Engineer, satisfactorily completed all
corrections identified during the final inspection and has delivered, in accordance with
the Contract Documents, all maintenance and operating instructions, schedules,
guarantees, bonds, certificates or other evidence of insurance, certificates of
inspection, annotated record documents (as provided in Paragraph 7.11), and other
documents, Contractor may make application for final payment.

The final Application for Payment shall be accompanied (except as previously
delivered) by:

a. all documentation called for in the Contract Documents;
b. consent of the surety, if any, to final payment;

c. satisfactory evidence that all title issues have been resolved such that title to all
Work, materials, and equipment has passed to Owner free and clear of any Liens
or other title defects, or will so pass upon final payment.

d. alist of all disputes that Contractor believes are unsettled; and

e. complete and legally effective releases or waivers (satisfactory to Owner) of all
Lien rights arising out of the Work, and of Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as
approved by Owner, Contractor may furnish receipts or releases in full and an affidavit
of Contractor that: (a) the releases and receipts include all labor, services, material,
and equipment for which a Lien could be filed; and (b) all payrolls, material and
equipment bills, and other indebtedness connected with the Work for which Owner
might in any way be responsible, or which might in any way result in liens or other
burdens on Owner's property, have been paid or otherwise satisfied. If any
Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor
may furnish a bond or other collateral satisfactory to Owner to indemnify Owner
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B.

against any Lien, or Owner at its option may issue joint checks payable to Contractor
and specified Subcontractors and Suppliers.

Engineer’s Review of Application and Acceptance:

1. If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and
accompanying documentation as required by the Contract Documents, Engineer is
satisfied that the Work has been completed and Contractor’s other obligations under
the Contract have been fulfilled, Engineer will, within ten days after receipt of the final
Application for Payment, indicate in writing Engineer’s recommendation of final
payment and present the Application for Payment to Owner for payment. Such
recommendation shall account for any set-offs against payment that are necessary in
Engineer’s opinion to protect Owner from loss for the reasons stated above with
respect to progress payments. At the same time Engineer will also give written notice
to Owner and Contractor that the Work is acceptable, subject to the provisions of
Paragraph 15.07. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment,
in which case Contractor shall make the necessary corrections and resubmit the
Application for Payment.

Completion of Work: The Work is complete (subject to surviving obligations) when it is
ready for final payment as established by the Engineer’s written recommendation of final
payment.

Payment Becomes Due: Thirty days after the presentation to Owner of the final Application
for Payment and accompanying documentation, the amount recommended by Engineer
(less any further sum Owner is entitled to set off against Engineer’s recommendation,
including but not limited to set-offs for liquidated damages and set-offs allowed under the
provisions above with respect to progress payments) will become due and shall be paid by
Owner to Contractor.

15.07 Waiver of Claims

A.

The making of final payment will not constitute a waiver by Owner of claims or rights
against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens,
from defective Work appearing after final inspection pursuant to Paragraph 15.05, from
Contractor’s failure to comply with the Contract Documents or the terms of any special
guarantees specified therein, from outstanding Claims by Owner, or from Contractor’s
continuing obligations under the Contract Documents.

The acceptance of final payment by Contractor will constitute a waiver by Contractor of all
claims and rights against Owner other than those pending matters that have been duly
submitted or appealed under the provisions of Article 17.

15.08 Correction Period

A.

If within one year after the date of Substantial Completion (or such longer period of time as
may be prescribed by the terms of any applicable special guarantee required by the
Contract Documents, or by any specific provision of the Contract Documents), any Work is
found to be defective, or if the repair of any damages to the Site, adjacent areas that
Contractor has arranged to use through construction easements or otherwise, and other
adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be
defective, then Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions:
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1. correct the defective repairs to the Site or such other adjacent areas;
2. correct such defective Work;

3. if the defective Work has been rejected by Owner, remove it from the Project and
replace it with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to
the work of others, or to other land or areas resulting therefrom.

If Contractor does not promptly comply with the terms of Owner’s written instructions, or
in an emergency where delay would cause serious risk of loss or damage, Owner may have
the defective Work corrected or repaired or may have the rejected Work removed and
replaced. Contractor shall pay all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution costs) arising out of or relating to
such correction or repair or such removal and replacement (including but not limited to all
costs of repair or replacement of work of others).

In special circumstances where a particular item of equipment is placed in continuous
service before Substantial Completion of all the Work, the correction period for that item
may start to run from an earlier date if so provided in the Specifications.

Where defective Work (and damage to other Work resulting therefrom) has been corrected
or removed and replaced under this paragraph, the correction period hereunder with
respect to such Work will be extended for an additional period of one year after such
correction or removal and replacement has been satisfactorily completed.

Contractor’s obligations under this paragraph are in addition to all other obligations and
warranties. The provisions of this paragraph shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

ARTICLE 16 — SUSPENSION OF WORK AND TERMINATION

16.01

16.02

Owner May Suspend Work

A.

At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by written notice to Contractor and Engineer.
Such notice will fix the date on which Work will be resumed. Contractor shall resume the
Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract
Price or an extension of the Contract Times, or both, directly attributable to any such
suspension. Any Change Proposal seeking such adjustments shall be submitted no later
than 30 days after the date fixed for resumption of Work.

Owner May Terminate for Cause

A

The occurrence of any one or more of the following events will constitute a default by
Contractor and justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule);

2. Failure of Contractor to perform or otherwise to comply with a material term of the
Contract Documents;
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3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
4. Contractor’s repeated disregard of the authority of Owner or Engineer.

If one or more of the events identified in Paragraph 16.02.A occurs, then after giving
Contractor (and any surety) ten days written notice that Owner is considering a declaration
that Contractor is in default and termination of the contract, Owner may proceed to:

1. declare Contractor to be in default, and give Contractor (and any surety) notice that
the Contract is terminated; and

2. enforce the rights available to Owner under any applicable performance bond.

Subject to the terms and operation of any applicable performance bond, if Owner has
terminated the Contract for cause, Owner may exclude Contractor from the Site, take
possession of the Work, incorporate in the Work all materials and equipment stored at the
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete
the Work as Owner may deem expedient.

Owner may not proceed with termination of the Contract under Paragraph 16.02.B if
Contractor within seven days of receipt of notice of intent to terminate begins to correct its
failure to perform and proceeds diligently to cure such failure.

If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to
receive any further payment until the Work is completed. If the unpaid balance of the
Contract Price exceeds the cost to complete the Work, including all related claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals) sustained by Owner, such excess will be paid
to Contractor. If the cost to complete the Work including such related claims, costs, losses,
and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner.
Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as
to their reasonableness and, when so approved by Engineer, incorporated in a Change
Order. When exercising any rights or remedies under this paragraph, Owner shall not be
required to obtain the lowest price for the Work performed.

Where Contractor’s services have been so terminated by Owner, the termination will not
affect any rights or remedies of Owner against Contractor then existing or which may
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety
under any payment bond or performance bond. Any retention or payment of money due
Contractor by Owner will not release Contractor from liability.

If and to the extent that Contractor has provided a performance bond under the provisions
of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent
provisions of Paragraphs 16.02.B and 16.02.D.

16.03 Owner May Terminate For Convenience

A

Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such
case, Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for
overhead and profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services
and furnishing labor, materials, or equipment as required by the Contract Documents

EJCDC® C-700, Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 69 of 75



B.

in connection with uncompleted Work, plus fair and reasonable sums for overhead
and profit on such expenses; and

3. other reasonable expenses directly attributable to termination, including costs
incurred to prepare a termination for convenience cost proposal.

Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue,
or other economic loss arising out of or resulting from such termination.

16.04 Contractor May Stop Work or Terminate

A

If, through no act or fault of Contractor, (1) the Work is suspended for more than 90
consecutive days by Owner or under an order of court or other public authority, or (2)
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or
(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then
Contractor may, upon seven days written notice to Owner and Engineer, and provided
Owner or Engineer do not remedy such suspension or failure within that time, terminate
the contract and recover from Owner payment on the same terms as provided in Paragraph
16.03.

In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is
submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to
be due, Contractor may, seven days after written notice to Owner and Engineer, stop the
Work until payment is made of all such amounts due Contractor, including interest thereon.
The provisions of this paragraph are not intended to preclude Contractor from submitting a
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s stopping the Work as permitted
by this paragraph.

ARTICLE 17 — FINAL RESOLUTION OF DISPUTES

17.01 Methods and Procedures

A.

Disputes Subject to Final Resolution: The following disputed matters are subject to final
resolution under the provisions of this Article:

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in
full; and

2. Disputes between Owner and Contractor concerning the Work or obligations under
the Contract Documents, and arising after final payment has been made.

Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner
or Contractor may:

1. elect in writing to invoke the dispute resolution process provided for in these Standard

General Conditionsthe-Supplementary-Conditions; or

2. agree with the other party to submit the dispute to another dispute resolution
process; or

3. if no dispute resolution process is provided for in these Standard General Conditions

the-Supplementary-Cenditions or mutually agreed to, give written notice to the other

party of the intent to submit the dispute to a court of competent jurisdiction.
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ARTICLE 18 — MISCELLANEOUS

18.01

18.02

18.03

18.04

18.05

18.06

18.07

18.08

Giving Notice

A.  Whenever any provision of the Contract Documents requires the giving of written notice, it
will be deemed to have been validly given if:

1. delivered in person, by a commercial courier service or otherwise, to the individual or
to a member of the firm or to an officer of the corporation for which it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last
business address known to the sender of the notice.

Computation of Times

A.  When any period of time is referred to in the Contract by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder to the parties hereto are in addition to, and are not to be
construed in any way as a limitation of, any rights and remedies available to any or all of
them which are otherwise imposed or available by Laws or Regulations, by special warranty
or guarantee, or by other provisions of the Contract. The provisions of this paragraph will
be as effective as if repeated specifically in the Contract Documents in connection with
each particular duty, obligation, right, and remedy to which they apply.

Limitation of Damages

A.  With respect to any and all Change Proposals, Claims, disputes subject to final resolution,
and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors,
members, partners, employees, agents, consultants, or subcontractors, shall be liable to
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in
connection with any other project or anticipated project.

No Waiver

A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision,
nor shall it affect the enforceability of that provision or of the remainder of this Contract.

Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or
given in accordance with the Contract, as well as all continuing obligations indicated in the
Contract, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute
parts of these General Conditions.
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18.09 Tribal Sovereignty. No provision of this Agreement will be construed by any of the signatories as

abridging or debilitating any sovereign powers of the {insert name of Tribe} Tribe; affecting the

trust-beneficiary relationship between the Secretary of the Interior, Tribe, and Indian

landowner(s); or interfering with the government-to-government relationship between the

United States and the Tribe.

ARTICLE 19 — FEDERAL REQUIREMENTS

19.01 Agency Not a Party

A.

This Contract is expected to be funded in part with funds provided by agency. Neither

Agency, nor any of it departments, entities, or employees is a party to this Contract.

19.02  Contract Approval

A.

Owner and Contractor will furnish Owner’s attorney such evidence as required so that

Owner’s attorney can complete and execute the following “Certificate of Owner’s
Attorney” (Exhibit GC-A) before Owner submits the executed Contract Documents to
Agency for approval.

Concurrence by Agency in the award of the Contract is required before the Contract is

effective.

19.03  Conflict of Interest

A.

Contractor may not knowingly contract with a supplier or manufacturer if the individual or

entity who prepared the plans and specifications has a corporate or financial affiliation with
the supplier or manufacturer. Owner’s officers, employees, or agents shall not engage in
the award or administration of this Contract if a conflict of interest, real or apparent, would
be involved. Such a conflict would arise when: (i) the employee, officer or agent; (ii) any
member of their immediate family; (iii) their partner or (iv) an organization that employs, or
is about to employ, any of the above, has a financial interest in Contractor. Owner’s
officers, employees, or agents shall neither solicit nor accept gratuities, favors or anything
of monetary value from Contractor or subcontractors.

19.04 Gratuities

A.

If Owner finds after a notice and hearing that Contractor, or any of Contractor’s agents or

representatives, offered or gave gratuities (in the form of entertainment, gifts, or
otherwise) to any official, employee, or agent of Owner or Agency in an attempt to secure
this Contract or favorable treatment in awarding, amending, or making any determinations
related to the performance of this Contract, Owner may, by written notice to Contractor,
terminate this Contract. Owner may also pursue other rights and remedies that the law or
this Contract provides. However, the existence of the facts on which Owner bases such
findings shall be an issue and may be reviewed in proceedings under the dispute resolution
provisions of this Contract.

In the event this Contract is terminated as provided in paragraph 19.04.A, Owner may

pursue the same remedies against Contractor as it could pursue in the event of a breach of
this Contract by Contractor. As a penalty, in addition to any other damages to which it may
be entitled by law, Owner may pursue exemplary damages in an amount (as determined by
Owner) which shall not be less than three nor more than ten times the costs Contractor
incurs in providing any such gratuities to any such officer or employee.
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19.05 Audit and Access to Records

A.

Owner, Agency, the Comptroller General of the United States, or any of their duly

authorized representatives, shall have access to any books, documents, papers, and records
of the Engineer which are pertinent to the Agreement, for the purpose of making audits,
examinations, excerpts, and transcriptions. Engineer shall maintain all required records for
three years after final payment is made and all other pending matters are closed.

19.06 Small, Minority, and Women’s Businesses

A.

If Contractor intends to let any subcontracts for a portion of the work, Contractor shall take

affirmative steps to assure that small, minority and women’s businesses are used when
possible as sources of supplies, equipment, construction, and services. Affirmative steps
shall consist of: (1) including qualified small, minority and women’s businesses on
solicitation lists; (2) assuring that small, minority and women’s businesses are solicited
whenever they are potential sources; (3) dividing total requirements when economically
feasible, into small tasks or quantities to permit maximum participation of small, minority,
and women’s businesses; (4) establishing delivery schedules, where the requirements of
the work permit, which will encourage participation by small, minority and women’s
businesses; (5) using the services and assistance of the Small Business Administration and
the Minority Business Development Agency of the U.S. Department of Commerce; (6)
requiring each party to a subcontract to take the affirmative steps of this section; and (7)
Contractor is encouraged to procure goods and services from labor surplus area firms.

19.07 Anti-Kickback

A.

Contractor shall comply with the Copeland Anti-Kickback Act (18 USC 874 and 40 USC 276c)

as _supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors and
Subcontractors on Public Buildings or Public Works Financed in Whole or in Part by Loans or
Grants of the United States”). The Act provides that Contractor or subcontractor shall be
prohibited from inducing, by any means, any person _employed in the construction,
completion, or repair of public facilities, to give up any part of the compensation to which
they are otherwise entitled. Owner shall report all suspected or reported violations to

Agency.

If this Contract exceeds $100,000, Compliance with all applicable standards, orders, or

requirements issued under section 306 of the Clean Air Act (42 U.S.C. 1857(h) and 42 USC
7401et. seq.), section 508 of the Clean Water Act (33 U.S.C. 1368) and Federal Water
Pollution Control Act (33 USC 1251 et seq.), Executive Order 11738, and Environmental
Protection Agency regulations (40 CFR part 15) is required. Contractor will report violations

Contractor shall comply with the Energy Policy and Conservation Act (P.L. 94-163).

Mandatory standards and policies relating to energy efficiency, contained in any applicable

19.08 Clean Air and Pollution Control Acts
A.
to the Agency and the Regional Office of the EPA.
19.09 State Energy Policy
A.
State Energy Conservation Plan, shall be utilized.
19.10 Equal Opportunity Requirements

A.

If this Contract exceeds $10,000, Contractor shall comply with Executive Order 11246,

“Equal Employment Opportunity,” as amended by Executive Order 11375, “Amending
Executive Order 11246 Relating to Equal Employment Opportunity,” and as supplemented
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by regulations at 41 CFR part 60, “Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor.”

Contractor’s compliance with Executive Order 11246 shall be based on its implementation

of the Equal Opportunity Clause, specific affirmative active obligations required by the
Standard Federal Equal Employment Opportunity Construction Contract Specifications, as
set forth in 41 CFR Part 60-4 and its efforts to meet the goals established for the
geographical area where the Contract is to be performed. The hours of minority and female
employment and training must be substantially uniform throughout the length of the
Contract, and in each trade, and Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole
purpose of meeting Contractor’s goals shall be a violation of the Contract, the Executive
Order, and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured
against the total work hours performed.

Contractor shall provide written notification to the Director of the Office of Federal

Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the Contract
resulting from this solicitation. The notification shall list the name, address, and telephone
number of the subcontractor; employer identification number; estimated dollar amount of
subcontract; estimated starting and completion dates of the subcontract; and the
geographical area in which the Contract is to be performed.

19.11 Restrictions on Lobbying

A.

Contractor and each subcontractor shall comply with Restrictions on Lobbying (Public Law

101-121, Section 319) as supplemented by applicable Agency regulations. This Law applies
to the recipients of contracts and subcontracts that exceed $100,000 at any tier under a
Federal loan that exceeds $150,000 or a Federal grant that exceeds $100,000. If applicable,
Contractor must complete a certification form on lobbying activities related to a specific
Federal loan or grant that is a funding source for this Contract. Each tier certifies to the tier
above that it will not and has not used Federal appropriated funds to pay any person or
organization for influencing or attempting to influence an officer or employee of any
agency, a member of Congress, or an employee of a member of Congress in connection
with obtaining any Federal contract, grant, or any other award covered by 31 USC 1352.
Each tier shall disclose any lobbying with non-Federal funds that takes place in connection
with obtaining any Federal award. Certifications and disclosures are forwarded from tier to
tier up to the Owner. Necessary certification and disclosure forms shall be provided by
Owner.

19.12 Environmental Requirements

When constructing a Project involving trenching and/or other related earth excavations, Contractor shall

comply with the following environmental conditions:

A.

Wetlands — When disposing of excess, spoil, or other construction materials on public or

private property, Contractor shall not fill in or otherwise convert wetlands.

Floodplains — When disposing of excess, spoil, or other construction materials on public or

private property, Contractor shall not fill in or otherwise convert 100 year floodplain areas
delineated on the latest Federal Emergency Management Agency Floodplain Maps, or
other appropriate maps, i.e., alluvial soils on NRCS Soil Survey Maps.
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C. Historic Preservation — Any excavation by Contractor that uncovers an historical or
archaeological artifact shall be immediately reported to Owner and a representative of
Agency. Construction shall be temporarily halted pending the notification process and
further directions issued by Agency after consultation with the State Historic Preservation

Officer (SHPO).

D. Endangered Species — Contractor shall comply with the Endangered Species Act, which
provides for the protection of endangered and/or threatened species and critical habitat.
Should any evidence of the presence of endangered and/or threatened species or their
critical habitat be brought to the attention of Contractor, Contractor will immediately
report this evidence to Owner and a representative of Agency. Construction shall be
temporarily halted pending the notification process and further directions issued by Agency
after consultation with the U.S. Fish and Wildlife Service.

E. Mitigation Measures — If the project had an Environmental Report, Environmental
Assessment, or Environmental Impact Statement to meet the requirements of the National
Environmental Policy Act, compliance with the mitigation measures, if any, in that
document are hereby included as a condition of this contract. {These mitigation measures
are as follows: Insert mitigation measures if any.}

ARTICLE 20 — STATE OF ILLINOIS REQUIREMENTS

20.01  State Prevailing Wage Rate Requirements

A. The Contractor shall be required to pay a minimum of the State Prevailing Wage Rates
for the project area, in accordance with Illinois State Law.

20.02  Employment of lllinois Workers on Public Works

A. If at the time this contract is executed, or if during the term of this contract, there is
excessive unemployment in Illinois as defined in the employment of Illinois Workers
on Public Works Act, 30ILCS 570-0.01 et seq., as two consecutive months of
unemployment exceeding 5%. the Contractor agrees to employ Illinois Laborers. An
Illinois Laborer is defined as any person who has resided in Illinois for at least thirty
(30) days and intends to become or remain an Illinois resident.

20.03  Substance Abuse Prevention on Public Works Projects Act

A. The Contractor shall be required to comply with the Substance Abuse Prevention on
Public Works Projects Act (Public Act 095-0635; HB 1855). As such, the Contractor
may be required to sign the Owner’s Substance Abuse Prevention Program
Certification.

ARTICLE 21 — OTHER REQUIREMENTS

21.01 Certified Payroll

A. Contractor shall submit Certified Payroll to the Owner with each pay request.
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https://www.wdol.gov/wdol/scafiles/davisbacon/IL15.dvb?v=2

General Decision Number: 1L190015 03/01/2019 1L15
Superseded General Decision Number: 1L20180015
State: Illinois

Construction Types: Heavy and Highway

Counties: Adams, Brown, Cass, Champaign, Christian, Clark,
Coles, Cumberland, De Witt, Douglas, Edgar, Logan, Macon,
Mason, Menard, Morgan, Moultrie, Piatt, Pike, Sangamon,
Schuyler, Scott, Shelby and Vermilion Counties in Illinois.

DE WITT COUNTY:

HEAVY CONSTRUCTION PROJECTS (including Sewer & Water Line
Construction & Drainage Projects) & HIGHWAY CONSTRUCTION
PROJECTS (excluding tunnels, building structures in rest area
projects, and railroad construction; bascule, suspension &
spandrel arch bridges; bridges designed for commercial
navigation; bridges involving marine construction, other major
bridges).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(@) (D) (ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol .gov/whd/govcontracts.

Modification Number Publication Date
0 01/04/2019
1 01/18/2019
2 0370172019

BRILO0O08-011 05/01/2018
LOGAN, MORGAN and SCOTT COUNTIES
Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 30.29 21.13

CARP0237-012 05/01/2017

MASON COUNTY

3/19/2019, 1:56 PM
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Rates Fringes
CARPENTER. - oo oo i o $ 34.04 26.47
PILEDRIVERMAN. . .. oo $ 35.04 26.47
(CARPO237-021 05/01/2017
DE WITT COUNTY

Rates Fringes
CARPENTER. - o o i $ 34.04 26.47
PILEDRIVERMAN. . . o oo $ 34.04 26.47
(CARPO243-001 05/01/2017
CHAMPAIGN, EDGAR, AND VERMILION COUNTIES

Rates Fringes
CARPENTER. - oo oo i it $ 36.20 21.92
PILEDRIVERMAN. . . . oo $ 37.20 21.92

CARP0243-006 05/01/2017

COLES, CUMBERLAND, MOULTRIE, and SHELBY COUNTIES

Rates Fringes
CARPENTER. - oo oo i oo $ 33.00 25.12
PILEDRIVERMAN. . .o oo $ 34.00 25.12
(CARPO243-009 05/01/2017
DOUGLAS COUNTY

Rates Fringes
CARPENTER. - o oo i et $ 33.00 25.12
PILEDRIVERMAN. . . oo $ 34.00 25.12
(CARPO243-014 05/01/2017
CLARK COUNTY

Rates Fringes
CARPENTER. - oo oo i oo $ 36.20 21.92
PILEDRIVERMAN. . .. oo $ 37.20 21.92

CARP0270-004 05/01/2017

CHRISTIAN, MENARD, AND SANGAMON (Except 1l1liopolis) COUNTIES

Rates Fringes
CARPENTER. - o o i s $ 32.15 25.97
PILEDRIVERMAN. . . oo $ 33.15 25.97
(CARPO270-007 05/01/2017
ADAMS COUNTY

Rates Fringes

https://www.wdol.gov/wdol/scafiles/davisbacon/IL15.dvb?v=2
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CARP0270-016 05/01/2017

MACON, MOULTRIE (North of Rt #133), PIATT (Southwestern Half),
SANGAMON (Illiopolis) AND SHELBY (Moweaqua & North thereof)

COUNTIES

Rates Fringes
CARPENTER. - oo oo a o $ 32.15 25.97
PILEDRIVERMAN. . .. oo $ 33.15 25.97
(CARPO270-021 05/01/2017
LOGAN COUNTY

Rates Fringes
CARPENTER. - o o i e s $ 32.15 25.97
PILEDRIVERMAN. . .o oo $ 33.15 25.97

CARP0270-024 05/01/2017

BROWN, CASS, MORGAN, PIKE, AND SCOTT COUNTIES

Rates Fringes
CARPENTER. - oo oo a o $ 32.15 25.97
PILEDRIVERMAN. . . . oo $ 33.15 25.97
(CARPO270-026 05/01/2017
SCHUYLER COUNTY

Rates Fringes
CARPENTER. - oo oo oo i o $ 32.15 25.97

ELEC0034-012 03/01/2018

MASON (Except Bath, Crane Creek, Kilbourne, Lynchburg, Mason
City, & Salt Creek TWPS) COUNTY

Rates Fringes
ELECTRICIAN. oo .o $ 36.51 21.19
* ELEC0034-015 03/01/2019
ADAMS COUNTY

Rates Fringes
ELECTRICIAN. - . .o $ 31.00 18.40

ELEC0051-003 02/26/2018
ADAMS, BROWN, CASS, CHAMPAIGN, CHRISTIAN, DEWITT, DOUGLAS,

EDGAR, LOGAN, MACON, MASON, MENARD, PIATT, SCHUYLER, SCOTT,
VERMILION, COLES (East Oakland, Humboldt, Morgan, North Okaw,
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and Seven Hickory TWPS), MORGAN, MOULTRIE (Except Whitley TWP),
PIKE, SANGAMON, & SHELBY (that portion West of Holland,
Prairie, Richland, and Windsor TWPS) COUNTIES

Rates Fringes
Line Construction
Groundman/Equipment
Operator (All crawler type
equipment larger than D-4,
15 ton crane or larger)..... $ 45.09 32%+$5.75
Groundman/Truck Driver...... $ 34.33 32%+$5.75
Lineman and Substation
Technician.................. $ 50.11 32%+$5.75

ELEC0146-003 06/01/2016

CHRISTIAN, COLES, CUMBERLAND, DE WITT (Harp, Wapella, Barnett,
Clintonia, De Witt, Turnbridge, Texas, Creek & Nixon TWPS),
DOUGLAS (Arcola, Burbon, Garrett TWPS & the portion of Tuscola
lying West of the City of Tuscola & Illinois Central Railroad
tracks), MACON, MOULTRIE, PIATT (Goose Creek, Willow Branch,
Cerro Gordo, Bement & Unity TWPS), AND SHELBY COUNTIES

Rates Fringes
ELECTRICIAN. .o ... $ 36.27 16.36
ELEC0193-004 11/28/2018
Rates Fringes
ELECTRICIAN
CASS, LOGAN, MASON (Bath,
Crane Creek, Kilbourne,
Lynchburg, Mason City &
Salt Creek TWPS), MENARD,
MORGAN, SANGAMON and SCOTT
COUNTIES. ..o $ 35.96 4.5%+17 .00

ELEC0193-010 04/04/2018

CASS, LOGAN, MASON (Townships of Lynchburg, Bath, Kilbourne,
Crane Creek, Salt Creek, and Mason), MENARD, MORGAN, SCOTT, AND
SANGAMON COUNTIES

Rates Fringes

Line Construction
Groundman - Equipment
Operator (Class I, all
crawler type equipment
larger than D-4, 15 ton
crane or larger)............ $ 46.43 29.5% + 5.75
Groundman - Truck Driver
(with winch, may operate
diggers, 5th wheel type
trucks, crawler-type
equipment, D-4 and
smaller, backhoe 3/4 yard
and under, rubber tire and
crawler w/end loader, and
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may drive bucket truck and

live boom type line trucks).$ 35.35 29.5% + 5.75
Groundman - Truck Driver

(without winch)............. $ 33.31 29.5% + 5.75
Groundman (Class A)......... $ 31.72 29.5% + 5.75
Lineman & Substation Tech...$ 51.62 29.5% + 5.75

Rates Fringes
Electricians: ... ... .. . ..ooooo.- $ 36.18 19.32
'ELecossg-008 12/01/2018
VERMILION COUNTY

Rates Fringes
ELECTRICIAN. - o .o oo $ 34.50 20.74

ELEC0702-002 01/01/2019

ALEXANDER, CLAY, CRAWFORD, EDWARDS, EFFINGHAM, FRANKLIN,
FAYETTE (Excludes portion North Avena), GALLATIN, HAMILTON,
HARDIN, JACKSON, JASPER, JEFFERSON, JOHNSON, LAWRENCE, MARION,
MASSAC, PERRY, POPE, PULASKI, RANDOLPH (Except Red Bud Twps),
RICHLAND, SALINE, UNION, WABASH, WAYNE, WHITE, AND WILLIAMSON
COUNTIES;

CLARK, COLES (Southern Half), CUMBERLAND, MOULTRIE (Whitley
TWP), and SHELBY (Except West of Holland, Prairie, Richland, &
Windsor TWPS) COUNTIES;

BOND (Eastern Half), and WASHINGTON (OKAWVILLE & VENDY TWPS)
COUNTIES

Rates Fringes
Line Construction
Groundman - Class A......... $ 31.24 29%+7 .25
Groundman - Equipment
Operator Class 11 (all
other equipment)............ $ 37.99 29%+7 .25
Heavy - Equipment Operator
Class 1 (all crawler type
equipment D-4 and larger)...$ 42.59 29%+7 .25
Lineman. ... .. ... ... ... $ 53.47 29%+7 .25
ENG10649-006 04/01/2017
MASON COUNTY
Rates Fringes
OPERATOR: Power Equipment
] ol U1 o e $ 39.69 31.23+A
Group 2. ..o $ 36.83 31.23+A
(6] ol U1 o T $ 32.12 31.23+A

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Cranes: Overhead Cranes; Hydro Crane; Shovels;
Crane type Backfiller; Tower Cranes-Mobile, Crawler,
Stationary; Derricks, Hoist (3 drum); Draglines; Drott
Yumbo & similar types considered as Cranes; 360 Degrees
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Swing Excavator, Backhoe; Derrick Boats; Pile Driver and
Skid Rigs; Clam Shell; Locomotive Cranes; Road Pavers
(Single Drum, Dual Drum, Tri Batcher); Motor Patrol & Power
Blades (Dunmore, Elevating & similar types); Mechanics;
Central Concrete Mixing Plant Operator; Asphalt Batch Plant
Operator and Plant Engineer; Gradall; Caisson Rigs; Skimmer
Scoop, Koehring Scooper; Dredges (all types); Hoptoe; All
Cherry Pickers; Work Boat; Ross Carrier; Helicopter; Dozer;
Tournadozer; Tournapulls (all & similar types); Concrete
and all recycle machines, Multiple Unit Earth Movers; 75
cents per hour for each scoop over one; Scoops (all sizes);
Pushcats; Endloaders (all types); Asphalt Surfacing
Machine; Slip Form Paver; Rock Crusher; Material Crusher
(outside pits and quarries); Screening Plants (outside pits
and quarries); Tunnel Boring Machine; Heavy Equipment
Greaser (Top Greaser on Spread); CMI, Auto Grade, CMI Belt
Placer (3 track & similar types); Side Booms; Starting
Engineer on Pipeline or Construction (eleven 11 pieces or
more); Asphalt Heater & Planer Combination; Wheel Tractors
with Dozer, Hoe or End Loader attachements; CAT Earthwork
Compactors and similar types; Blaw Knox Spreader & similar
types; Trench Machines; Pump Crete, Belt Crete, Squeeze
Crete, Screw Type Pumps & Gypsum; Creter Crane; Concrete
Pump Truck; Formless Finishing Machines; Flaherty Spreader
or similar types; Screedman on Laydown Machine; Vermeer
Concrete Saw; Laser Screed; Span Saw; Dredge Leverman;
Dredge Engineer; Lull or similar type; Hydro-Boom Truck;
Guard Rail Machine.

GROUP 2: Bulker & Pump; Power Launches; Boring Machine &
Pipe Jacking Machine; Dinkeys; Carts, powered haul unit for
a boring machine; P-H one Pass Soil Cement Machines and
similar types: Wheel Tractor; Back Fillers; Euclid Loader;
Fork LIfts; Jeep with Ditching Machines or other
attachments; Tuneluger; Automatic Cement & Gravel Batching
Plants; Mobile Drills Soil Testing and similar types);
Pugmill with Pump; AIl 1 and 2 Drum Hoists; De-watering
Systems; Straw Blower; Hydro Seeder; Bump Grinders, Self
Propelled; Assistant Heavy Equipment Greaser; Apsco
Spreader Tractors (Track-Type w/o Power Units pulling
Rollers); Rollers on Asphalt, Brick, or Macadam; Concrete
Breakers; Concrete Spreaders; Cement Strippers; Cement
Finishing Machines & CMI Texture & Reel Curing Machines;
Vibro-Tampers & similar types self-propelled; Mechanical
Bull-Floats; Self-Propelled Concrete Saw; Truck Mounted
Power Saws; Curb Cutters; Mixers over 3 bags to 27E; Winch
& Boom Trucks; Tractor pulling Power Blade or Elevating
Grader; Porter Rex Rail; Clary Screed; Mule pulling
Rollers; Pugmill w/o Pump; Barber Greene or similar
Loaders; Track Type Tractor with power unit attached;
Fireman; Spray Machine on paving; Curb Machine; Paved Ditch
Machine; Power Broom; Self-Propelled Sweepers; Self-
Propelled Conveyors; Power Subgrader; Oil Distributor;
Straight Tractor; Truck Crane Oiler; Truck Type Oilers;
Directional Boring Machine; Horizontal Directional Drill;
Articulating End Dump Vehicles; Starting Engineer (6 to 10
pieces).

GROUP 3: Straight Framed Truck and Truck Mounted Vac Unit,
Starting Engineer (3 to 5 pieces); Trac Air Machine w/o
attachments; Rollers, 5 tons & under on earth & gravel;
Form Grader; Bulk Cement Plant; Oilers.

- Escalated Rate on Crane, Derrick Booms, and Tower Cranes:
Additional $1.00 per hour over scale when Crane or Derrick
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is positioned 50 ft. or more above adjacent ground level or
water level. $.05 per hour, per foot, over 90 feet
including jib. $0.02 per hour, per ton - over 50-ton
capacity.

- Operating engineers who operate Lattice Boom Crawler
Cranes, Lattice Boom Truck Cranes, Telescopic Boom Cranes
less than 17.5 Tons, Tower Cranes, Overhead Cranes and have
been Certified by hte National Commission for the
Certification of Crane Operators on the equipment they
operate shall receive $1.60 per hour over scale.

A. On designated Hazardous Waste jobs, operators shall
receive:

Level A add $4.00 to the appropriate group rate; Levels B and

C add $3.00 to the appropriate group rate; and Level D add
$2.00 to the appropriate group rate.

ENG10841-003 04/01/2018

CHAMPAIGN, CLARK, COLES, CUMBERLAND, DOUGLAS EDGAR, MOULTRIE,
and VERMILION COUNTIES

Rates Fringes

OPERATOR: Power Equipment
GROUP 1. ... ... $ 41.00 21.15
GROUP 2. . i $ 25.90 21.15

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Power Cranes, Draglines, Derricks, Shovels,
Gradalls, Mechanics, Tractor Highlift, Tournadozer,
Concrete Mixers with Skip, Tournamixer, Two-Drum Machine,
One-Drum Hoist with Tower or Boom, Cableways, Tower
Machines, Motor Patrol, Boom Tractor, Boom or Winch Truck,
Winch or Hydraulic Boom Truck, Truck Crane, Tournapull,
Tractor Operating Scoops, Bulldozer, Push Tractor, Asphalt
Planer, Finishing Machine on Asphalt, Large Rollers on
Earth, Rollers on Asphalt Mix, Ross Carrier or Similar
Machine, Gravel Processing Machine, Asphalt Plant Engineer,
Paver Operator, Farm Tractor with Half Yard Bucket and/or
Backhoe Attachments, Dredge Engineer, or Dredge Operator,
Central Mix Plant Engineer, CMI or Similar Type Machine,
Truck or Skid Mounted Concrete Pump, Tower Crane, Engine or
Rock Crusher Plant, Concrete Plant Engineer, Ditching
Machine with Dual Attachment, Tractor Mounted Loaders,
Cherry Picker, Hydro Crane, Standard or Dinney Locomotives,
Scoopmobiles, Euclid Loader, Soil Cement Machine, Back
Filler, Elevating Machine, Power Blade, Drilling Machines
Including Well Testing, Caissons, Shaft or Any Similar Type
Drilling Machines, Motor Driven Paint Machine, Pipe
Cleaning Machine, Pipe Wrapping Machine, Pipe Bending
Machine, Apsco Paver, Boring Machine, (Head Equipment
Greased), Barber- Greene Loaders, Formless Paver, (Well
Point System), Concrete Spreader, Hydra Ax, Span Saw and
Similar Types, Marine Scoops, Brush Mulcher, Brush Burner,
Mesh Placer, Tree Mover, Helicopter Crew (3), Piledriver -
Skid or Crawler, Stump Remover, Root Rake, Tug Boat
Operator, Refrigerating Machine, Freezing Operator, Chair
Cart-SelfT Propelled, Hydra Seeder, Straw Blower, Power Sub
Grader, Bull Float, Finishing Machine, Self-Propelled
Pavement Breaker (Backhoe Attached), Lull (or Similar Type

3/19/2019, 1:56 PM



8of 19

https://www.wdol.gov/wdol/scafiles/davisbacon/IL15.dvb?v=2

Machine), Two Air Compressors, Compressors Hooked in
Manifold, Overhead Crane, Chip Spreader, Mud Cat, Sull-Air
Fork Lifts (Except When Used For Landscaping Work), Soil
Stabilazer (Seaman Tiller, Bo Mag, Rago Gator and Similar
Types or Equipment), Tube Float, Spray Machine, Curing
Machine, Concrete or Asphalt Milling Machine, Snooper Truck

Operator.

GROUP 2: Concrete Mixers Without Skips, Rock Crusher,

Ditching Machine Under
Machines without Tower
Concrete Saw, Machine-
Four Generators, Water
400ft., Air Compressor

6", Curbing Machine, one Drum

or Boom, Air Tugger, Self-Propelled
Mounted Post Hole Digger, Two to
Pumps, or Welding Machines, within
600 cu. ft. and Under, Rollers on

Aggregate and Seal Coat Surfaces, Fork Lifts (When Used For
Landscaping Work, Concrete and Blacktop Curb Machine, Farm
Tractor with less than Half Yard Bucket, One Water Pump,
Oilers, Air Valves or Steam Valves, One Welding Machine,
Truck Jack, Mud Jack, Gunnite Machine, House Elevators
when used for Hoisting Material, Engine Tenders, Wagon
Drill, Flex Plane, Conveyor, Siphons and Pulsometer,
Switchman, Fireman on Paint Pots, Fireman on Asphalt
Plants, Distributor Operators on Trucks, Tampers, Self-
Propelled Power Broom, Striping Machine (Motor Driven),
Form Tamper, Bulk Cement Plant Equipment Greaser, Deck
Hands, Truck Crane Oiler_Driver, Cement Blimps, Form
Grader, Temporary Heat, Throttle Valve, Farm Tractor, Super
Sucker (and Similar Type of Equipment).

ENG10965-002 05/01/2018

ADAMS, BROWN, CASS, CHRISTIAN, DE WITT, LOGAN, MACON, MENARD,
MORGAN, PIATT, PIKE, SANGAMON, SCHUYLER, SCOTT, and SHELBY
COUNTIES

Rates Fringes

POWER EQUIPMENT OPERATOR
Group 1. ... ... $ 42.77 23.95
Group 2. ... $ 38.17 23.95
(6] a0 U1 o T $ 31.09 23.95
Group 4. i $ 44.38 23.95

PREMIUM PAY -

CRANES WITH BOOMS 120-200 ft. 1.00 per hour;
.02 Per Foot for each foot above 200
MULTIPLE UNIT MACHINE - 1.00 per hour;
UNDERGROUND WORK - 1.00 per hour;

UNDER AIR PRESSURE - 1.00 per hour;

HAZARDOUS WASTE OR ASBESTOS REMOVAL PROJECTS - 1.00 per hour

for Level C work;
1.50 per hour for Level B work;

2.00 per hour for Level A work;

LONG BOOM ON A STATIONARY CRANE 1.00 per hour above long Boom
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Scale

Level A: (highest level of repiratory, skin, and eye
protection)

Level B: (same as Level A, but a lower level of skin
protection)

Level C: (same as Level B, but a lower level of respiratory
protection)

OPERATING ENGINEER CLASSIFICATIONS:

GROUP 1: Asphalt Plant Engineer; Asphalt screed man; Apsco
concrete spreader; Asphalt paver; Asphalt roller on
bituminous contrete; Athey loaders; Cableways; Cherry
Picker; Clam Shell; C.M.1. & Similar Type Autograde
Formless Paver, Autgrade Placer & Finisher; Concrete
Breaker; Concrete plant Oper; Concrete Pumps; Cranes;
Derricks; Derrick boats; Draglines; Earth auger boring
machine, Elevating Graders; Engineers on dredge; Gravel
processing machines; Head equipment greaser; High lift or
fork lift; Hoist with two drums or 2 or more loadlines;
Locomotive; Mechanics; Motor graders or auto patrols;
Operators or levelman on dredges; Power boat oper; Pug mill
operator; (Asphalt plat); Orange peels; Overhead cranes;
Paving mixer; Piledrivers; Pipe wraper & Painting machines;
Push dozers, or Push cats; Rock crusher; Ross carrier or
similar machine; Scoops; Skimmers 2 cu yd capacity & Under:
Sheep foot roller (self propelled); Shovels; Skimmer;
Scoops; Test hole drilling machines; Tower machine; Tower
mixer; Track Tupe & Loaders; Track type forklifts or high
lifts; Track jacks & Tampers; Trackors; Sideboom; Trenching
machine; Ditching machine; Tunnel lugger; Wheel type end
loader; Winch cat; Scoops (All or tournapull).

GROUP 2: Asphalt booster & Heater; Asphalt distributor;
Asphalt plant fireman;Building Elevator; Bull float or
flexplane; Concrete finshing machine; Concrete saw, self
propelled; Concrete spreader machine; Gravel or stone
spreader, Power operated; Hoist automatic; Hoist with one
drum & one load line; Oiler on 2 paving mixers when used in
tandem boom or winch truck; Ost hole diggers; Mechanical;
Road or street sweeper, Self-propelled; Scissors hoist;
Seaman tiller; Straw machine; Vibratory compactor; Well
drill machine; & Mud jacks.

GROUP 3: Air compressor, Track or self-propelled; Bulk
cement batching- plants; Conveyors; Concrete mixers (Except
Plant, Paver, Tower) Firement, Generators; Greasers; Light
plants; Mechanical theater; Oilers; Power from graders;
Power sub-grader; Pug mill, When used other than asphalt
operation; Roolers (Except bituminous); Tractors w/o Power
attachments regardless of size or type; Truck crane oiler;
& driver (one man); Vibratory hammer; Water pump; Welding
machine (one 300 amp or over) Combinations of five of any
air compressors; Conveyors, Welding Machines, Water pumps;
Light plants or Generators shall be in batteries or with in
300 ft.

Group 4: Lattice Boom crawler crane, Lattice Boom truck
crane, Telescopic truck mounted crane, Tower crane.

IRON0022-006 06/01/2018
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CLARK, COLES, CUMBERLAND, EDGAR, SHELBY, AND VERMILION COUNTIES

Rates Fringes

IRONO046-002 05/01/2017

BROWN, CASS, CHRISTIAN, DEWITT (Western Half), LOGAN, MACON
(Except portion East of Decatur), MASON, MENARD, MORGAN, PIKE,
SANGAMON, SCHUYLER (Eastern Half), SCOTT, AND SHELBY (Western
Half) COUNTIES

Rates Fringes
IRONWORKER. - . - oo oo a e o $ 32.52 25.45
IRONO380-003 05/01/2018
MACON COUNTY (East of Decatur)

Rates Fringes
IRONWORKER. - - oo oo oo i i i i oo $ 32.86 24_34

IRONO577-004 08/01/2018
ADAMS and SCHUYLER (Western Half) COUNTIES

Rates Fringes

LABO0159-003 05/01/2018

CLARK, COLES, CUMBERLAND, DOUGLAS, EDGAR, MACON, MOULTRIE, AND
SHELBY COUNTIES

Rates Fringes
LABORER. - - oo oo $ 29.65 24.98
'LABO0231-009 05/01/2018
ADAMS COUNTY

Rates Fringes
LABORER. . - oo o $ 28.50 24._.09

LABO0231-011 05/01/2018

BROWN, MASON, PIKE, AND SCHUYLER COUNTIES

LABO0477-002 05/01/2018

CASS, CHRISTIAN, LOGAN, MENARD, MORGAN, SANGAMON, AND SCOTT
COUNTIES
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Rates Fringes

LABOO703-002 05/01/2018

CHAMPAIGN, DE WITT, PIATT, and VERMILION COUNTIES

Rates Fringes
LABORER . .« < o i it $ 31.72 23.63
'PAINOOS8-008 05/01/2017
PIKE COUNTY

Rates Fringes
PAINTER (Bridge). .- cueeceeeo-.. $ 32.45 17.12

Epoxy or Toxic-Lead-Based Paint Work-$1.00 Premimum

PAINO090-002 05/01/2017

ADAMS, BROWN, CASS, LOGAN, MENARD, MORGAN, and SCOTT COUNTIES

Rates Fringes
PAINTER. - - oo e e a s $ 31.13 17.18
Epoxy or Toxic-Lead-Based Paint Work-$1.00 Premimum

All work over 40 ft. above floor or ground level - $1.00
Premium

PAINO090-006 05/01/2017
Sangamon County
Rates Fringes
PAINTER. . o oo $ 31.13 17.18
Epoxy or Toxic-Lead-Based Paint Work-$1.00 Premimum

All work over 40 ft. above floor or ground level - $1.00
Premium

PAINO157-001 07/01/2018

FULTON, MARSHALL, MASON, PEORIA, SCHUYLER, TAZEWELL AND
WOODFORD COUNTIES

Rates Fringes
PAINTER
Brush, Spray, Pressure
Roller, Sandblasting,
Bridges, & New Structural
Steel Work. ... .. ... .. ... . ... $ 36.85 21.80
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PAINO288-002 05/01/2017

DE WITT, MACON, MOULTRIE, PIATT, and SHELBY COUNTIES

Rates Fringes
PAINTER

Brush and Roller,
Paperhanging and Drywall
BIF= 0] 1 o $ 29.00 19.30
Paperhanging and Drywall
B 1= o 11 o $ 28.75 18.50
Spray and Sandblasting...... $ 29.75 19.30

Epoxy or Toxic-Lead-Based Paint Work-$1.00 Premimum

Work over 50 ft. above ground or floor level - $1.00 Premium

PAINO363-001 05/01/2017
CHAMPAIGN, COLES, CUMBERLAND, DOUGLAS, and VERMILION COUNTIES
Rates Fringes
N N $ 35.29 14.50
PAIN1705-002 09/01/2018

CLARK and EDGAR COUNTIES

Rates Fringes
PAINTER
Blasting, Spraying &
Pressure Washing............ $ 28.37 21.05
Brush & Roller and Wwall
Covering Drywall Preparing..$ 27.37 21.05

Epoxy or Toxic-Lead-Based Paint Work-$1.00 Premimum

Brush & Roller work over 30" above ground or floor level -
$0.80 Premium

Brush & Roller work over 100" above ground or floor level -
$1.80 Premium

Blasting, Spraying & Pressure work over 30" above ground
level - $2.30 Premium

Blasting, Spraying & Pressure work over 100" above ground
level - $3.30 Premium

PLAS0018-003 05/01/2017
DEWITT (North of Route 10)
Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 33.46 22.22
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PLAS0018-021 05/01/2017
DE WITT (South of Route 10) & MACON COUNTIES
Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 30.69 23.29

PLAS0018-032 05/01/2017

ADAMS, BROWN, CASS, CHRISTIAN, MENARD, PIKE, and SANGAMON
COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 28.64 24.57

PLAS0143-003 05/01/2017

CHAMPAIGN, CLARK, COLES, CUMBERLAND, DOUGLAS, EDGAR, MOULTRIE,
PIATT, SHELBY, AND VERMILION COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 33.71 18.91

TEAM0026-004 05/01/2017

CHAMPAIGN, COLES, DEWITT, DOUGLAS, MOULTRIE (East of a line
from the Northeast corner of the county extending Southeast in
the direction of Findlay (Shelby County) to a point that
intersects the Shelby County line), PIATT (East of a line from
where the DeWitt County line intersects Route 10 in a Southeast
direction towards the Southeast corner of the county), SHELBY
(East of an imaginary line beginning at the Northeast border
with Moultrie County extending Southwest in the direction of
Findlay and continuing to an imaginary point 2.5 miles South of
Middlesworth that parallels the Cumberland County line),
COUNTIES

Rates Fringes

TRUCK DRIVER
Group 1.. ... ... $ 36.15 18.30
Group 2. . ceiceeaecaaaann $ 36.67 18.30
(6] (o] U] o JC J $ 36.91 18.30
Group 4. e $ 37.25 18.30
Group 5. $ 38.23 18.30

CLASSIFICATIONS:

GROUP 1: Drivers on 2 axles hauling less than 9 tons; air
compressor & welding machines and brooms, including those
pulled by separate units; Truck Driver Helper, warehouse
employees; Mechanic Helpers; greasers and tiremen; pick-up
trucks when hauling material, tools, or workers to and from
and on the job site; and forklifts up to 6,000 Ib capacity.

GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling
less than 16 tons; A-frame winch trucks; hydrolift trucks;
Vactor Trucks or similar equipment when used for
transportation purposes; Forklift over 6,000 Ib.capacity;
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winch trucks; and four axle combiation units.
GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles or
more combination units; drivers on water pulls; articulated
dump trucks; mechanics and working forepersons.

GROUP 4: Low Boy and Oil Distributors.

GROUP 5: Drivers who require special protective clothing
while employed on hazardous waste work.

TEAMO135-008 05/01/2017

CLARK and EDGAR COUNTIES

Rates Fringes
TRUCK DRIVER
Group ..o i i e $ 33.95 11.16+A
Group 2. .ot $ 34.35 11.16+A
Group 3. i i i e e $ 34.55 11.16+A
Group 4. .o e e e $ 34.80 11.16+A
Group 5. .. $ 35.05 11.16+A

FOOTNOTE: A. $33.50 per day
CLASSIFICATIONS:

Group 1 - Drivers on 2 axle truckshauling less than 9 ton;
Air compressor and welding machines and brooms, including
those pulled by separate units; Truck Driver Helpers;
Warehouse employees; Mechanic helpers; Greasers and
tiremen; fork lifts up to 6,000 pounds capacity

Group 2 - 2 or 3 axle trucks hauling more than 9 ton but
hauling less than 16 ton; A-frame winch trucks; Hydrolift
trucks; Vactor trucks or similar equipment when used for
transportation purposes; Fork lifts over 6,000 pound
capacity; Winch trucks; 4 axle combination units; In the
event the Employer desires to use ticket writers that
classification shall come under Group 11

Group 3 - 2, 3, or 4 axle trucks hauling 16 ton or more;
Drivers on water pulls; Articulated Dump Trucks; Mechanics
and working forepersons; 5 axle or more combination units

Group 4 - Low Boy; Oil Distributors

Group 5 - Drivers who require special protective clothing
while employed on hazardous waste work.

TEAM0279-003 05/01/2017

CHRISTIAN,MACON, MOULTRIE (West of a line from the Northeast
corner extending straight Southeast inthe direction of Findlay
- Shelby County - to a point that intersects the Shelby County
line), PIATT (West of a line frome where the DeWitt County line
intersects Route 10 in a Southeast direction towards the
Southeast corner of the county), SHELBY (West of an imaginary
line beginning at the Northeast border with Moultrie County
extending Southwest in the direction of Findlay and continuing
to the same point 2.5 miles South of Middlesworth then towards
the Northeast corner of Fayette County) COUNTIES

3/19/2019, 1:56 PM
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Rates Fringes
TRUCK DRIVER
Group 1.. ... o $ 34.65 19.91
Group 2. i eieceeaaaaann $ 35.17 19.91
Group 3. ceii i ei e caaaaaan $ 35.43 19.91
Group 4. . .. $ 35.77 19.91
Group 5.cccme e $ 36.73 19.91

CLASSIFICATIONS:

GROUP 1: Drivers on 2 axles hauling less than 9 tons; air
compressor & welding machines and brooms, including those
pulled by separate units; Truck Driver Helper, warehouse
employees; Mechanic Helpers; greasers and tiremen; pick-up
trucks when hauling material, tools, or workers to and from
and on the job site; and forklifts up to 6,000 Ib capacity.

GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling
less than 16 tons; A-frame winch trucks; hydrolift trucks;
Vactor Trucks or similar equipment when used for
transportation purposes; Forklift over 6,000 lb.capacity;
winch trucks; and four axle combiation units.

GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles or
more combination units; drivers on water pulls; articulated
dump trucks; mechanics and working forepersons.

GROUP 4: Low Boy and Oil Distributors.

GROUP 5: Drivers who require special protective clothing
while employed on hazardous waste work.

TEAM0627-003 05/01/2017

MASON COUNTY

Rates Fringes

TRUCK DRIVER
Group 1. .. i $ 36.15 18.30
Group 2. i cieceeaaaaann $ 36.67 18.30
(6] (o] U] o JC R $ 36.91 18.30
Group 4. . . i $ 37.25 18.30
Group 5. ccmei i $ 38.23 18.30

CLASSIFICATIONS:

GROUP 1: Drivers on 2 axles hauling less than 9 tons; air
compressor & welding machines and brooms, including those
pulled by separate units; Truck Driver Helper, warehouse
employees; Mechanic Helpers; greasers and tiremen; pick-up
trucks when hauling material, tools, or workers to and from
and on the job site; and forklifts up to 6,000 Ib capacity.

GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling
less than 16 tons; A-frame winch trucks; hydrolift trucks;
Vactor Trucks or similar equipment when used for
transportation purposes; Forklift over 6,000 Ib.capacity;
winch trucks; and four axle combiation units.

GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles or

3/19/2019, 1:56 PM
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more combination units; drivers on water pulls; articulated
dump trucks; mechanics and working forepersons.

GROUP 4: Low Boy and Oil Distributors.

GROUP 5: Drivers who require special protective clothing
while employed on hazardous waste work.

TEAM0916-003 05/01/2017

LOGAN, MENARD, MORGAN, PIKE, SANGAMON, SCHUYLER, SCOTT COUNTIES

Rates Fringes

TRUCK DRIVER
Group 1. i i i e $ 36.26 18.51
Group 2. ce i eceaccaaaaann $ 36.77 18.51
Group 3. .. i $ 37.05 18.51
Group 4. e $ 37.36 18.51
(6] (o] U] o T Y $ 38.35 18.51

CLASSIFICATIONS:

GROUP 1: Drivers on 2 axles hauling less than 9 tons; air
compressor & welding machines and brooms, including those
pulled by separate units; Truck Driver Helper, warehouse
employees; Mechanic Helpers; greasers and tiremen; pick-up
trucks when hauling material, tools, or workers to and from
and on the job site; and forklifts up to 6,000 Ib capacity.

GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling
less than 16 tons; A-frame winch trucks; hydrolift trucks;
Vactor Trucks or similar equipment when used for
transportation purposes; Forklift over 6,000 Ib.capacity;
winch trucks; and four axle combiation units.

GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles or
more combination units; drivers on water pulls; articulated
dump trucks; mechanics and working forepersons.

GROUP 4: Low Boy and Oil Distributors.

GROUP 5: Drivers who require special protective clothing
while employed on hazardous waste work.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons

3/19/2019, 1:56 PM
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resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"” that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU"™ identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate ldentifiers

3/19/2019, 1:56 PM
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Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) IT the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N_W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) IT the decision of the Administrator is not favorable, an
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interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N_W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Contractor's Application for Payment No.|

ENGINEERS JOINT CONTRACT Application Application Date:
DOCUMENTS COMMITTEE .

Period:
To From (Contractor): Via (Engineer):
(Owner):
Project: Contract:

Owner's Contract No.:

Contractor's Project No.:

Engineer's Project No.:

Application For Payment

Change Order Summary

Approved Change Orders 1. ORIGINAL CONTRACT PRICE $
Number Additions Deductions 2. Net change by Change Order: $
3. Current Contract Price (Line 1 +2) $
4. TOTAL COMPLETED AND STORED TO DATE
(Column F total on Progress Estimates) $
5. RETAINAGE:
a. X Work Completed......... $
b. X Stored Material .3
c. Total Retainage (Line 5.a + Line 5.b) . $
6. AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5.c; $
TOTALS 7. LESS PREVIOUS PAYMENTS (Line 6 from prior Application) . $
NET CHANGE BY 8. AMOUNT DUE THIS APPLICATION $
CHANGE ORDERS 9. BALANCE TO FINISH, PLUS RETAINAGE
(Column G total on Progress Estimates + Line 5.c above).............c..c..... $

Contractor's Certification

The undersigned Contractor certifies, to the best of its knowledge, the following:

(1) All previous progress payments received from Owner on account of Work done under the Contract
have been applied on account to discharge Contractor's legitimate obligations incurred in connection
with the Work covered by prior Applications for Payment;

(2) Title to all Work, materials and equipment incorporated in said Work, or otherwise listed in or
covered by this Application for Payment, will pass to Owner at time of payment free and clear of all
Liens, security interests, and encumbrances (except such as are covered by a bond acceptable to Owner
indemnifying Owner against any such Liens, security interest, or encumbrances); and

(3) All the Work covered by this Application for Payment is in accordance with the Contract Documents
and is not defective.

Contractor Signature

By: Date:

Payment of: $

(Line 8 or other - attach explanation of the other amount)

is recommended by:

(Engineer) (Date)

Payment of: $

(Line 8 or other - attach explanation of the other amount)

is approved by:

(Owner) (Date)

Approved by:

Funding or Financing Entity (if applicable) (Date)

EJCDC® C-620 Contractor's Application for Payment

© 2013 National Society of Professional Engineers for EJCDC. All rights reserved.
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Progress Estimate - Unit Price Work Contractor's Application

For (Contract): Application Number:
Application Period: Application Date:
A B C D E F
ftem Contract Information Estimated | Value of Work . Total Completed -
It Total Val Quantity Installed to Materials Presently and Stored to Date % Balance to Finish
. - em . - otal Value :
Stored (notin C F/B B-F
Bid Item No. Description Quantity Units | Unit Price of Item (5) Installed Date ( ) D+E) (F/B) (B-F)

Totals

EJCDC® C-620 Contractor's Application for Payment
© 2013 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 3 of 12



Stored Material Summary

Contractor's Application

For (Contract):

Application Number:

Application Period:

Application Date:

A B C D E
Bid Submittal No. Stored Previously
Item Suppller (\.N.'m . Stora‘ge Description of Materials or Equipment Stored !Date Placed Amount Amount Stored
No. Invoice No. | Specification Location into Storage ©) this Month (3$)
) Section No.) (Month/Year)

F G
Subtotal Amount -
Completed and Incorporated in Work Materials Remaining
Stored to Date  |Date (Month/[  Amount in Storage ($)
(D +E) Year) $) (D+E-F)

Totals

EJCDC® C-620 Contractor's Application for Payment
© 2013 National Society of Professional Engineers for EJCDC. All rights reserved.
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U.S. Department of Labor PAYROLL *

Wage and Hour Division (For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm) 1.8, Wame and Hour Divicion

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. Rev. Dec. 2008
NAME OF CONTRACTOR [_] OR SUBCONTRACTOR [] ADDRESS OMB No.: 1235-0008
Expires: 01/31/2015

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO.

(1) (3) (4) DAY AND DATE (5) (6) 7) 9)

B

(8)
DEDUCTIONS
NET
GROSS WITH- WAGES

WORK TOTAL RATE AMOUNT HOLDING TOTAL PAID
CLASSIFICATION HOURS WORKED EACH DAY HOURS OF PAY EARNED FICA TAX OTHER  [DEDUCTIONS| FOR WEEK

NAME AND INDIVIDUAL IDENTIFYING NUMBER
(e.g., LAST FOUR DIGITS OF SOCIAL SECURITY
NUMBER) OF WORKER

OT.OR ST.

WITHHOLDING
EXEMPTIONS

NO. OF

o

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the preceding week." U.S. Department of Labor (DOL) regulations at

29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits.

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.
Washington, D.C. 20210

(over)
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Date

(Name of Signatory Party) (Title)

do hereby state:
(1) That | pay or supervise the payment of the persons employed by

on the

(Contractor or Subcontractor)

; that during the payroll period commencing on the

(Building or Work)
day of , , and ending the day of , ,

all persons employed on said project have been paid the full weekly wages earned, that no rebates have
been or will be made either directly or indirectly to or on behalf of said

from the full

(Contractor or Subcontractor)

weekly wages earned by any person and that no deductions have been made either directly or indirectly

from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948,
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below:

(2) That any payrolls otherwise under this contract required to be submitted for the above period are
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the
applicable wage rates contained in any wage determination incorporated into the contract; that the classifications
set forth therein for each laborer or mechanic conform with the work he performed.

(3) That any apprentices employed in the above period are duly registered in a bona fide apprenticeship
program registered with a State apprenticeship agency recognized by the Bureau of Apprenticeship and
Training, United States Department of Labor, or if no such recognized agency exists in a State, are registered
with the Bureau of Apprenticeship and Training, United States Department of Labor.

(4) That:
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS

|

— in addition to the basic hourly wage rates paid to each laborer or mechanic listed in
the above referenced payroll, payments of fringe benefits as listed in the contract
have been or will be made to appropriate programs for the benefit of such employees,
except as noted in section 4(c) below.

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH

|:| — Each laborer or mechanic listed in the above referenced payroll has been paid,
as indicated on the payroll, an amount not less than the sum of the applicable
basic hourly wage rate plus the amount of the required fringe benefits as listed
in the contract, except as noted in section 4(c) below.

(c) EXCEPTIONS

EXCEPTION (CRAFT) EXPLANATION

REMARKS:

NAME AND TITLE SIGNATURE

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE
31 OF THE UNITED STATES CODE.
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PARTIAL WAIVER OF LIEN

To All Whom It May Concern:

WHEREAS, the undersigned has been employed by (A)

to
furnish labor and materials for (B)
.under
a contract (C) for the
improvement of the premises described as (D)
in the
(City-Village) of , County of , State of of which
is the Owner.
NOW, THEREFORE, this_ dayof , 20 , for and in consideration of the sum of
(E) Dollars ($ )

paid simultaneously herewith, the receipt whereof is hereby acknowledged by the undersigned, the undersigned
does hereby waive and release to the extent only of the aforesaid amount, any lien rights to, or claim of lien with
respect to and on said above-described premises, and the improvements thereon, and on the monies or other
considerations due or to become due from the owner, by virtue of said contract, on account of labor, services,
materials, fixtures, apparatus or machinery furnished by the undersigned to or for the above-described premises,
but only to the extent of the payment aforesaid.

(F)
(SEAL)
(name of sole ownership, corporation or partnership)
(Affix corporate
Seal here)
(SEAL)

(Signature)

TITLE:

INSTRUCTIONS FOR PARTIAL WAIVER

(A) Name person or firm with whom you agreed to furnish either labor, or services, or materials, or both.

(B) Fill in nature and extent of work: strike the word labor or the word materials if not in your contract.

(C) If you have more than one contract on the same premises, describe the contract by number, if available, date and extent of work.

(D) Furnish an accurate enough description of the improvement and location of the premises so that it can be distinguished from any other
property.

(E) Amount shown should be the amount actually received on that date.

(F) If waiver is for a corporation, corporate name should be used, corporate seal affixed and title of officer signing waiver should be set forth;
if waiver is for a partnership, the partnership name should be used, partner should sign and designate himself as partner.

Construction Industry Affairs Committee of Chicago.
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FINAL WAIVER OF LIEN

To All Whom It May Concern:

WHEREAS, the undersigned has been employed by (A)

to
furnish labor and materials for (B)
.under
a contract (C) for the
improvement of the premises described as (D)
in the
(City-Village) of , County of , State of of which
is the Owner.
NOW, THEREFORE, this day of , 20 , for and in consideration of the sum of
(E) Dollars($_ )

paid simultaneously herewith, the receipt whereof is hereby acknowledged by the undersigned, the undersigned
does hereby waive and release any lien rights to, or claim of lien with respect to and on said above-described
premises, and the improvements thereon, and on the monies or other considerations due or to become due from the
owner, on account of labor, services, materials, fixtures, apparatus or machinery heretofore or which may hereafter
be furnished by the undersigned to or for the above-described premises, by virtue of said contract.

(F) (SEAL)

(name of sole ownership, corporation or partnership)

(Affix corporate

Seal here) (SEAL)
(Signature)

TITLE:

INSTRUCTIONS FOR FINAL WAIVER

(A) Person or firm with whom you agreed to furnish either labor, or services, or materials, or both.

(B) Fill in nature and extent of work: strike the word labor or the word materials if not in your contract.

(C) If you have more than one contract on the same premises, describe the contract by number, if available, date and extent of work.

(D) Furnish an accurate enough description of the improvement and location of the premises so that it can be distinguished from any other
property.

(E) Amount shown should be the amount actually received and equal to total amount of contract as adjusted.

(F) If waiver is for a corporation, corporate name should be used, corporate seal affixed and title of officer signing waiver should be set forth;
if waiver is for a partnership, the partnership name should be used, partner should sign and designate himself as partner.

Approved By The
Construction Industry Affairs Committee (CIAC).

FLW-1
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ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

CERTIFICATE OF SUBSTANTIAL COMPLETION

Owner: Village of Morrisonville Owner's Contract No.:

Contractor: Contractor’s Project No.:

Engineer:  Heneghan and Associates, P.C. Engineer's Project No.: 02575-500
Project: Phase II Sewer Upgrades Contract Name:

This [preliminary] [final] Certificate of Substantial Completion applies to:

[] Allwork [ ] The following specified portions of the Work:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, Contractor, and
Engineer, and found to be substantially complete. The Date of Substantial Completion of the Work or portion thereof
designated above is hereby established, subject to the provisions of the Contract pertaining to Substantial Completion.
The date of Substantial Completion in the final Certificate of Substantial Completion marks the commencement of the
contractual correction period and applicable warranties required by the Contract.

A punch list of items to be completed or corrected is attached to this Certificate. This list may not be all-inclusive, and
the failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in
accordance with the Contract.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat, utilities,
insurance, and warranties upon Owner's use or occupancy of the Work shall be as provided in the Contract, except as
amended as follows: [Note: Amendments of contractual responsibilities recorded in this Certificate should be the product
of mutual agreement of Owner and Contractor; see Paragraph 15.03.D of the General Conditions.]

Amendments to Owner's
responsibilities: [ ] None

[ ]As follows

Amendments to
Contractor's responsibilities: [ | None

[ ]As follows:
The following documents are attached to and made a part of this Certificate: [punch list; others]

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents, nor is it a
release of Contractor's obligation to complete the Work in accordance with the Contract.

EXECUTED BY ENGINEER: RECEIVED: RECEIVED:
By: By: By:
(Authorized signature) Owner (Authorized Signature) Contractor (Authorized Signature)
Title: Title: Title:
Date: Date: Date:

EJCDC® C-625, Certificate of Substantial Completion.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
Pagelof1
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ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

Date of Issuance:

Owner:
Contractor:
Engineer:

Project:

Description:

Purpose for Work Change Directive:

Contract Price  §

Approved by Funding Agency (if applicable)

By:
Title:

Contract Time days
Basis of estimated change in Contract Price:
L] Lump Sum
|:| Cost of the Work
RECOMMENDED:
By: By:
Engineer (Authorized Signature)

Title: Title:
Date: Date:

Work Change Directive No.

Effective Date:

Owner’s Contract No.:
Contractor’s Project No.:
Engineer's Project No.:

Contract Name:

Contractor is directed to proceed promptly with the following change(s):

Attachments: [List documents supporting change]

Directive to proceed promptly with the Work described herein, prior to agreeing to changes on Contract Price and
Contract Time, is issued due to: [check one or both of the following]

[ ]Non-agreement on pricing of proposed change.

|:| Necessity to proceed for schedule or other Project reasons.
Estimated Change in Contract Price and Contract Times (non-binding, preliminary):

[increase] [decrease].
[increase] [decrease].

|:| Unit Price
|:| Other
AUTHORIZED BY: RECEIVED:
By:
Owner (Authorized Signature) Contractor (Authorized Signature)
Title:
Date:
Date:

EJCDC’® C-940, Work Change Directive.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

Change Order No.

Date of Issuance:

Owner: Village of Morrisonville
Contractor:

Engineer:  Heneghan and Associates, P.C.
Project: Phase Il Sewer Upgrades

Effective Date:

Owner's Contract No.:
Contractor’s Project No.:
Engineer's Project No.:
Contract Name:

02575-500

The Contract is modified as follows upon execution of this Change Order:

Description:

Attachments: [List documents supporting change]

CHANGE IN CONTRACT PRICE
Original Contract Price:

$

CHANGE IN CONTRACT TIMES
[note changes in Milestones if applicable]
Original Contract Times:
Substantial Completion:

Ready for Final Payment:

days or dates

[Increase] [Decrease] from previously approved Change
Orders No. __ toNo. __:

$

[Increase] [Decrease] from previously approved Change
Orders No. __ toNo.__:
Substantial Completion:

Ready for Final Payment:

days

Contract Price prior to this Change Order:

$

Contract Times prior to this Change Order:
Substantial Completion:

Ready for Final Payment:

days or dates

[Increase] [Decrease] of this Change Order:

$

[Increase] [Decrease] of this Change Order:
Substantial Completion:

Ready for Final Payment:

days or dates

Contract Price incorporating this Change Order:

Contract Times with all approved Change Orders:
Substantial Completion:

S Ready for Final Payment:
days or dates
RECOMMENDED: ACCEPTED: ACCEPTED:
By: By: By:
Engineer (if required) Owner (Authorized Signature) Contractor (Authorized Signature)
Title: Title Title
Date: Date Date

Approved by Funding Agency (if
applicable)

By:

Date:

Title:

EJCDC® C-941, Change Order.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

Field Order No.
Date of Issuance: Effective Date:
Owner: Owner’s Contract No.:
Contractor: Contractor’s Project No.:
Engineer: Engineer's Project No.:
Project: Contract Name:

Contractor is hereby directed to promptly execute this Field Order, issued in accordance with General Conditions
Paragraph 11.01, for minor changes in the Work without changes in Contract Price or Contract Times. If Contractor
considers that a change in Contract Price or Contract Times is required, submit a Change Proposal before proceeding
with this Work.

Reference:
Specification(s) Drawing(s) / Detail(s)
Description:
Attachments:
ISSUED: RECEIVED:
By: By:
Engineer (Authorized Signature) Contractor (Authorized Signature)
Title: Title:
Date: Date:

Copy to: Owner

EJCDC® C-942, Field Order.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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FEDERAL LABOR STANDARDS PROVISIONS
201. APPLICABILITY

The Project or Program to which the work covered by this Contract pertains is being assisted by the
United States of America and the following Federal Labor Standards Provisions are included in this
Contract pursuant to the provisions applicable to such Federal assistance.

202. MINIMUM WAGE RATES FOR LABORERS AND MECHANICS

All laborers and mechanics employed upon the work covered by this Contract shall be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on
any account (except such payroll deductions as are made mandatory by law and such other payroll
deductions as are permitted by the applicable regulations issued by the Secretary of Labor, United
States Department of Labor, pursuant to the Anti-Kickback Act hereinafter identified), the full
amount due at time of payment computed at wage rates not less than those contained in the wage
determination decision of said Secretary of Labor (a_copy of which is attached and herein
incorporated by reference), regardless of any contractual relationship which may be alleged to exist
between the Contractor or any subcontractor and such laborers and mechanics. All laborers and
mechanics employed upon such work shall be paid in cash, except that payment may be by check if
the employer provides or secures satisfactory facilities approved by the Local Public Agency or
Public Body for the cashing of the same without cost or expense to the employee. For the purpose of
this clause, contributions made, or costs reasonably anticipated under Section 1 (b) (2) of the Davis-
Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section 5.5. (a) (1) (iv) of Title 29, Code of Federal
Regulations. Also, for the purpose of this clause, regular contributions made or costs incurred for
more than a weekly period under plans, funds, or programs, but covering the particular weekly
period, are deemed to be constructively made or incurred during such weekly period.

203. UNDERPAYMENTS OF WAGES OR SALARIES

In case of underpayment of wages by the Contractor or by any subcontractor to laborers or mechanics
employed by the Contractor or subcontractor upon the work covered by this Contract, the Local
Public Agency or Public Body in addition to such other rights as may be afforded it under this
Contract shall withhold from the Contractor, out of any payments due the Contractor, so much
thereof as the Local Public Agency or Public Body may consider necessary to pay such laborers or
mechanics the full amount of wages required by this Contract. The amount so withheld may be
disbursed by the Local Public Agency or Public Body, for and on account of the Contractor or the
subcontractor (as may be appropriate), to the respective laborers or mechanics to whom the same is
due or on their behalf to funds / or programs for any type of fringe benefit prescribed in the
applicable wage determination.
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204. ANTICIPATED COSTS OF FRINGE BENEFITS

If the Contractor does not make payments to a trustee or other third person, he may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing
fringe benefits under a plan or program of a type expressly listed in the wage determination decision
of the Secretary of Labor has found, upon the written request of the Contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the Contractor
to set aside in a separate account asset for the meeting of obligations under the plan or program. A
copy of any findings made by the Secretary of Labor in respect to fringe benefits being provided by
the Contractor must be submitted to the Local Public Agency or Public Body with the first payroll
filed by the Contractor subsequent to receipt of the findings.

205. OVERTIME COMPENSATION REQUIRED BY CONTRACT WORK HOURS AND
SAFETY STANDARDS ACT (76 State. 357-360: Title 40 U.S.C., Sections 327-332)

a. Overtime Requirements. No Contractor or subcontractor contracting for any part of
the Contract work which may require or involve the employment of laborers or
mechanics, including watchmen and guards, shall require or permit nay laborer or
mechanic in any workweek in which he is employed on such work to work in excess
of 40 hours in such work week unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times his basic rate of pay for
all hours worked in excess of 40 hours in such work week, as the cases may be.

b. Violation: Liability for Unpaid Wages Liquidated Damages. In the event of any
violation of the clause set forth in paragraph (a), the Contractor and any subcontractor
responsible therefor shall be liable to any affected employee for his unpaid wages. In
addition, such Contractor and subcontractor shall be liable to the United States for
liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer or mechanic employed in violation of the clause set forth in
paragraph (a), in the sum of $10 for each calendar day on which such employee was
required or permitted to work in excess of the standard workweek of 40 hours
without payment of the overtime wages required by the clause set forth in paragraph

(a).

C. Withholding for Liquidated Damages. The Local Public Agency or Public Body
shall withhold or cause to be withheld, from any moneys payable on account of work
performed by the Contractor or subcontractor, such sums as may administratively be
determined to be necessary to satisfy any liabilities of such Contractor or
subcontractor for liquidated damages as provided in the clause set forth in paragraph

(b).
d. Subcontracts. The Contractor shall insert in any subcontracts the clauses set forth in

paragraphs (a), (b), and (c) of this Section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts which they may

FLSP-2



enter into, together with a clause requiring this insertion in any further subcontracts
that may in turn be made.

206. APPRENTICES AND TRAINEES

a.

Apprentices. Apprentices will be permitted to work at less than the predetermined
rate for the work they performed when they are employed and individually registered
in a bona fide apprenticeship program registered with the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and Training, or with a State
Apprenticeship Agency recognized by the Bureau, or if a person is employed in his
first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State Apprenticeship
Agency (where appropriate) to be eligible for probationary employment as an
apprentice. The allowable ratio of apprentices to journeymen in any craft
classification shall not be greater than the ratio permitted to the contractor as to his
entire force under the registered program. Any employee listed on a payroll at an
apprentice wage rate, who is not a trainee as defined in paragraph 2, below, or is not
registered or otherwise employed as stated above, shall be paid the wage rate
determined by the Secretary of Labor for the classification of work he actually
performed. The contractor or subcontractor will be required to furnish to the
contracting officer or a representative of the Wage-Hour Division of the U.S.
Department of Labor written evidence of the registration of his program and
apprentices as well as the appropriate ratios and wage rates (expressed in percentages
to the journeymen hourly rates), for the area of construction prior to using any
apprentices on the contract work. The wage rate paid apprentices shall be not less
than the appropriate percentage of the journeyman’s rate contained in the applicable
wage determination.

Trainees. Except as provided in 29 CAR 5.15 trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they are employed
pursuant to and individually registered in a program which has received prior
approval, evidenced by formal certification, by the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and Training. The ratio of
trainees to journeymen shall not be greater than permitted under the plan approved by
the Bureau of Apprenticeship and Training. Every trainee must be paid at not less
than the rate specified in the approved program for his level of progress. Any
employee listed on the payroll at a trainee rate who is not registered and participating
in a training plan approved by the Bureau of Apprenticeship and Training shall be
paid not less than the wage rate determined by the Secretary of Labor for the
classification or work he actually performed. The Contractor or subcontractor will be
required to furnish the contracting officer or representative of the Wage-Hour
Division of the U.S. Department of Labor written evidence of the certification of his
program, the registration of the trainees, and the ratios and wage rates prescribed in
that program. In the event the Bureau of Apprenticeship and Training withdraws
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approval of a training program, the Contractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work performed until an
acceptable program is approved.

C. Equal Employment Opportunity.  The utilization of apprentices, trainees and
journeymen under this part shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as amended, and 29 CAR Part
30.

207. EMPLOYMENT OF CERTAIN PERSONS PROHIBITED

No person under the age of sixteen years and no person who, at the time, is serving sentence in a
penal or correctional institution shall be employed on the work covered by this Contract.

208. REGULATIONS PURSUANT TO SO-CALLED COPELAND ANTI-KICKBACK
ACT

The Contractor shall comply with the applicable regulations of the Secretary of Labor, United States
Department of Labor, made pursuant to the Copeland Anti-Kickback Act (Title 40 U.S.C., Section
276¢), and any amendment or modifications thereof, shall cause appropriate provisions to be inserted
in subcontracts to insure compliance there-with by all subcontractors subject thereto, and shall be
responsible for the submission of affidavits required by subcontractor thereunder, except as said
Secretary of Labor may specifically provide for reasonable limitations, variations, tolerance, and
exemptions from the requirements thereof.

209. EMPLOYMENT OF LABORERS OR MECHANICS NOT LISTED IN AFORESAID
WAGE DETERMINATION DECISION

Any class of laborers or mechanics which is not listed in the wage determination and which is to be
employed under the Contract will be classified or reclassified conformably to the wage determination
by the Local Public Agency or Public Body, and a report of the action taken shall be submitted by the
Local Public Agency or Public Body, through the Secretary of Housing and Urban Development, to
the Secretary of Labor, United States Department of Labor. In the event the interested parties cannot
agree on the proper classification or reclassification of a particular class of laborers and mechanics to
be used, the question accompanied by the recommendation of the Local Public Agency or Public
Body shall be referred, through the Secretary of Housing and Urban Development, to the Secretary of
Labor for final determination.

210. FRINGE BENEFITS NOT EXPRESSED AS HOURLY WAGE RATES
The Local Public Agency or Public Body shall require, whenever the minimum wage rate prescribed

in the Contract for a class of laborers or mechanics includes a fringe benefit which is not expressed
as an hourly wage rate and the Contractor is obligated to pay cash equivalent of such a fringe benefit,
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and hourly cash equivalent thereof to be established. In the event the fringe benefit expressed as an
hourly cash equivalent cannot be determined, the Local Public Agency shall refer it recommendation
through HUD to DOL for determination.

211. POSTING WAGE DETERMINATION DECISIONS AND AUTHORIZED WAGE
DEDUCTIONS

The applicable wage poster of the Secretary of Labor, United States Department of Labor, and the
applicable wage determination decisions of said Secretary of Labor with respect to the various
classification of laborers and mechanics employed and to be employed upon the work covered by
this Contract, and a statement showing all deductions, if any, in accordance with the provisions of
this Contract, to be made from wages actually earned by persons so employed or to be employed in
such classifications, shall be posted at appropriate conspicuous points at the site of the work.

212. COMPLAINTS, PROCEEDINGS, OR TESTIMONY BY EMPLOYEES

No laborer or mechanic to whom the wage, salary, or other labor standards provisions of this
Contract are applicable shall be discharged or in any other manner discriminated against by the
Contractor or any subcontractor because such employee has filed any complaint or instituted or
caused to be instituted any proceeding or has testified or is about to testify in any proceeding under
or relating to the labor standards applicable under or relating to the labor standards applicable under
this Contract to his employer.

213. CLAIMS AND DISPUTES PERTAINING TO WAGE RATES

Claims and disputes pertaining to wage rates or to classifications of laborers and mechanics
employed upon the work covered by this Contract shall be promptly reported by the Contractor in
writing to the Local Public Agency or Public Body for referral by the latter through the Secretary of
Labor, United States Department of Labor, whose decision shall be final with respect thereto.

214. QUESTIONS CONCERNING FEDERAL STATUES AND REGULATIONS

All questions arising under this Contract which relate to the application or interpretation of (a) the
aforesaid Anti-Kickback Act, (b) the Contract Work Hours and Safety Standards Act, (c) the
aforesaid Davis-Bacon Act, (d) the regulations issued by the Secretary of Labor, United States
Department of Labor, pursuant to said Acts, or (e) the labor standards provisions of any other
pertinent Federal statue, shall be referred, through the Local Public Agency or Public Body and the
Secretary of Housing and Urban Development, to the Secretary of Labor, United States Department
of Labor, for said Secretary’s appropriate ruling or interpretation which shall be authoritative and
may be relied upon for the purposes of this Contract.
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215. PAYROLLS AND BASIC PAYROLL RECORDS OF CONTRACTOR AND
SUBCONTRACTORS

The Contractor and each subcontractor shall prepare his payrolls on forms satisfactory to and in
accordance with the instructions to be furnished by the Local Public Agency or Public Body. The
Contractor shall submit weekly to the Local Public Agency or Public Body two certified copies of all
payrolls of the Contractor and of the subcontractors, it being understood that the Contractor shall be
responsible for the submission of copies of payrolls of all subcontractors. Each such payroll shall
contain the A Weekly Statement of Compliance@ set forth in Section 3.3 of Title 29, Code of
Federal Regulations. The payrolls and basic payroll records of the Contractor and each subcontractor
covering all laborers and mechanics employed upon the work and preserved for a period of 3 years
thereafter. Such payrolls and basic payroll records shall contain the name and address of each such
employee, his correct classification, rate of pay (including rates of contributions or costs anticipated
of the types described in Section 1 (b) (2) of the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages paid. In addition, whenever the Secretary of
Labor has found under Section 5.5 (a) (iv) of Title 29. Code of Federal Regulations, that the wages
of any laborer or mechanic include the amount of any costs reasonably anticipated in providing
benefits under a plan or program described in Section 1 (b) (2) (B) of the Davis-Bacon Act, the
Contractor or subcontractor shall maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual costs incurred in providing such benefits. The Contractor
and each subcontractor shall make his employment records with respect to persons employed by him
upon the work covered by this Contract available for inspection by authorized representatives of the
Secretary of Housing and Urban Development, the Local Public Agency or Public Body, and the
United State Department of Labor. Such representatives shall be permitted to interview employees
of the Contractor or of any subcontractor during working hours on the job.

216. SPECIFIC COVERAGE OF CERTAIN TYPES OF WORK BY EMPLOYEES

The transporting of materials and supplies to or from the site of the Project or Program to which this
Contract pertains by the employees of the Contractor or of any subcontractor, and the manufacturing
or furnishing of materials, articles, supplies, or equipment on the site of the Project or Program to
which this Contract pertains by persons employed by the Contractor or by any subcontractor shall,
for the purposes of this Contract, and without limiting the generality of the foregoing provisions of
this Contract, be deemed to be work to which these Federal Labor Standards Provisions are
applicable.

217. INELIGIBLE SUBCONTRACTORS
The Contractor shall not subcontract any part of the work covered by this Contract or permit
subcontracted work to be further subcontracted without the Local Public Agency’s or Public Body’s

prior written approval of the subcontractor. The Local Public Agency or Public Body will not
approve any subcontractor for work covered by this Contract who is at the time ineligible under the
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provisions of any applicable regulations issued by the Secretary of Labor, United States Department
of Labor or the Secretary of Housing and Urban Development, to receive an award of such
subcontract.

218. PROVISIONS TO BE INCLUDED IN CERTAIN SUBCONTRACTS

The Contractor shall include or cause to be included in each subcontract covering any of the work
covered by this Contract, provisions which are consistent with these Federal Labor Standards
Provisions and also a clause requiring the subcontractors to include such provisions in any lower tier
subcontracts which they may enter into, together with a clause requiring such insertion in any further
subcontracts that may in turn be made.

219. BREACH OF FOREGOING FEDERAL LABOR STANDARDS PROVISIONS

In addition to the causes for termination of this Contract as herein elsewhere set forth, the Local
Public Agency or Public Body reserves the right to terminate this Contract if the Contractor or any
subcontractor whose subcontract covers any of the work covered by this Contract shall breach any of
these Federal Labor Standards Provisions may also be grounds for debarment as provided by the
applicable regulations issued by the Secretary of Labor, United States Department of Labor.
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT

CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or any of
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the
contract whether it has participated in any previous contract or subcontract subject to the equal
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable
instructions.

Where the certification indicates that the bidder has not filed a compliance report due under
applicable instructions, such bidder shall be required to submit a compliance report within
seven calendar days after bid opening. No contract shall be awarded unless such report is
submitted.

CERTIFICATION BY BIDDER

NAME AND ADDRESS OF BIDDER (Include ZIP Code)

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause.
O Yes O No

2. Compliance reports were required to be filed in connection with such contract or subcontract.
O Yes O No

3. Bidder has filed all compliance reports due under applicable instructions.
O Yes O No (] None Required

4. Have you ever been or are you being considered for sanction due to violation of Executive Order
11246, as amended?
O Yes O No

NAME AND TITLE OF SIGNER (Please type)

SIGNATURE DATE

Replaces Form HUD-1238.CD-1, which is obsolete.
HUD-950.1(11-78)
(Revised 4/01)
3-6-23
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CERTIFICATION OF BIDDER REGARDING SECTION 3
AND SEGREGATED FACILITIES

Phase Il Sewer Upgrades Reline/Repair
approximately 7,400 feet of Sanitary
Sewer and install New Manholes for the
Village of Morrisonville, Christian County,

lllinois
CDBG Project Nos. 17-242023
Name of Prime Contractor Project Name and Number
The undersigned hereby certifies that
a. Section 3 provisions are included in the Contract
b. A written Section 3 plan was prepared and submitted as part of the bid
proceedings.
C. No segregated facilities will be maintained, as required by Title IV of the

Civil Rights Act of 1964.

Name and Title of Signer (Print or Type)

Signature Date

3-6-24
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
CERTIFICATION BY PROPOSED SUBCONTRACTOR REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

CDBG Project Nos. 17-242023
NAME OF PRIME CONTRACTOR PROJECT NUMBER

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The implementing
rules and regulations provide that any bidder or prospective contractor, or any of their proposed subcon-
tractors, shall state as an initial part of the bid or negotiations of the contract whether it has participated
in any previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has
filed all compliance reports due under applicable instructions.

Where the certification indicates that the subcontractor has not filed a compliance report due under appli-
cable instructions, such subcontractor shall be required to submita compliance report before the owner
approves the subcontract or permits work to begin under the subcontract.

SUBCONTRACTOR’S CERTIFICATION

NAME AND ADDRESS OF SUBCONTRACTOR (Include ZIP Code)

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause.

O Yes U No

2. Compliance reports were required to be filed in connection with such contract or subcontract.

O Yes U No

3. Bidder has filed all compliance reports due under applicable instructions, including SF-100.

O Yes U No

4. Have you ever been or are you being considered for sanction due to violation of Executive Order
11246, as amended?

U Yes 4 No

NAME AND TITLE OF SIGNER (Please type)

SIGNATURE DATE

3-6-25
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CERTIFICATION OF PROPOSED SUBCONTRACTOR REGARDING
SECTION 3 AND SEGREGATED FACILITIES

Phase Il Sewer Upgrades Reline/Repair
approximately 7,400 feet of Sanitary
Sewer and install New Manholes for the
Village of Morrisonville, Christian County,
Illinois

CDBG Project Nos. 17-242023

Name of Subcontractor Project Name and Number

The undersigned hereby certifies that
a. Section 3 provisions are included in the Contract

b. A written Section 3 plan was prepared and submitted as part of the bid
proceedings (if bid equals or exceeds $100,000).

C. No segregated facilities will be maintained, as required by Title VI of the
Civil Rights Act of 1964.

Name and Title of Signer (Print or Type)

Signature Date

3-6-26
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM

CONTRACTOR'S CERTIFICATION CONCERNING
LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

TO (Appropriate Recipient): Date
CDBG Project Nos. 17-242023
Phase Il Sewer Upgrades Reline/Repair
approximately 7,400 feet of Sanitary
Sewer and install New Manholes for the
Village of Morrisonville, Christian County,
lllinois

1. The undersigned, having executed a contract with for the
construction of the above-identified project, acknowledges that:

a. The Labor Standards provisions are included in the aforesaid contract;

b. Correction of any infractions of the aforesaid conditions, including infractions by any of his
subcontractors and any lower tier subcontractors, is his responsibility;

2. He certifies that:

a. Neither he nor any firm, partnership or association in which he has substantial interest is
designated as an ineligible contractor by the Comptroller General of the United States
pursuant to Section 5.6(b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR,Part
5) or pursuant to Section 3(a) of the Davis-Bacon Act, as amended (40 U.S.C.276a-2[a]).

b. No part of the aforementioned contract has been or will be subcontracted to any
subcontractor if such subcontractor or any firm, corporation, partnership or association in
which such subcontractor has a substantial interest is designated as an ineligible contractor
pursuant to any of the aforementioned regulatory or statutory provisions.

3. He agrees to obtain and forward to the aforementioned recipient within ten days after the execution of
any subcontract, including those executed by his subcontractors and any lower tier subcontractors, a
Subcontractor's Certification Concerning Labor Standards and Prevailing Wage Requirements
executed by the subcontractors.

4. He certifies that:
a. The legal name and the business address of the undersigned are:
b. The undersigned is:

O A SINGLE PROPRIETORSHIP U A CORPORATION ORGANIZED IN THE STATE OF
O A PARTNERSHIP O OTHER ORGANIZATION

c. The name, title and address of the owner, partners or officers of the undersigned are:

NAME TITLE ADDRESS

HUD-1421 (6-75)
3-6-27
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d. The names and addresses of all other persons, both natural and corporate, having a substantial
interest in the undersigned, and the nature of the interest are (If none, so state):

NAME ADDRESS NATURE OF INTEREST

e. The names, addresses and trade classifications of all other building construction contractors in
which the undersigned has a substantial interest are (If none, so state):

NAME ADDRESS TRADE CLASSIFICATION
(Contractor)
Date By
WARNING
U.S. Criminal Code, Section 1010, Title 18, U.S.C. provides in part: "Whoever. . . . makes, passes, utters
or publishes any statement, knowing the same to be false . . . shall be fined not more than $5,000 or

imprisoned not more than two years, or both."

3-6-28
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM

SUBCONTRACTOR'S CERTIFICATION
CONCERNING LABOR STANDARDS & PREVAILING WAGE REQUIREMENTS

TO (Appropriate Recipient): Date
CDBG Project Nos. 17-242023
Phase Il Sewer Upgrades Reline/Repair
approximately 7,400 feet of Sanitary
Sewer and install New Manholes for the
Village of Morrisonville, Christian County,
lllinois

PROJECT NAME

1. The undersigned, having executed a contract with

(CONTRACTOR or SUBCONTRACTOR)
for

(NATURE OF WORK)

in the amount of $ in the construction of the above-identified project, certifies that:

a. The Labor Standards Provisions of The Contract For Construction are included in the aforesaid
contract.

b. Neither he nor any firm, corporation, partnership or association in which he has a substantial
interest is designated as an ineligible contractor by the Comptroller General of the United States
pursuant to Section 5.6(b) of the regulations of the Secretary of Labor, Part 5(29 CFR,Part 5) or
pursuant to Section 3(a) of the Davis-Bacon Act, as amended (40 U.S.C.276a-2(a)).

C. No part of the aforementioned contract has been or will be subcontracted to any subcontractor if
such subcontractor or any firm, corporation, partnership or association in which such
subcontractor has a substantial interest is designated as an ineligible contractor pursuant to the
aforesaid regulatory or statutory provisions.

2. He agrees to obtain and forward to the contractor, for transmittal to the recipient, within ten days after the
execution of any Lower tier subcontract, a Subcontractor's Certification Concerning Labor Standards and
Prevailing Wage Requirements, executed by the Lower tier subcontractor, in duplicate.

The workmen will report for duty on or about (Date)
3. He certifies that:

a. The Legal name and the business address of the undersigned are:

b. The undersigned is:

0 A SINGLE PROPRIETORSHIP 1 A CORPORATION ORGANIZED IN THE STATE OF

U A PARTNERSHIP U OTHER ORGANIZATION (DESCRIBED):

C. THE NAME, TITLE AND ADDRESS OF THE OWNER, PARTNERS OR OFFICERS OF THE
UNDERSIGNED ARE:
NAME TITLE ADDRESS

3-6-29
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d. The names and addresses of all other persons, both natural and corporate, having a
substantial interest in the undersigned, and the nature of the interest are (If none, so state):

NAME ADDRESS NATURE OF INTEREST

e. The names, addresses and trade classifications of all other building construction contractors
in which the undersigned has a substantial interest are (If none, so state):

NAME ADDRESS TRADE CLASSIFICATION
Subcontractor:
By: Date:
(Signature)
WARNING

U.S. CRIMINAL CODE, SECTION 1010, TITLE 18, U.S.C., PROVIDES IN PART: "WHOEVER. . . . MAKES,
PASSES, UTTERS OR PUBLISHES ANY STATEMENT, KNOWING THE SAME TO BE FALSE . . . SHALL BE
FINED NOT MORE THAN $5,000 OR IMPRISONED NOT MORE THAN TWO YEARS, OR BOTH."

3-6-30
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Section 3 Plan Format

agrees to implement the

(Name of Contractor)

following specific affirmative action steps directed at increasing the utilization of lower income
residents and businesses located within the County of __Christian

a.

*d.

To ascertain from the locality's CDBG program official the exact boundaries of
the Section 3 covered project area and where advantageous, seek the
assistance of local officials in preparing and implementing the affirmative action
plan.

To attempt to recruit from within the county the necessary number of lower
income residents through: Local advertising media, signs placed at the proposed
site for the project, and community organizations and public or private institutions
operating within or serving the project area such as Service Employment and
Redevelopment (SER), Opportunities Industrialization Center (OIC), Urban
League, Concentrated Employment Program, Hometown Plan, or U.S.
Employment Service.

To maintain a list of all lower income area residents who have applied either on
their own or on referral from any source, and to employ such persons, if
otherwise eligible and if a vacancy exists.

To insert this Section 3 plan in all bid documents, and to require all bidders on
subcontracts to submit a Section 3 affirmative action plan including utilization
goals and the specific steps planned to accomplish these goals.

To formally contact unions, subcontractors and trade associations to secure their
cooperation for this program.

To insure that all appropriate project area business concerns are notified of
pending sub-contractual opportunities.

To maintain records, including copies of correspondence, memoranda, etc.,
which document that all of the above affirmative action steps have been taken.

To appoint or recruit an executive official of the company or agency as Equal
Opportunity Officer to coordinate the implementation of this Section 3 plan.

To list on Table A, information related to subcontracts.

*Loans, grants, contracts and subsidies for less than $100,000 will be exempt.

3-6-31
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Section 3 Plan (cont'd)

J. To list on Table B, all projected workforce needs for all phases of this project by
occupation, trade, skill level and number of positions.

As officers and representatives of

(Name of Contractor)

We the undersigned have read and fully agree to this Affirmative Action Plan, and
become a party to the full implementation of this program.

Signature
Title Date
Signature
Title Date

3-6-32
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PROPOSED SUBCONTRACTS BREAKDOWN - TABLE A

FOR THE PERIOD COVERING . 20 through , 20
(Duration of the CDBG-Assisted Project)
COLUMN 1 COLUMN 2 COLUMN 3 COLUMN 4 COLUMN 5
TOTAL ESTIMATED NO. ESTIMATED DOLLAR
TYPE OF CONTRACT TOTAL NUMBER OF APPROXIMATE OF CONTRACTS TO AMOUNT TO
(BUSINESS OR CONTRACTS DOLLAR AMOUNT PROJECT AREA PROJECT AREA
PROFESSION) BUSINESS BUSINESSES'

*The Project Area is coextensive with the Gity/Village {Gounty of Morrisonville boundaries.

coMPANY Phase || Sewer Upgrades Reline/ Repair approximately 7,400 feet
of Sanitary Sewer and install New Mnholes for the Village of
Morrisonville, Christian County,

CDBG Project Nos. 17-242023
Project Number

Project Name

EEO Officer (Signature) Date

3-6-33
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ESTIMATED PROJECT WORKFORCE BREAKDOWN - TABLE B

COLUMN 1

COLUMN 2

COLUMN 3

COLUMN 4

COLUMN 5

JOB CATEGORY

TOTAL EST.
POSITIONS

NO. POSITIONS
BY PERMANENT
EMPLOYEES

NO. POSITIONS
NOT CURRENTLY
OCCUPIED

NO. POSITIONS
TO BE FILLED WITH
L.IP.AR’

OFFICERS/SUPERVISORS

PROFESSIONALS

TECHNICIANS

HOUSING SALES/RENTAL
MANAGEMENT.

OFFICE_CLERICAL

SERVICE WORKERS

OTHERS

TRADE:

JOURNEYMAN

HELPERS

APPRENTICES

MAXIMUM NO. TRAINEES

OTHERS

TRADE:

JOURNEYMAN

HELPERS

APPRENTICES

MAXIMUM NO. TRAINEES

OTHERS

TRADE:

JOURNEYMAN

HELPERS

APPRENTICES

MAXIMUM NO. TRAINEES

OTHERS

TOTALS:

"Lower Income Project Area Residents.

Individuals residing within the Village/Gity/Ceounty of
exceed 80% of the median income in the SMSA.

Morrisonville whose family income does not

COMPANY
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State of

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

County of

, being first duly sworn, deposes and says that:

He is of
the Bidder that has submitted the attached Bid;

He is fully informed respecting the preparation and contents of the attached Bid
and of all pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidder nor any of its officers, partners, owners, agents, repre-
sentatives, employees or parties in interest, including this affiant, has in any way
colluded, conspired, connived, or agreed, directly or indirectly, with any other Bidder,
firm or person to submit a collusive or sham Bid in connection with the Contract for
which the attached Bid has been submitted or to refrain from bidding in connection
with such Contract, or has in any manner, directly or indirectly, sought by
agreement or collusion or communication or conference with any other Bidder, firm
or person to fix the price or prices in the attached Bid or of any other Bidder, or to fix
any overhead, profit or cost element of the Bid price or the Bid price of any other
Bidder, or to secure through any collusion, conspiracy, connivance or unlawful
agreement any advantage against the_Village of Morrisonville or any person
interested in the proposed Contract; and

The price or prices quoted in the attached Bid are fair and proper and are not tainted
by any collusion, conspiracy, connivance or unlawful agreement on the part of the
Bidder or any of its agents, representatives, owners, employees or parties in
interest, including this affiant.

(Signed)

(Name & Title)

Subscribed and sworn to before me this

day of , 20

My Commission Expires:

(Notary Public)
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U. S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
CERTIFICATE FROM CONTRACTOR APPOINTING OFFICER OR EMPLOYEE
TO SUPERVISE PAYMENT OF EMPLOYEES

GRANTEE Village of Morrisonville CDBG GRANT Nos. 17-242023
Project Name: Date:

Phase Il Sewer Upgrades Reline/Repair approximately 7,400 feet of Sanitary Sewer and install New
Manholes for the Village of Morrisonville, Christian County, lllinois

() (We) hereby certify that (I am) (we are) the (prime contractor) (subcontractor) for *1

in connection with the above mentioned construction project,
and that (I) (we) have appointed *2

whose signature appears below, to supervise the payment of (my) (our) employees, beginning *3

)

This person is in a position to have full

knowledge of the facts set forth in the payroll documents and in the statement of compliance required by
the so-called Kick-Back Statute which he/she is to execute with (my)(our) full authority and approval
until such time as (I)(we) submit to the *4 a

new certificate appointing some other person for the purposes hereinabove stated.

(Identifying Signature of Appointee)

(Name of Firm or Corporation)

Attest (if required):
By
Name (Type or Print) Name (Type or Print)
By
(Signature) (Signature)
By
(Title) (Title)

Note: This certificate must be executed by an authorized officer of a corporation or by a member of a
partnership, and shall be executed prior to and be submitted with the first payroll. Should the
appointment be changed, a new certificate must accompany the first payroll for which the new appointee
executes a statement of compliance required by the Kick-Back Statute.

*1  Specify “General Construction”, “Plumbing”, “Roofing”, etc.

*2  Name of employee, typed or printed.

*3  Date

*4  QGrantee, General Contractor, or Subcontractor
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CERTIFICATION REGARDING LOBBYING

CERTIFICATION FOR CONTRACTS, GRANTS, LOANS
AND COOPERATIVE AGREEMENTS

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of an
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance
with its instructions.

3) The undersigned shall require that the language of this certification be included in the award
documents for all* subawards at all tiers (including subcontracts, subgrants and contracts under
grants, loans, and cooperative agreements) and that all* subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

CDBG

Grantee/Contractor Organization Program/Title

Name of Certifying Official Signature Date

*Note Inthese instances, "All," in the Final Rule is expected to be clarified to show that it applies to
covered contract/grant transactions over $100,000 (per OMB).
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DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

(See reverse for public burden disclosure.)

Approved by OMB
0348-0046

Type of Federal Action:

|:| a. contract

2. Status of Federal Action:
|:| a. bid/offer/application

3. Report Type:

|:| a. Initial filing
b. material change

e. loan guarantee
f. loan insurance

b. grant b. initial award
c. cooperative agreement c. post-award
d. loan

For Material Change Only:
year quarter
date of last report

4. Name and Address of Reporting Entity:

O Prime O Subawardee

Tier , if known:

Congressional District, if known:

5. If Reporting Entity in No. 4 is Subawardee, Enter Name
and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:
$

10. a. Name and Address of Lobbying Entity
(if individual, last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A if necessary)

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

11. Amount of Payment (check all that apply):

$ [ actual O planned
12. Form of Payment (check all that apply):
a. cash
b. in-kind; specify: nature
value

13. Type of Payment (check all that apply):

[0 a. retainer

OO b. one-time fee

0 c. commission

O d. contingent fee
O e. deferred

O f. other; specify:

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including officer(s), employee(s),
or Member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

15. Continuation Sheet(s) SF-LLL-A attached: O Yes

O No

16. Information requested through this form is authorized by title 31 U.S.C.
section 1352. This disclosure of lobbying activities is a material representation of fact
upon which reliance was placed by the tier above when this transaction was made or
entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information
will be reported to the Congress semi-annually and will be available for public
inspection. Any person who fails to file the required disclosure shall be subject to a civil
penalty of not less than $10,000 and not more than $100,000 for each such failure.

Signature:
Print Name:
Title:
Telephone No.:

Date:

Federal Use Only:

Standard Form - LLL

I Authorized for Local Reproduction
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DISCLOSURE OF LOBBYING ACTIVITIES

CONTINUATION SHEET

Approved by OMB
0348-0046

Reporting Entity:

Page
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a
covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each
payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action.
Use the SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Complete all items that apply for both
the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for
additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered
Federal action.

N

Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information
previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this
reporting entity for this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if known. Check the
appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of
the subawardee, e.g., the first subawardee of the prime is the 1% tier. Subawards include but are not limited to subcontracts, subgrants and
contract awards under grants.

5. If the organization filing the report in item 4 checks “Subawardee”, then enter full name, address, city, state and zip code of the prime
Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency
name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal
(RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the
application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001"

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the
award/loan commitment for the prime entity identified in item 4 or 5.

10.  (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to
influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First
Name, and Middle Initial (MI).

11.  Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying entity (item
10). Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is a material
change report, enter the cumulative amount of payment made or planned to be made.

12.  Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify the nature and
value of the in-kind payment.

13.  Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

14.  Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to perform, and the date(s)
of any services rendered. Include all preparatory and related activity, not just time spent in actual contact with Federal officials. Identify
the Federal official(s) or employee(s) contacted or the officer(s), employee(s), or Member(s) of Congress that were contacted.

15.  Check whether or not a SF-LLL-A Continuation Sheet(s) is attached.

16.  The certifying official shall sign and date the form, print his/her name, title, and telephone number.

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.
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TECHNICAL PROVISIONS
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General Requirements

Section 1

1.01. GENERAL DESCRIPTION OF WORK

The work, as proposed, includes the furnishing of all labor, materials, equipment, transportation and
performing of all operations required to construct wastewater collection facilities for the OWNER, all
as shown on the Drawings and/or as herein specified. In case of conflict between the Drawings and
project specifications, the CONTRACTOR shall notify the ENGINEER prior to bidding, to clarify the
discrepancy and obtain a decision on which document governs. If the CONTRACTOR or any of his
subcontractors fail to notify the ENGINEER prior to bidding, then the CONTRACTOR shall provide
and install the intended material or equipment at no additional cost to the contract price.

It shall be the responsibility of the CONTRACTOR to furnish and install complete and working
systems to perform the intended purposes as required by the Drawings and these Specifications. The
CONTRACTOR shall be responsible for all details which may be necessary to properly install, adjust
and place into operation the complete installation, and shall include the costs of all such details in the
Bid.

The CONTRACTOR shall be responsible for all materials furnished under this section, and storage of
same, until the date of substantial completion. He shall replace at his expense all materials found to be
defective or damaged in handling or storage. The CONTRACTOR shall, if requested by the
ENGINEER, furnish certificates, affidavits of compliance, test reports or samples for check analysis for
any of the materials specified herein.

Specification references made herein for manufactured materials, such as pipe, fittings, and joints, refer
to the designations for the American Water Works Association (AWWA), the American Standards
Association (ASA), the American Society for Testing and Materials (ASTM), and the American
National Standards Institute (ANSI).

Although they may not be specifically shown on the Drawings or called for elsewhere in the Technical
Provisions, the CONTRACTOR shall include in his bid price the cost of all fittings, piping supports,
and miscellaneous appurtenances needed to provide a secure, workable pipe and valve system.

Sanitary sewer and water main separation shall be in accordance with Section 41-2.01 of the Standard
Water and Sewer Specs.

All pipes inside the project area as shown per plan sheet 2 will be cleaned and televised incidental to
contract price.

The CONTRACTOR shall guarantee that the equipment furnished shall be properly installed, and when
properly operated, shall perform the duty for which it is intended. He shall guarantee all materials,
workmanship, and completed installation to be first class in every particular and shall, at his own
expense, furnish and replace any part or parts that may prove defective in material, equipment, or
workmanship within one year from the date of substantial completion, in accordance with the General
Conditions of this Contract.

This work does not require an IEPA permit as there will be no changes in nominal pipe size or change
in grade. The OWNER will obtain the necessary easements and highway permits to construct the
improvements. The CONTRACTOR shall familiarize himself with all requirements as to traffic

1-1



control, flagmen, maintenance of trench, advance warning signs, etc., as required by state and local
highway departments and railroad companies.

The CONTRACTOR is responsible for conforming with the requirements of all applicable health and
safety regulations and precautions as required by local, state and federal regulatory agencies including,
but not limited to OSHA and IDOL. In accordance with the requirements of the OSHA regulations for
construction, the contractor shall provide and require the use of personal protective and lifesaving
equipment for all persons working in or about the project.

1.02. SUMMARY OF WORK

The work of this contract comprises the construction/installation of 7 new manholes, the open
excavation rehab at several locations within the existing collection system, installing CIPP (sectional
and manhole to manhole) into existing sewer mains of various sizes and chemical grouting of reinstated
lateral connections.

This Project shall in general consist of but not be limited to the primary project elements as described in
these specifications and as designated on the plans.

The above general outline of principal features does not in any way limit the responsibility of the
CONTRACTOR to perform all work and furnish the required materials, equipment, labor, and means
as shown or required by the Contract Documents.

1.03. WATER POLLUTION AND CONSTRUCTION SEQUENCE

Construction activities by the CONTRACTOR shall not cause any wastewater discharge which would
violate the requirements of the OWNER's National Pollution Discharge Elimination System (NPDES)
Permits. Accordingly, at least ten (10) days after execution of the Agreement and along with
submission of his progress and shop drawings schedules, the CONTRACTOR shall submit a detailed
outline of his proposed construction sequence, plus drawings showing any temporary pumping or
piping installations, to assure satisfaction of this requirement; the submittal shall be subject to the
approval of the OWNER, ENGINEER, and EPA.

All costs for temporary piping, pumping, or any other arrangement needed to prevent violation of the
NPDES Permit shall be considered incidental to the project, and as such must be included in the
CONTRACTOR's bid price.

1.04. STRUCTURES AND UTILITIES ENCOUNTERED

Various underground and surface structures may or may not be shown on the Drawings. The location
and dimensions of such structures where given do not purport to be absolutely correct. Some structures
are plotted on the Drawings for the information of the CONTRACTOR but information so given is not
to be construed as a representation that such structures will be found or encountered as plotted. Other
structures may also be encountered which are not shown on the Drawings.

The CONTRACTOR shall maintain in operating condition all utilities encountered in this work. Any
damaged existing utilities as a result of this construction shall be repaired to the satisfaction of the
owner of the utility at the CONTRACTOR's expense, whether or not said utilities are shown on the
Drawings. Existing utilities may be relocated with the approval of the owner of the utility. The
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relocation shall be at the CONTRACTOR's expense, done according to the requirements of the utility
owner and shall be sufficient to clear the proposed improvement.

Before beginning excavation work in an area, the CONTRACTOR shall contact JULIE at 800-892-
0123 and any other non-JULIE member companies maintaining utilities, pipelines, transmission lines,
and any other potential obstacles in the project area and request their assistance in field locating their
utilities in that area. The CONTRACTOR, however, shall be solely responsible for the location of
utilities. The utilities shown are for informational purposes only and the OWNER and the ENGINEER
does not imply that the information is complete. All down time and expense to determine the exact
location and/or exposing of any and all utilities will be incidental to the contract.

The CONTRACTOR shall be entirely responsible for all injuries to water pipes, electric conduits,
existing drains or sewers, poles carrying currents, telephone or telegraph lines, railroad bridges and
tracks, streets, pavements, sidewalks, curbs, fences, culverts, buildings, or other structures of any kind
met with during the prosecution of the work, whether on public or private property.

All such structures or utilities which are removed to allow construction or damaged by it shall be
restored to a condition at least equivalent to that which existed at the commencement of the work unless
additional written arrangements are made satisfactory to the owner of said property. The
CONTRACTOR shall care for and maintain all such structures or utilities encountered, and where
service by them is interrupted, he shall provide and maintain temporary service until repair is complete
and full service is restored. Repair of and restoration of service for essential structures or utilities shall
be prompt; in these cases, if repair is unnecessarily delayed or unsatisfactory in the judgment of the
ENGINEER, the OWNER or ENGINEER may have the repairs made and may deduct the cost thereof
from payments due the CONTRACTOR. All costs associated with structure or utilities encountered,
including removal, replacement, repair, temporary service, or complications to proposed work shall be
incidental to the project and shall be performed without any increase in the contract price.

Any field/roof drainage tiles, drainage ditches, or storm sewers interfered with by the construction of
the improvement shall be rerouted around the improvement in such a way as to maintain the drainage of
areas upstream and downstream of the improvements; any such work shall be approved by the
ENGINEER and shall be done by the CONTRACTOR without any increase in the contract price.
Existing trees and shrubs within easements and right-of-way shall be protected from damage, and when
such trees or shrubs are in the way of construction, the ENGINEER may instruct the CONTRACTOR
to prune branches interfering with the work, or remove and dispose of trees or shrubs, or transplant
trees or shrubs out of the way of the construction and the Contract Price shall not be increased for the
performance of such work.

The CONTRACTOR shall be liable for damage to trees and shrubs which were to have been protected
as directed by the OWNER, unless such damages are determined by the OWNER to have been
unavoidable, and moneys due the CONTRACTOR may be withheld to cover such damages.
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1.0S. EQUIPMENT AND PRODUCTS

Whenever equipment is identified on the drawings or in the specifications by reference to
manufacturer’s name and/or trade names, it is intended merely to establish a standard, and any
equipment of other manufacturers which will perform adequately the services imposed by the general
design will be considered equally acceptable provided in the opinion of the ENGINEER, the function,
material, and service is equal.

The ENGINEER reserves the right to require a statement from the manufacturer of any products or
equipment that the specific products or equipment have been inspected and tested and conform with
these Specifications.

For the purposes of standardization all of the equipment for a single system shall be furnished by a
single manufacturer except as noted or approved by the ENGINEER. Fabricated assemblies shall be
shipped in the largest convenient section permitted by carrier regulations, and adequately match marked
for proper assembly.

The CONTRACTOR shall be responsible for supplying spare equipment parts as provided in these
Specifications and providing for the proper storage of same so that they are kept in operable condition.

1.06. MANUFACTURERS REPRESENTATIVE

The CONTRACTOR should arrange for all equipment manufacturers to provide a factory trained,
qualified service engineer to oversee or inspect the complete equipment installation to assure that it is
installed in accordance with the manufacturer's recommendations, make adjustments necessary to place
the system in trouble-free operation, oversee initial start-up of the equipment and instruct the operating
personnel in the correct care and operation of the equipment furnished. This shall not alleviate the
CONTRACTOR's responsibility for a complete working system. Such a service shall be a part of the
Contract Price and no additional compensation shall be allowed.

1.07. SHOP DRAWINGS AND OPERATION AND MAINTENANCE MANUALS

The CONTRACTOR shall furnish for review complete equipment shop drawings in accordance with
Section 7.16 of the General Conditions before installing any material or equipment.

Drawings shall be provided by the equipment manufacturer and shall show all dimensions and details
for correct installation of the equipment. The CONTRACTOR must supply Operations and
Maintenance manuals for all equipment in accordance with the General Conditions.

The CONTRACTOR shall provide to the OWNER/ ENGINEER a bypass pumping/flow control plan
as described in these specifications in section 4.04.D.2 and a sample copy of the notification letter for
possible service interruption.

1.08. CLEANING UP

Due to the location of much of the work around private property and within public thoroughfares, the
CONTRACTOR's attention is called to the General Conditions of these Specifications. It is imperative
that the project sites be promptly maintained in a reasonably clean condition and that it not present any
hazard or prolonged inconvenience to individual property owners or the public in general.
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During construction, the CONTRACTOR shall cleanup as the work proceeds. The premises,
easements, and rights-of-way shall be kept free of accumulations of waste materials and earth, rubbish
and other debris resulting from the work. The CONTRACTOR shall backfill all trenches by the end of
each working day before leaving the site, especially along road right-of-way areas, driveways, and
residential yard areas. If in the judgement of the OWNER the CONTRACTOR fails to keep the sites
clean as described hereinabove, the OWNER may halt the construction and/or construction payments
until the sites have been cleaned up to the satisfaction of the OWNER.

All trees and brush removed in establishing an area for sewer main installation shall be removed and
properly disposed of off-site unless the CONTRACTOR can make some other arrangement with the
landowner. Such agreements shall be made in writing, signed by both the CONTRACTOR and the
property owner, and a copy of the signed agreement shall be given to the ENGINEER. The brush
disposal shall be continuous with the land clearing operations. The CONTRACTOR has five working
days from notification from the Owner and/or Engineer that the brush disposal is unsatisfactory to
remedy the situation. If after this period of time the brush removal is still no satisfactory the OWNER
has the right to hire an outside agency to dispose of the brush in a timely manner and these costs shall
be withheld from the final Clean-Up/Seeding retainage funds.

All areas disturbed between May 1 and December 31 shall be cleaned up, final graded, and permanent
seeded by May 21 of the following year. All areas disturbed between January 1 and April 30 shall be
cleaned up, final graded, and permanent seeded by September 30 of the same year. Failure to meet
these guidelines will result in Liquidated Damages being assessed against the CONTRACTOR, at the
established rate.

At the completion of the project, the CONTRACTOR will remove all waste materials, rubbish and
debris from and about the premises as well as all tools, scaffolding and surplus materials, and will leave
the site clean and ready for occupancy by the OWNER. Pipe bending and other construction debris
may not be left on top of or buried in the trench. The CONTRACTOR shall be liable for any damage
caused to farms, yards, livestock, pets, equipment, etc., due to construction debris left in, on, or around
the project. The CONTRACTOR will restore to their original conditions those portions of the site not
designated for alteration by the Contract Documents.

Open burning of debris will not be permitted unless specifically authorized in writing by the OWNER,
and then only following state, municipal or other local codes, ordinances, rules or regulations.

1.09. STANDARD SPECIFICATIONS

The Standard Water and Sewer Specifications referenced in these specifications refer to the current
edition of the Standard Specifications for Water and Sewer Main Construction in Illinois. In case of
conflict with the Standard Water and Sewer Specifications, these Technical Provisions shall govern.

1.10. SOIL BORING DATA

Intentionally Blank.
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1.11. COORDINATION WITH LOCAL ROADWAY OFFICITALS

It shall be the CONTRACTOR’s responsibility to contact the Village street’s commissioner, local
township roadway commissioners, county highway engineer, and State Highway personnel to
coordinate the installation of sewer mains, sewer main boring operations, etc., on public right-of-way
under their jurisdiction. It shall be the CONTRACTOR’s responsibility to be aware of specific
roadway permits for other site-specific conditions. The CONTRACTOR shall include in his bid all
costs associated with special roadway repair requirements, traffic flow requirements, construction
scheduling requirements, flagmen/road signage, etc.

1.12. COORDINATION WITH LOCAL ELECTRICAL AND TELEPHONE UTILITIES

Intentionally Blank.

1.13. COORDINATION WITH RAILROAD COMPANIES

Intentionally Blank.

1.14. COORDINATION WITH RESIDENT PROJECT REPRESENTATIVE

The CONTRACTOR shall notify the Resident Project Representative or ENGINEER of the proposed
work schedule prior to each day. Any work accomplished without the Resident Project Representative
being present due to improper notification, shall be re-done, re-exposed, etc., to the satisfaction of the
Resident Project Representative, and shall be incidental to the CONTRACT price.

1.15. COORDINATION WITH ARCHAEOLOGICAL CONSULTANT

Should any unknown significant finds be encountered during construction, it shall be the OWNER’s
responsibility to contact the archaeological consultant upon notification from the CONTRACTOR,
where appropriate, to provide the required monitoring, and to pay for such services. In addition, the
CONTRACTOR shall include in his bid all costs associated with time delays, remobilization, etc., due
to potential work stoppages associated with site avoidances or further archaeological site investigations.
No additional costs will be allowed for remobilization or delays on the sewer main construction due to
archaeological issues.

1.16. JULIE LOCATES

It shall be the CONTRACTOR’S responsibility to locate any sewer main or service line installed as
part of this project, prior to Substantial Completion. Any costs associated with these JULIE locates
shall be included in the bid.

1.17. COORDINATION WITH OTHER CONTRACTORS

Intentionally Blank.
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1.18. NPDES PERMIT COMPLIANCE

Intentionally Blank.

1.19. PAYMENT FOR WATER USED

Payment for water used by the CONTRACTOR for pressure tests, sewer cleaning operations, etc. shall
be billed to the CONTRACTOR by the OWNER at $9.00 per thousand gallons used.

1.20. RIGHTS-OF-WAY AND EASEMENTS

It is intended that the sanitary sewer main rehabilitation be constructed on private easements and within
the Village right-of-way. The OWNER has secured the necessary easements and public right-of-way
permits and these documents are on file with the OWNER. The CONTRACTOR (successful bidder)
shall be furnished copies of these documents prior to construction. Should it become necessary to
construct the main on private property, the OWNER will obtain any necessary private easements.

1.21. TRAFFIC CONTROL

When any section of road is closed to through traffic the CONTRACTOR shall notify all appropriate
authorities (Village Personnel, School Bus Garage, Police and Fire Protection, etc.).

When any section of road is closed to traffic, the CONTRACTOR shall provide, erect, and maintain
barricades, red flags, signs and lights at each end of the closed section and at all intersecting roads, in
accordance with the Illinois Manual of Uniform Traffic Control Devices and per the IDOT permit
(when applicable) unless alternate methods are approved by the OWNER or ENGINEER.

If during the progress of the WORK it is necessary to provide access to private property along the road,
the CONTRACTOR shall provide, erect, and maintain, within the closed portion of the road, such
barricades, signs, flags, and lights as may be necessary to protect the WORK and to safeguard local
traffic. No open or unfilled trenches will be left unattended or overnight, unless approved by OWNER.

The cost of furnishing and maintaining barricades, warning signs, red flags, and lights as required
herein shall be incidental to the CONTRACT and no extra compensation will be allowed.
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2.01.

Piping and Appurtenances

Section 2

GENERAL

Scope of Work

The work to be performed under this section of the specifications shall include all labor,
materials, equipment and transportation necessary for furnishing and installing piping and
appurtenances shown on the drawings and specified herein.

The CONTRACTOR shall be responsible for all materials furnished under this section,
and storage of same, until the date of substantial completion. He shall replace at his
expense all materials found to be defective or damaged in handling or storage. The
CONTRACTOR shall, if requested by the ENGINEER, furnish certificates, affidavits of
compliance, test reports or samples for check analysis for any of the materials specified
herein.

Specification references made herein for manufactured materials, such as pipe, fittings,
and joints, refer to the designations for the American Water Works Association
(AWWA), the American Standards Association (ASA), the American Society for Testing
and Materials (ASTM), and the American National Standards Institute (ANSI).

All sanitary sewer mains and sewer laterals shall be constructed in accordance with the
Standard Specifications for Water and Sewer Main Construction in [llinois.

In case of conflict with the Standard Water Sewer Specifications, these Technical
Provisions shall govern.

Although they may not be specifically shown on the drawings or called for elsewhere in
the Technical Provisions, the CONTRACTOR shall include in his bid price the cost of all
fittings, piping supports, and miscellaneous appurtenances needed to provide a secure,
workable pipe and valve system. Equipment suction and discharge piping and other
exposed piping shall be supported by concrete pedestals, piers, adjustable pipe supports,
thrust restraints, hangers, and tie rods as necessary to insure a stable installation.
Adjustable pipe supports or piers shall be arranged to relieve attached equipment of all
strain due to the weight of the pipe, fittings, valves, and the contents of the pipe. Pipe
supports shall be stanchion saddle type. Hangers shall be adjustable wrought clevis or
adjustable wrought ring type.

B. Piping Systems

1. Gravity Pipe - The following items shall be considered "gravity pipe": gravity mains,
trunk lines, laterals, collectors, service lines, risers, and any other piping intended to
carry wastewater or sludge by gravity flow or non-mechanically induced pressure.
Where a specific pipe material or pipe joint is shown on the drawings, only that
material or joint shall be used; otherwise, gravity pipe shall be one of the following,
depending upon the application.:

a. Exposed or Unsupported Gravity Pipe - The pipe shall be considered exposed or
unsupported whenever it is inside a structure, submerged above ground elevation,
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or any location where the pipe must be strong enough to span a distance between
installed supports. Unless otherwise shown on the drawings or specified herein,
exposed gravity pipe shall be one of the following:

-Ductile Iron (D.I.) Pipe; Cement lined Class 53 AWWA C115; flanged or
grooved joint;

b. Buried Gravity Pipe - The pipe shall be considered buried if placed below grade
and fully supported by the earth. Unless otherwise shown on the drawings or
specified herein, buried gravity pipe shall be one of the following:

-Polyvinyl Chloride (PVC) Pipe shall confirm to ASTM D3034; minimum
acceptable pipe classification of SDR 35; push-on gasketed joint.

-Polyvinyl Chloride (PVC) Pipe; SDR 26; Class 160; push-on gasketed,
mechanical or grooved joint. This pipe shall be used where indicated on the plans
as PVC pipe, SDR 26.

-Restrained Joint (PVC) Pipe, SDR 21, for installation in directional boring and/or
bore and jacked casing installations.

Other types of pipe not covered in these technical provisions will be considered for
use as buried gravity pipe; in general, these pipes are recently developed and are not
presently covered by specifications from national testing organizations such as ANSI,
ASTM, or ASA. Examples include spiral wound PVC pipe and spiral wound
Polyethylene pipe. Use of such piping shall require the written approval of the
ENGINEER prior to bidding; this approval will be based on his review of the pipe
specifications. These specifications shall be submitted no later than fourteen (14)
calendar days prior to the bid date, and they shall provide complete information on
pipe raw materials, design and stiffness, marking, workmanship, fittings, joints, and
installation.

2. Pressure Pipe —

Intentionally blank

C. Standard Drawings

2.02.

Unless otherwise shown on the drawings, or called for in Technical Provisions, the
Standard Drawings contained in Division V of the Standard Water and Sewer
Specifications shall apply.

PIPE EXCAVATION AND CLEANUP

Excavation and Backfill

Pipe excavation and backfill shall be performed in accordance with Division II, Section
20 and Division III, of the Standard Water and Sewer Specifications except as hereinafter
supplemented or modified:

The CONTRACTOR is reminded that per Section 20-2.21A, select granular backfill
SHALL be used for bedding, haunching, and initial backfill to twelve (12) inches above
the top of the PVC pipe; and that this is incidental to the unit cost price for the pipe.
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Bedding, haunching, and initial backfill shall comply with ASTM D 2321-89, Class IA,
IB, IT or III. For force main bedding, haunching, and initial backfill, the granular material
shall NOT be angular, and maximum particle size shall NOT exceed % inch.

Bedding, haunching, and initial backfill shall all be the same material, CA-7 or equal.

Exclusive of being under alley, driveway, or street surfaces, final backfill may be with
excavated material. The CONTRACTOR shall mound the excavated material over the
trench neatly so as to allow for normal traffic flow. The CONTRACTOR shall maintain
the temporary surface as specified in section 2.02.B. Final backfill, maintenance, and
final clean-up of the method described above shall be incidental to the unit cost price for
the pipe.

Under alleys, driveways, and street surfaces, or where indicated on the Drawings select
granular backfill shall be placed in uniform layers not exceeding 6 inches, and each layer
compacted by ramming or tamping. This granular backfill will be paid for per the bid
unit price and only in the quantity as established for final backfill, cubic yards per lineal
foot per foot of depth above the initial backfill in Division 5 Standard Drawing No 2, of
the Standards Water & Sewer Specifications, and attached herein for reference. The top
8 inches of select granular backfill shall be CA6 coarse aggregate. Sand may not be used
as backfill material.

Method 2 Final Backfill shall be permissible where Method 1 is not required, except that
only compaction by ramming or tamping will be allowed. Therefore, inundating each
layer in water or depositing the layer in water will not be permitted.

Method 3 Final Backfill will not be permitted.

. Restoration of Surfaces

Restoration of surfaces shall be performed in accordance with Division II, Section 21 of
the Standard Water and Sewer Specifications except as hereinafter supplemented or
modified:

All surfaces shall be restored to at least as good of condition or better than that which
existed prior to construction. This restoration work must be done in such a manner that
the private property or public owner will issue approval.

All lawn areas disturbed shall be final graded, fertilized, seeded, and mulched (See
Section 3 of Technical Provisions).

All driveways and streets disturbed during construction operations shall be repaired with
Select Granular Backfill to serve as a temporary drive surface. The Contractor shall
maintain the temporary surface as needed, but at least once every seven calendar days.
Select Granular Backfill shall be paid for at the Contractors unit bid price for the
appropriate depth installed.

Restoration of surfaces shall be as specified in Division II Section 21 of the Standard
Water and Sewer Specifications except as herein supplemented or modified:

1. In reference to Section 21 - 2.02, “Removal of Pavement, Sidewalk, Driveway and
Curb”, the Contractor shall be careful to not damage existing concrete outside of saw
cut area to be removed. If the existing concrete to remain is damaged, the Contractor
shall saw cut the full length of the concrete surface behind the damaged area and
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2.03.

remove that portion of the concrete as well. No additional payment will be allowed
for the extra width of removal or replacement.

In reference to Section 21-2.03B, “P.C. Concrete Pavement Surface”, the Contractor
shall match the thickness and reinforcement of the existing concrete.

In reference to Section 21-2.03D, “Bituminous Plant Mix Pavement or Bituminous
Treated Surface Flexible Base”, the oil and chip surfaces damaged shall be repaired
with an A-2 surface treatment. The Contractor shall scarify additional width of the
existing oil and chip surface as necessary to match the grades of the existing and
proposed surfaces and ensure a smooth transition to/from both.

Finishing and Cleanup

Finishing and cleanup shall be performed in accordance with Division II, Section 22, of
the Standard Water and Sewer Specifications.

PIPE MATERIAL, FITTINGS, AND JOINTS

Material and Fittings

1.

Ductile Iron - Ductile iron pipe shall be as specified in the Standard Water and Sewer
Specifications under Division III, Section 30-3.01E for gravity pipe and under
Division IV, Section 40-2.02 for pressure pipe. All buried pipe shall be coal tar
epoxy coated; all pipe, buried or above ground, shall be cement lined, unless the pipe
is used for conveying air in which case interior lining is not required. Fittings shall
conform to AWWA C110; coating and lining shall coincide with requirements for the
pipe into which the fitting is installed.

Polyvinyl Chloride (PVC) - PVC pipe and fittings shall be as specified in the
Standard Water and Sewer Specifications under Division III, Sec. 30-3.01G for
gravity and drain pipe; the minimum wall thickness shall be based on SDR 35 for
diameters up to 12", for greater than 12" the manufacturer shall make a
recommendation to be approved by the ENGINEER.

PVC pipe for pressure pipe, or where pressure rating is required due to proximity of
gravity sewer to existing water main, shall be as specified under Division IV, Section
40-2.03 of the Standard Sewer Specifications; SDR 26 shall be used unless otherwise
noted; PVC pressure pipe fittings shall be as specified under Section 40-2.05B of the
Standard Water and Sewer Specifications.

Restrained Joint (PVC) Pipe - For installation as the carrier pipe inside of casing pipe,
and for installation as the carrier pipe when directional boring is required to avoid
damage to surface facilities. The pipe shall be PVC, Type 1, grade 1 or 2, with a
hydrostatic design stress of 2000 psi for water at 73.4 degrees F, designated as PVC
1120 or 1220, Class 12454B in accordance with ASTM D-1784 and made to iron
pipe size diameters. SDR rating shall be SDR 21 for 4 inch through 10 inch diameter
pipe.

The Restrained Joint pipe shall be furnished with twin gasket couplings, nylon splines, rubber
rings, and lubricant. The rubber rings shall be shipped in place in the coupling.
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The transition from Restrained Joint pipe to PVC or ductile pipe shall be made by the use of a
Ductile Iron Long Sleeve Coupling. This coupling shall be Restrained Joint PVC by IPS.

B. Joints

2.04.

1.

Ductile Iron Pipe

a. Push-on and Mechanical - These joints shall conform to all requirements of
AWWA Cl111; gaskets for mechanical joints on compressed air piping shall be
asbestos impregnated rubber or equal, to withstand temperatures up to 250°F.

b. Flanged - These joints shall conform to all requirements of AWWA C115; gaskets
for flanged joints on air piping shall be of asbestos composition or equal, to
withstand temperatures up to 250°F.

c. Grooved - These joints shall conform to all requirements of AWWA C606;
gaskets for air piping shall be capable of withstanding temperatures up to 250°F

2. Polyvinyl Chloride (PVC) Pipe - For gravity pipe and push-on gasketed joints shall conform

to ASTM D3212. For pressure pipe, push-on gasketed joints shall conform to ASTM D3139,
and mechanical and grooved joints shall be as specified in Section 2.03.B.1.

PIPE LAYING. AND TESTING

Gravity and Drain Pipe

Pipe laying, jointing, and testing for gravity and drain pipe shall be as specified in
Division III, Section 31 of the Standard Water and Sewer Specifications except as herein
supplemented or modified:

1.

Instead of the requirements called for under Section 31-1.01, "Survey Line and
Grade," the following shall apply:

The OWNER shall be responsible to set line and grade reference stakes at each
manhole. The CONTRACTOR shall be responsible for checking and following said
reference stakes. The CONTRACTOR shall use a laser as a guide for construction.
The CONTRACTOR shall check his grade as he progresses to assure that he is on
line and grade. Any discrepancies from the plans shall be corrected by the
CONTRACTOR.

The Contractor shall record the measurements of actual sewer main invert elevations
at manholes and between manholes at 100-feet intervals.

The locations of the sewers, conduits, and structures, as shown on the drawings, have
been selected to provide the least possible interference with, or the crossing of,
existing utilities. The OWNER reserves the right to make minor variations in the
location of these items during construction, to make any change or differing
conditions discovered during construction, and no additional payment will be allowed
the CONTRACTOR for such shifts in alignment.

The CONTRACTOR's attention is called to Article 7 of the General Conditions
regarding surveys, permits, and regulations.

Instead of the material requirements called for under Section 31-1.08, "Pipe Jointing,"
Section 2.03B of these Technical Provisions shall apply.
2-7



3. In reference to Section 31.1.12 Standard Specifications for Water and Sewer Main
Construction in Illinois, 7" ed., 2014, “Testing and Inspection for Acceptance of
Sanitary Sewers,” ALL (100%) of the wastewater sewers shall be tested for leakage
using the pressure air testing method. The time required for a pressure drop from 3.5
to 2.5 PSIG shall not be less than the time specified in the Air Test Table No.3 - “Air
Test Table for Sanitary Sewer Leakage Testing”, Section 370. APPENDIX C of the
Title 35, Subtitle C, Chapter II, Part 370, “Illinois Recommended Standards for
Sewage Works”.

IF approved by the ENGINEER, the infiltration test may be used if the water table is
18 inches or higher above the crown of the pipe and the exfiltration by water test may
be used if the water table is less than 18 inches above the crown of the pipe.

In addition to the leakage test ALL sewers shall be subjected to Video Taping. The
ENGINEER can request the lines to be video recorded at any time during
construction. All lines will be televised by the end of the project. Each section of
sanitary sewer line shall be cleaned of dirt and debris, then captured and removed at
the next downstream manhole. The CONTRACTOR shall add water to the pipeline
prior to the video inspection to help identify deficiencies. The recording shall be
made using a color camera, self-propelled or other, having sufficient light to show
detail of problem areas and joints. Camera shall have a swivel head to look up each
service connection. Camera speed shall not exceed three feet per second. If problem
areas or concerns are seen by the operator, then the camera shall be backed up and an
extended look at the area will be recorded. All recordings will have location (i.e.
manhole # to manhole #), time, date, and footage displayed. A minimum of two
copies of the tapes/DVDs and two written inspection reports shall be furnished to the
Engineer and Owner. The Video Taping will be paid for on a unit price per installed
footage basis.

Lamping tests may be required by the ENGINEER/OWNER at any time during
construction and/or testing of the sanitary sewers. All sewers not passing the lamping
tests shall be considered unsatisfactory and shall be repaired by the CONTRACTOR
at no additional compensation.

Deflection testing shall be conducted in accordance with the Standard Water & Sewer
Specifications, Section 31-1.11.

All sewers not passing any of the above referenced tests shall be considered unsatisfactory
and shall be repaired by the Contractor at no additional compensation.

The CONTRACTOR shall be responsible for design, installation, and maintenance of bypass
pumping during sanitary sewer construction operations if required. Design, maintenance
plan, and equipment shall be submitted for review and approval of ENGINEER.

B. Pressure Pipe

Intentionally Blank
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2.05. PIPE APPURTENANCE

A. Manholes

1.

Manholes - Manholes for gravity pipe shall be standard four-feet (4') diameter precast
reinforced concrete and conform to the requirements of Division III, Section 32 of the

Standard Water and Sewer Specifications except as hereinafter supplemented or
modified.

a. In reference to Section 32-1, in Standard Specifications, "Description", only
precast reinforced concrete manholes will be allowed.

b. In reference to Section 32-5, in Standard Specifications, “Steps", polypropylene
coated steel reinforcing rods are the required type of step.

c. Inreference to Section 32-6.01, in Standard Specifications, “Cast Iron Frames and
Covers", unless otherwise called for on the drawings all manholes shall have a
cast iron frame and lid equal to Neenah No. R-1722, East Jordan No. 1022, or
equal, but frame and lid shall together weigh no less than 400 pounds. The lid
shall be a self-sealing type with concealed pick hole and a machined groove on its
underside for receiving an elastomeric, continuous gasket; the gasket shall act as a
seal between the lid and frame to prevent entry of surface water. The frame and
lids shall have machined bearing surfaces. The CONTRACTOR shall supply the
OWNER with spare lid gaskets equal in number to 10% of the number installed.
Manbhole lids shall be marked “SANITARY”.

Wherever "Bolt Down Lid" is designated on the drawings, the manhole shall have
a cast iron frame and bolt down lid with gasket equal to Neenah No. R-1916-C, or
equal; all bearing surfaces shall be machined; lid and frame shall weigh no less
than 320 pounds.

Unless otherwise shown on the drawings, manhole castings shall be set at finish
earth grade or roadway surface; manholes in cultivated areas shall have castings
set 24" below existing grade. Grade rings of various thickness may be required to
adjust the lids to the final grading conditions and will be considered incidental to
the cost of the manholes.

d. In reference to 32-4.01, in Standard Specifications, “Precast Manholes,” manhole
joints shall be sealed with bitumastic for water tightness.

e. In reference to 32-8, in Standard Specifications, “Pipe Connections," pipe
connections at manholes and other structures shall be made with cast-in-place
rubber gaskets cast into the wall of the Precast manhole, such as A-Lok X-Cel
285 or equal, and secured to the pipe with an adjustable, stainless band; a
mechanical seal with tapered, precast opening; or other method approved by the
ENGINEER which provides for a flexible, watertight penetration.

f.  Wherever "Chimney seal" is designated on the drawings an internal flexible
rubber seal shall be provided between the manhole frame and chimney or corbel
section of the manholes. The rubber seals shall be as manufactured by Cretex
Specialty Products, Waukesha, Wisconsin or equal and shall consist of the
following components:
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(1)

)

3)

(4)

Rubber Sleeve - The flexible rubber sleeve shall be extruded from a high-
grade rubber compound conforming to the applicable requirements of
ASTM (923, with a hardness (durometer) of 45 + 5.

The sleeve shall be double pleated with a minimum unexpanded vertical
expansion when installed of no less than 2 inches. The top and bottom
section of the sleeve shall contain an integrally formed expansion band
recess and multiple sealing fins.

Any splice used to fabricate the sleeve shall be hot vulcanized and have a
strength such that the sleeve shall withstand a 180-degree bend with no
visible separation.

Expansion Bands - The expansion bands used to compress the sleeve against
the manhole shall be 16-gauge stainless steel conforming to ASTM A240,
Type 304, with a minimum width of 1-3/4 inches.

The expansion mechanism shall have the capacity to develop the pressures
necessary to make a watertight seal and shall have a minimum adjustment
range of 2 diameter inches. Screws and nuts used for this mechanism shall
be stainless steel conforming to ASTM F593 and 594, Type 304.

Service Sewers - Service sewers shall conform to the requirements of
Division III, Section 33 of the Standard Water and Sewer Specifications.

(a) Service laterals shall be 6" and be of the same material as the main,
unless specified otherwise on the Plans. All service laterals shall have
a slope not less than 1% and be terminated with a cap.

(b) No service laterals will be allowed to tie into the new manhole but
instead will be tied to the new sewer adjacent to the manhole.

(c) The CONTRACTOR will be paid the bid unit cost for each service wye
connection, and for the lineal footage of 6" service lateral installed.

Quick Couple - Quick couples for emergency connections shall be as
manufactured by the Camlock Flange Sales Corp., 449 Sheridan Blvd.,
Inwood, NY 11696; P.T. Coupling Co., Inc., P.O. Box 506, Enid, OK, or
equal.

g. Vacuum Testing Manholes

(1)

)
3)

Manholes shall be tested before the ring and cover and grade adjustment
rings are installed, and before backfill and compaction is complete.

Conduct test in conformance with ASTM C1244.
Preparation for tests:

(a) All pipes entering the manhole shall be temporarily plugged beyond the
boot seals, taking care to securely brace the pipes and plugs to prevent
them from being drawn into the manholes.
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(b) The test head shall be placed at the top of the manhole in accordance
with the manufacturer’s recommendation.

(4) Test Procedure:

(a) A vacuum of 10-inches mercury shall be drawn in the manhole, the
valve on the vacuum line of the test head closed, and the vacuum pump
shut off.

(b) The manhole shall pass if the time for the vacuum reading to drop from
10-inches mercury to 9-inches mercury meets or exceeds the values
indicated in the following table:

Diameter
4 ft 5 ft 6 ft
Depth * (feet) Time (Seconds)

8 20 26 33
10 25 33 41
12 30 39 49
14 35 46 57
16 40 52 67
18 45 59 73
20 50 65 81
22 55 72 89
24 59 78 97
26 64 85 105
28 69 91 113
30 74 98 121

Round actual depth of manhole to next depth up (for example, 11 ft deep manhole, use depth of
10 feet)

(5) If the manhole fails any test, the CONTRACTOR, at no additional costs,
shall make all necessary repairs by an approved method and the manhole
shall be retested until a satisfactory test is obtained. Written test results shall
be provided to Engineer/Owner.




2.06. VALVES

Intentionally Blank

2.07. BORE AND JACK CASING PIPE

Intentionally Blank

2.08. DIRECTIONAL BORING

Intentionally Blank

2.09. VALVE BOXES

Intentionally Blank.

2.10. CONNECTION TO EXISTING LIFT STATION/MANHOLE

Intentionally Blank
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Surface Replacement and Site Work

Section 3

3.01. SCOPE OF WORK

The work to be performed under this section of the specifications shall include all labor, materials,
equipment and transportation necessary for completing all site work, including any site clearing,
demolition, excavation, fill, backfill, or other earthwork, paving, site improvements, and landscaping
shown on the drawings and specified herein.

3.02. RESTORATION OF SURFACES

Surface restoration shall be as specified in Section 21 of the Standard Water and Sewer Specifications.
All surfaces shall be restored to at least the original condition prior to construction. All lawn, pasture,
and timber areas that are disturbed shall be final graded, fertilized, and seeded as specified (Section
3.07, B. Permanent Seeding of these Specifications), and shall be incidental to the total contract price.
A rubber-tired bobcat or similar utility tractor shall be utilized for both initial and final grading work in
residential yard areas to minimize property damage; backhoes, dozers, etc., will not be allowed in
yards. Temporary seeding may be required in any lawn, pasture, and/or timber area susceptible to soil
erosion or where indicated on the Drawings. Temporary seeding will be paid as specified in Section
3.08. Clean-Up for all laterals is incidental to the Contract price.

To ensure that Final Clean-up/Seeding progresses in a timely manner, the OWNER shall withhold a
sum equal to five(5) percent of the rehabilitated cost of all sanitary sewer main, until all final Clean-
Up/Seeding work is satisfactory. This Clean-Up retainage is in addition to the standard overall project
retainage and may be used by the OWNER to hire a local Contractor to complete any unsatisfactory
clean-up/seeding work. Final Payment of the clean-up retainage will only be approved when the
OWNER is satisfied with Final Clean-up/Seeding work.

All areas distrubed between May 1 and December 31 shall be cleaned up, final graded, and permanent
seeded by May 21 of the following year. All areas disturbed between January 1 and April 30 shall be
cleaned up, final graded, and permanent seeded by September 30 of the same year. Failure to meet
these guidelines will result in Liquidated Damages being assessed against the CONTRACTOR, at the
established daily rate.

Materials used for repair of driveway surfaces shall be incidental to the unit price of Sewer Main
Installation.

Backfill for all driveways, alleys, and driving surfaces (unless otherwise shown on the Drawings or
called for in These Specifications) shall be made with material specified for SELECTED GRANULAR
BACKFILL. Only SELECTED GRANULAR BACKFILL shall be allowed for final backfill. Select
granular backfill used for final backfill will be paid for by the cubic yard per lineal foot per foot of
depth above the initial backfill (which is incidental to the unit price for pipe installed).

Backfill shall be in accordance with Section 20-4.06 unless otherwise shown. Backfill under or within
2 feet of proposed or existing roads and driveways shall be done with selected granular backfill. The
top 8 inches of select granular backfill shall be CA-6 coarse aggregate.
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Due to the location of much of the work around private property and within public thoroughfares, the
CONTRACTOR's attention is called to the General Conditions of these specifications. It is imperative
that the project sites be promptly maintained in a reasonably clean condition and that it not present any
hazard or prolonged inconvenience to individual property owners or the public in general.

During construction the CONTRACTOR shall clean up as the work proceeds. The premises shall be
kept free of accumulations of waste materials and earth, rubbish and other debris resulting from the
work. The CONTRACTOR shall backfill all trenches by the end of each working day before leaving
the site, especially along road right-of-way areas, driveways, and residential yard areas. If in the
judgement of the OWNER the CONTRACTOR fails to keep the site clean as described hereinabove,
the OWNER may halt the construction until the site has been cleaned up to the satisfaction of the
OWNER.

During the course of the work, the public will also be using the alleys and driveways that have been the
sites of the CONTRACTOR’S construction. The CONTRACTOR shall maintain the driving surfaces
following construction. At a minimum, the CONTRACTOR shall regrade all driveways, alleys, and
streets that were disturbed by the construction on every Friday.

At the completion of the project, the CONTRACTOR will remove all waste materials, rubbish and
debris from and about the premises as well as all tools, and surplus materials, and will leave the site
clean and ready for occupancy by the OWNER. The CONTRACTOR will restore to their original
conditions those portions of the site not designated for alteration by the Contract Documents.

Open burning of debris will not be permitted unless specifically authorized in writing by the OWNER,
and then only following state, municipal or other local codes, ordinances, rules or regulations.

The CONTRACTOR shall be responsible for obtaining all material storage locations, for any
vandalism, damage, or contamination that may occur, and for clean-up at said sites.

3.03. RIGHT-OF-WAY CLEARING

The CONTRACTOR shall take the site as he finds it (as of bid submittal date), and is responsible for
the removal of all obstructions whether or not specifically shown on the drawings, and all clearing and
grubbing necessary to complete the work in a good and workmanlike manner.

The construction area shall be cleared of trees, stumps, roots, fences, brush, rubbish and other
miscellaneous and various items of work as needed or as called for on the Drawings, or directed by the
ENGINEER, shall be performed by the CONTRACTOR in a satisfactory manner and no additional
compensation will be allowed over and above the unit bid price per lineal foot for sewer main installed
of the various diameters, materials, and class as specified. Trees designated by the ENGINEER shall
be protected by fencing around them or by wiring boards flat against the trunk. All trees, stumps,
fences, brush, and other miscellaneous material removed during Right-of-Way clearing shall be
properly disposed of off-site unless an agreement can be worked out between the property owner and
CONTRACTOR. Such agreements shall be made in writing, signed by both the CONTRACTOR and
the property owner, and a copy of the signed agreement shall be given to the ENGINEER. Disposal
operations shall be continuous with the clearing work.

3.04. EARTHWORK

A. Site Excavation
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General - Excavation shall be done to the lines and slopes shown on the Drawings. Unstable
or unsuitable materials shall be removed and replaced with approved material if, in the
opinion of the ENGINEER, it would be a detriment to the excavation. The CONTRACTOR
will be allowed a negotiated compensation for removal and replacement of unsuitable existing
earth materials below natural topsoil. The quantity for this work shall be as determined by the
ENGINEER; in determining the pay quantity for this work, natural topsoil shall be considered
as 12 inches thick and no additional compensation will be allowed for removal of topsoil.
Unstable or unsuitable material shall be disposed of by the CONTRACTOR.

Topsoil Excavation - The CONTRACTOR shall remove topsoil and soil with a high organic
content from the area of immediate construction and shall stockpile it on the site for use in
finish grading in accordance with Section 3.04.G.

Borrow Excavation - Any soil in addition to that excavated at the site required to complete fill
area shall be furnished by the CONTRACTOR at his own expense. Borrow excavation shall
not be placed in fills until the material is approved by the ENGINEER. See Section 3.04.B,
Earth Fill.

Waste - Any excess excavated material shall be removed from the site by the
CONTRACTOR, or if permitted by the ENGINEER, wasted on the site. Areas of wasted soil
shall be compacted in accordance with Section 3.04.B.4 and finish graded in accordance with
Section 3.04.G.

Dewatering - The CONTRACTOR shall have on hand at the site at all times, the pumps,
hoses, and other accessories necessary for keeping the excavations dewatered.

If well pointing or the installation of temporary drains are required to complete the work, they shall
be provided by the CONTRACTOR.

No additional compensation shall be made to the CONTRACTOR for any dewatering techniques,
equipment or labor.

B. Earth Fill

1.

General - This work shall consist of the construction of fills by the placement and compaction
of specified or suitable materials above the natural ground or other surface.

Subgrade Preparation - The area upon which a fill is to be placed shall be prepared by
removing all topsoil containing roots, vegetation and other deleterious materials. The surfaces
of each portion of the foundation, immediately prior to placing the earth fill, shall have all
water removed from depressions and shall be properly moistened and sufficiently clean to
obtain a suitable bond with the earth fill. When directed by the ENGINEER, the subgrade
shall be benched where fill is to be placed on a slope.

No material shall be placed in any section of the earth fill until the foundation for that section
has been dewatered and suitably prepared and has been approved by the ENGINEER. When the
existing earth foundation materials are determined by the ENGINEER to be suitable, the area
shall subsequently be disked or otherwise scarified to a depth of at least six (6) inches and
recompacted in accordance with Section 3.04.B.4 so as to assure compaction, bonding with
successive lifts, and insure against a potential plane of seepage. If the existing earth foundation
materials are determined by the ENGINEER to be unsuitable, the CONTRACTOR shall remove
these materials and replace them with approved material as directed by the ENGINEER.
Excessive moisture content shall not in itself form the basis for classifying a material as
"unsuitable"; suitability shall be judged on the physical and chemical makeup of the material,
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3.

5.

i.e., any material which contains excessive moisture but would otherwise be suitable, shall not
be eligible for additional compensations.

Earth Fill Materials - The material for fill construction shall consist of soil which is free of
roots, vegetation, frozen material, material with high organic content, and other deleterious
materials. Materials determined by the ENGINEER to be unsuitable for earth fill shall be
disposed of in accordance with Section 3.04.A.4. The ENGINEER shall determine which
materials are suitable for earth fill and shall have the authority to designate where in the fill
certain earth materials shall be placed even to the extent of locating the placement of
individual loads.

Placing Earth Fills - To achieve uniform compaction, fill material should be deposited in
horizontal lifts extending the entire width and length of the fill, as far as practical, having a
thickness compatible with the equipment utilized. It is presumed the lift thickness shall not
exceed 8" in loose condition unless demonstrated by the CONTRACTOR to the satisfaction of
the ENGINEER that the stated compaction can be uniformly achieved with a greater
thickness. Lifts shall be disked to thoroughly mix and blend the different soils or to obtain a
uniform moisture content.

The moisture content of the soil, when placed, shall be within +3% of the optimum moisture
content of the material except as otherwise approved by the ENGINEER and shall be
compacted to a density no less than 95% of the maximum dry density at optimum moisture
content as determined by "Tests for Moisture-Density Relations of Soils", ASTM D698. The
density of the compacted fill shall be determined by the independent testing agency at regular
intervals; "regular intervals" is a variable and shall be as determined by the ENGINEER for
each specific fill site, depending upon the site and method of the fill operation and the degree of
difficulty expected in obtaining compaction. The services, testing, and reports of the
independent testing agency shall be furnished by the CONTRACTOR to the ENGINEER
incidental to the cost of the contract.

If the natural water content of the fill material does not fall within the range previously
described, the CONTRACTOR shall mix, dry or moisten as necessary to achieve the specified
moisture content.

The CONTRACTOR shall maintain the fill in an approved manner until the final completion
and acceptance of all the work under the contract.

Earth Fill Equipment - During all earth fill operation, the CONTRACTOR shall have at the
site the following pieces of equipment:

Disk Harrow of the tandem type.

b. Sheep's Foot Roller having a minimum weight of 4,000 lbs per foot of roller width when
fully loaded.

c. Hand Tamper of either the pneumatic or mechanical variety.
All earth fill equipment shall meet the approval of the ENGINEER.

6. Hand Compaction - Fill inaccessible to compaction equipment adjacent to pipes or structures

shall be compacted by hand. The soil shall meet the requirements under Section 3.04.B.3 and
shall have a moisture content, when thoroughly mixed, corresponding to that specified under
Section 3.04.B.4.
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The soil shall be deposited in lifts not to exceed four (4) inches loose measure and thoroughly
compacted over the entire lift area with a pneumatic or mechanical tamping hammer. Special
precautions shall be taken to achieve the compaction required without damage to the pipe or
structure. Tamping equipment shall be subject to approval by the ENGINEER.

7. Earthen Water Retaining Structures - The CONTRACTOR shall construct stable, non-

eroding, homogeneous, impervious earthen water retaining structures as shown on the
Drawings.

The distribution and gradation of the materials throughout the earth fill shall be such that the fill
will be free from lenses, pockets, streaks, or layers of material differing substantially in texture
or gradation from the surrounding material. The combined excavation and placing operation
shall be such that the materials when compacted in the earth fill will be blended sufficiently to
secure the best practicable degree of compaction and stability. Successive loads of material shall
be dumped on the earth fill so as to produce the best practicable distribution of the material,
subject to the approval of the ENGINEER, and for this purpose the ENGINEER may designate
the locations in the earth fill where the individual loads shall be deposited. The most impervious
materials shall be placed in the central portion of the earth fill and the most pervious materials
shall be placed so that the permeability of the fill will be gradually increased toward the side
slopes of the earth fill.

Soils, as classified in accordance with the Unified Soil Classification System, which are
considered suitable for earthen water retaining structures, are ML, MH, CL, and CH soils.
Material will be judged to satisfy the impermeability requirements of the earthen water retention
structures if, in the judgement of the ENGINEER, these soils will result in an earth fill which is
equivalent to a minimum five (5) feet thick clay seal having a coefficient of permeability, K, of
1 x 107 centimeters per second.

Cobbles and rock fragments having maximum dimensions of more than five (5) inches shall not
be placed in the earth fill. Should cobbles and rock fragments of such size be found in otherwise
approved earth fill materials, they shall be removed by the CONTRACTOR either at the site of
excavation or after being transported to the earth fill, but before the materials in the earth fill are
rolled and compacted. Such cobbles and rock fragments shall be wasted as approved by the
ENGINEER.

When the existing earth materials at finish grade are determined by the ENGINEER to be
suitable, the CONTRACTOR shall compact these materials to a depth of six (6) inches in
accordance with Section 3.04.B.4. If the existing materials at finish grade are found by the
ENGINEER to be unsuitable for the impervious structure, the CONTRACTOR shall remove
these materials and replace with suitable materials approved by the ENGINEER.

Earthen water retaining structures shall be finish graded in accordance with Section 3.04.G.

C. Backfill

1.

General - This work shall consist of the construction of fills by the placement and compaction
of select materials where located on the Drawings or specified herein with material previously
excavated from the site or its equivalent.

Backfill Material - Except for specific fill materials (e.g., filter media fill), backfill materials
shall be material previously excavated from the site, or equivalent material, which can be
compacted to the specified densities. Soft or organic soils will not be acceptable material for
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backfill. All backfill material shall be free from lumps, clods, stones greater than the specified
size, or frozen material. All material shall be from an approved source.

Coarse aggregate specified in the following paragraphs shall consist of tough, durable particles,
reasonably free from objectionable material. Fine aggregate shall be reasonably free from an
excess of soft and unsound particles and other objectionable matter.

All material used, regardless of the source of supply, shall meet the gradation limits specified.
The gradation of material from any one source shall be reasonably parallel to the gradation
specified and shall not be subject to the extreme percentages of gradation represented by the
tolerance limits for the various sieve sizes.

Prior to ordering any select backfill materials, the CONTRACTOR shall furnish the
ENGINEER written verification from an independent testing laboratory stating the material to
be used is in compliance with these Specifications.

3. Drainage Granular Backfill - This shall be gravel, crushed gravel, pit run gravel, or crushed
stone and shall conform to the following gradation requirements:

Sieve Size Percent Passing

3/4" 100
7" 9743
3/8" 80+10
No. 4 35+15
No. 16 343

4. Structural Granular Backfill (Types I and II) - Type I structural granular backfill, not less than
4" in compacted thickness, shall be used under concrete slabs and shall be gravel or crushed
stone, conforming to the following requirements:

Sodium Sulfate, Soundness Five Cycle Test, ASTM C88, maximum percent loss - 20%

o ®

Los Angeles Abrasion Test, ASTM C131, maximum percent loss - 40%
c. Minus #200 Material, ASTM C117, maximum percent - 2.5%

Deleterious Materials -

&

(1) Shale, maximum percent - 4%

(2) Clay, lumps, maximum percent - 0.5%

(3) Soft and unsound fragments, maximum percent - 8%

(4) Total deleterious material, maximum percent - 10%
e. Gradation -

Sieve Size Percent Passing

1-1/2" 100
1" 95+5
" 45+15
No. 4 545
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Type II structural granular backfill for use around structures or for filling deep areas beneath
structures shall be stone, stone sand, stone screen, chat, wet bottom boiler slag, or slag sand.
It shall be reasonably free from an excess of soft and unsound particles, shale, clay, etc., and
shall conform to the following quality requirements:

(1) Sodium Sulfate, Soundness Five Cycle Test, ASTM C88 Maximum percent loss -20%
(2) Minimum No. 200 Material, ASTM C117, maximum percent - 10%
(3) Gradation -

Sieve Size ~ Percent Passing

No. 4 92+8
No. 100 10£10
No. 200 545

5. Compaction - Granular materials shall be compacted by vibratory compactors of sufficient

capacity to obtain the specified degree of compaction. Vibratory compactors will not be
acceptable for compaction of cohesive soils. No compaction by water soaking will be
permitted unless authorized by the ENGINEER.

Special care shall be taken in backfill adjacent to waterproofing or foundation walls to avoid
damage to the waterproofing. Pipes and drains entering and leaving the structure shall be
protected from settlement.

All backfill shall be compacted according to the following classifications:

a. Class A Compaction: Class A compaction shall consist of compacting the material to a
density no less than 95% of the maximum dry density at optimum moisture content as
determined by "Moisture-Density Relations of soils", ASTM D698. Class A compaction
shall be used for all drainage granular backfill, structural granular backfill, and all other
backfill except under lawn areas. Material shall be placed in lifts of such thickness that
uniform compaction of the degree specified above will be obtained.

b. Class B Compaction: Class B compaction shall consist of compacting the material to a
density not less than 85% of the maximum dry density at optimum moisture content as
determined by ASTM D698. Class B compaction shall be used for all backfill under lawn
areas. Material shall be placed in lifts of such thickness that uniform compaction for the
degree specified above will be obtained.

D. Trenching and Trench Backfill
Trenching and laying pipe and trench backfill shall be done as specified in Section 2.

E. Structural Excavation and Backfill

1.

Structural Excavation - All footing shall be founded on firm undisturbed soil, and a six (6)
inch minimum thickness of structural granular backfill shall be placed under all concrete
bottom slabs of structures. Excavations shall be carried deep enough to permit the minimum
thickness of granular material to be placed or until firm undisturbed soils are encountered,
whichever requires greatest depth. For requirements for granular material, see Section 3.04.C.

In no case shall any footings be founded above those elevations shown on the Drawings. If soft
or unsuitable soil is encountered at elevations where footings are to be founded, the ENGINEER
may direct the CONTRACTOR to remove the unstable materials and bring the excavation to
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grade with fill concrete or structural granular backfill (see Section 3.04.C). Additional
compensation will be made to the CONTRACTOR for such removal and replacement work as
described in Section 3.04.A.1.

Excavations carried below depths shown on the Drawings shall be brought to grade by the
CONTRACTOR with fill concrete or structural granular backfill. No additional compensation
will be allowed for excavations carried below depth shown on the Drawings unless such
excavations are ENGINEER approved “Removal and Replacement of Existing Unsuitable
Soils” which will be compensated for in accordance with Section 3.04.A.1.

The excavation will be large enough to allow for installation and removal of forms. Side forms
will not be required for footings or edges of base slabs below grade, provided the soil is stable
and square corners and straight and plumb sides are maintained until concrete is placed and
approval of the ENGINEER is obtained. All other excavation shall allow for placement and
removal of forms and inspection.

Special care shall be taken not to disturb the bottom of excavations where the soil is to provide
bearing for slabs, footing, etc. If the presence of subsurface water or other conditions, which
may decrease the bearing strength of the foundation material, prevail then soil adequate to
protect the foundation material shall not be excavated until just before reinforcing steel and
concrete are to be placed. The bottom of all excavations shall be inspected and approved by the
ENGINEER before the placement of any granular material, reinforcing steel, or concrete.

2. Shoring - The CONTRACTOR shall furnish, install and remove all shoring, bracing, sheet

3.

piling or other required work necessary to retain banks of excavation, prevent cave-in of
adjacent ground, and support and prevent displacement of adjacent structures or piping.

All shoring shall be maintained in good condition and removed when no longer required. The
CONTRACTOR shall make good any injury or damage resulting from failure of the shoring
system or from not observing these requirements.

Dewatering - The CONTRACTOR shall, at all times, during construction, provide and
maintain ample means and devices with which to promptly remove and properly dispose of all
water entering the excavation in a manner that will keep the excavation dry and foundation
bearing areas undisturbed until the structure is complete and all backfill has been placed. No
extra compensation for dewatering or drainage necessary to meet this specification will be
allowed.

Sumps, if used, shall be located outside of load bearing areas and at such distance that the
bearing surfaces will not be damaged. Water containing silt in suspension shall not be pumped
into any sewer lines or discharged to state waters.

4. Structural Backfill - No backfilling shall begin without the approval of the ENGINEER.

Unless otherwise shown on the Drawings or specified herein, backfill shall be structural
granular backfill except for structures on or in earthen dikes, then backfill shall be Class A
compacted, select excavated earthen materials.

All form work, rubbish, bracing, and sheeting shall be removed from the excavation before any
backfill is placed. The placement of backfill around structures or walls shall be done
simultaneously on opposite sides in even lifts. No backfill shall be placed behind any wall until
the entire main structure of which that wall is a part is complete and until all concrete in the
main structure has reached its specified 28-day strength, unless approved otherwise in writing
by the ENGINEER. Small flow channels and other such appurtenances will not be considered as
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being part of the main structure. Sloping sides of the excavation which would be liable to cause
wedging action shall be stepped or serrated. Under no circumstances shall backfill be placed in
water.

Around all structures where adjacent finished grade is to be exposed to the weather, backfill
shall be carried to two (2) feet six (6) inches below finished grade. A two (2) foot layer of
clayey soil approved by the ENGINEER shall be placed over the full area of the excavated
space outside the structure, compacted, and pitched to drain water away from the structure. The
area shall then be finish graded in accordance with Section 212 of the Illinois Standard
Specifications for Road and Bridge Construction, unless amended herein.

F. Roadway Grading

The grading of roadways or drives on the site shall be done in accordance with Section 202 (for
excavation) or Section 205 (for embankment) of the Illinois Standard Specifications for Road and
Bridge Construction, and shall be built to the lines and grades shown on the Drawings. No payment
will be made for overhaul of any material to or from any source.

G. Finish Grading

The CONTRACTOR shall grade all areas to the finish grade elevation shown on the Drawings, or
as directed by the ENGINEER. If the existing surface has become hardened or crusted, it shall be
disked or raked so it will blend with the topsoil.

The CONTRACTOR shall place a six (6) inch layer of topsoil on all areas to be seeded. The top
three (3) inches of topsoil shall be worked to break it up into particles no larger than two (2) inches.
The surface shall then be alternately raked and rolled until the soil is friable and the grades are
smooth and continuous.

All areas trenched between May 1 and December 31 shall be final graded by May 21 of the
following year. All areas trenched between January 1 and April 30 shall be final graded by
September 30 of the same year. Failure to meet these guidelines will result in Liquidated Damages
being assessed against the CONTRACTOR, at the established daily rate.

H. Soil Treatment

Soil treatment shall be applied to all areas beneath concrete floor slabs on grade or fill and along the
interior and exterior sides of all foundation walls and grade beams as follows: 2 gallons per 5 lineal
feet each side, inside and outside perimeter walls, 2 gallons per square foot three feet each side all
construction joints and around all conduit, plumbing, duct work, etc., perforating floor slabs and 1
gallon per 10 square feet of remainder of building. Soil treatment shall be applied after finished sub-
grade and prior to the installation of rock fill and vapor barrier. Solutions shall be only water-based
emulsion, uniform composition, synthetic dye to permit visual identification of treated soil, of the
generic chemical aldrin. Chemicals used in the Soil Treatment Work shall not be in conflict with the
latest local, state or federal regulation.

I. Embankment

This pay item shall be acceptable material that is excavated on site and used in the construction of
the lagoon berms, access road, turnaround, and any waste soil deposit areas in the project site.
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J. Excavation

Excavation shall consist of the excavation, removal and satisfactory disposal of all excess materials
taken from the project site.

3.05. PAVING AND SURFACING

A. General

Construction of all paved surfaces shall be in accordance with the State of Illinois Standard
Specifications for Road and Bridge Construction. In case of conflict with the Standard
Specifications, these Specifications shall govern.

B. Roads, Drives and Parking Areas

1.

General - Base courses and surface courses shall be constructed to the lines, grades and
dimensions shown on the Drawings.

Base Course - Unless otherwise shown on Drawings, the base course shall be aggregate base
course, Type B, of the thickness shown on the Drawings, and shall be constructed in
accordance with The Standard Specifications.

Aggregate Surface Course - Aggregate surface course shall be of the type and thickness
shown on the Drawings, and shall be constructed in accordance with the Standard
Specifications.

Bituminous Surface Treatment - A-2 surface treatment will be used to replace the damaged
streets. The area to be resurfaced will be roto milled and regraded prior to the A-3 treatment.
Maximum tilled aggregate size shall be 1 inch. The pay item of ‘Driveway Removal &
Replacement - A-2 Oil & Chip’ shall include the removal of the pavement, tilling of the
pavement, and resurfacing with A-2 Treatment. Entire width of pavement will be paid for
where the main is constructed in the street. The other areas damaged by just main and service
line crossings will be paid for as spot replacement 10 feet wide by the length of crossing.

Bituminous Concrete - The contractor shall restore all Bituminous Plant Mix pavements in
accordance with Section 21-2.03 of the Standard Water and Sewer Specifications. The
existing pavements are Bituminous treated surface Flexible base. They will be replaced in
accordance with Section 21-2.03 D of the Standard Water and Sewer Specifications.
Bituminous Concrete Surface Course, Type 2, will be used along with CA6 for the base and a
bituminous prime coat.

Concrete Pavement - Concrete for concrete pavement shall be proportioned and mixed as
specified in Section 4 of these Specifications. Concrete pavement shall be constructed in
accordance with the Standard Specifications.

Soil Stabilization Fabric - The CONTRACTOR shall furnish and install on the earth subgrade
where shown on the Drawings, a nylon, polypropylene non-woven fabric to stabilize the
ground surface beneath the base course aggregate as specified in Section 3.06.C.

C. Walks and Steps

Concrete for walks and steps shall be proportioned and mixed as specified in Section 21 of these
Specifications. Concrete walks and steps shall be constructed in accordance with the Standard
Specifications and the details shown on the Drawings.
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3.06.

Unless otherwise shown on the Drawings, concrete walks shall be four (4) feet wide. Walks shall be
four (4) inches thick, except those at driveways which shall be six (6) inches thick. Walks shown on
slopes 10:1 or steeper shall be constructed with steps conforming the slope. The steps shall have a
six (6) inch riser and a twelve (12) inch minimum tread.

SITE IMPROVEMENTS

3.07.

Pipe Culverts

The CONTRACTOR shall furnish and install pipe culverts as shown on the Drawings in
accordance with the Illinois Standard Highway Specifications. All pipe culverts shall be corrugated
steel culvert pipe bituminous coated of the gauge required in said specifications.

Metal end sections shall be furnished and installed where required in accordance with the Illinois
Standard Highway Specifications.

Riprap

Riprap shall consist of clean stone or clean broken concrete. It shall be free of shale, shaly stone,
and other imperfections. The majority of the riprap shall be sized between one and one-half (1-1/2)
inches to six (6) inches. The largest stones shall not exceed six (6) to eight (8) inches.

Riprap shall be placed uniformly and all void spaces shall be filled with smaller stones. Riprap
shall, at a minimum, be placed where shown on the Drawings and as directed by the ENGINEER.
Riprap shall be installed as shown on the Drawings, except that when not shown on the Drawings,
width and length requirements shall be as required for field conditions and installation methods but
shall not be less than eight feet (8') wide by four feet (4') long.

Soil Stabilization Fabric

The CONTRACTOR shall furnish and install on the earth subgrade where shown on the Drawings,
a nylon-polypropylene non-woven fabric to stabilize the ground surface. The fabric shall be Mirafi
500X as manufactured by Celanese Fibers Marketing Company, New York, N.Y.; Typar, Style
3401 by DuPont De Nemours, Inc., Wilmington, Delaware, or equal.

Prior to placing the fabric, the subgrade shall be cleared of sharp objects which might damage the
fabric. The fabric shall be unrolled directly on top of the earth subgrade. If overlapping is required
to cover the area, the overlap shall be at least three (3) feet. Should the fabric be damaged during
any step of installation, the torn or punctured section shall be covered by another piece of fabric cut
large enough to cover the damaged area and meet the three (3) foot overlap requirement. At curves,
intersections or other areas where fabric is overlapped, care shall be taken to spread the base course
aggregate in the same direction as the fabric overlap. Metal tracked machinery shall not come in
direct contact with the fabric.

LANDSCAPING

General

The CONTRACTOR shall be responsible for the repair of any damage to structures or equipment
resulting from landscaping operations, and shall remove excess soil and other debris from the site
before final acceptance of the project.
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The CONTRACTOR is responsible for keeping all plants in good growing condition until final
acceptance of the project, including watering as necessary for seed germination and continued plant
growth. Non-potable water may be used.

Plants that die before final acceptance must be replaced. The cost of replacement plants shall be
borne by the CONTRACTOR except for replacement for loss from vandalism or physical damage
by animals, fire, etc., or losses due to “Acts of God”.

. Permanent Seeding

The work shall consist of furnishing all labor, equipment, and materials for seeding a permanent
grass mixture on all road ditches, structure sites, yards, permanent pasture, and all CRP acreage
within the work area limits which are disturbed during completion of work. The surfaces of earthen
embankments shall also be seeded when necessary. Permanent seeding will only be performed
during the following periods:

Fall: August 1 - September 30
Spring: March 1 - May 21

All areas disturbed between May 1 and December 31 shall be permanent seeded by May 21 of the
following year. All areas disturbed between January 1 and April 30 shall be permanent seeded by
September 30 of the same year. Failure to meet these guidelines will result in Liquidated Damages
being assessed against the CONTRACTOR, at the established daily rate.

1. Fertilizer - Immediately prior to seeding preparation, fertilizer shall be placed over the areas to
be seeded. The fertilizer shall be a complete commercial fertilizer of organic base containing,
in available form by weight, 6% Nitrogen, 12% Phosphorous, and 12% Potash. It shall be free
flowing and suitable for application with approved equipment, delivered to the site in bags or
other convenient containers, each fully labeled with the following:

Name and address of manufacturer.

ISE

Name brand or trademark.

c. Number of net pounds of ready mixed materials in the package.
d. Chemical composition of analysis.

e. Producer’s guarantee of composition.

Fertilizer shall be evenly distributed with an approved mechanical spreader at a rate of 500 pounds
per acre.

If a heavy or long rain (as judged by the ENGINEER) should fall on the site after fertilizer has
been applied but before the seedbed has been prepared, the CONTRACTOR shall re-fertilize those
areas affected, at no additional compensation.

2. Seedbed Preparation - All gullies and washes shall be filled to conform to the desired shape
and the entire area to be seeded shall be reasonably smooth before actual seedbed preparation
is begun. Stones larger than four (4") inches in diameter, sticks, stumps, and other debris will
be removed. At this point, the required fertilizer shall be applied uniformly. Immediately
after application of the fertilizer, the area to be seeded shall be finely pulverized to a minimum
depth of three (3") inches, either by spading and raking or by plowing, disking, harrowing, or
other methods approved by the ENGINEER. The CONTRACTOR shall suspend operations
when the soil is too wet, too dry, frozen or otherwise untillable. Seeded areas shall not be
compacted through their use for such purposes as access roads or parking areas after seedbed
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preparation is completed. If rain should pack the seedbed prior to seeding, it shall be prepared
again at no additional compensation.

3. Seed - Seeding shall be done immediately after seedbed preparation. The seed shall be
applied at a uniform rate over the entire area. Grass seed shall be fresh, clean, and new crop
seed composed of the following varieties mixed in the proportion by weight as shown, and
testing the minimum percentages of purity and germination indicated. All seed used shall be
labeled in accordance with U.S. Department of Agriculture Rules and Regulations under the
Federal Act in effect at the time of the installation of the work involved under seeding
operations. All seed shall be furnished in sealed standard containers. Seed may be mixed by
dealer or by an approved method on the site. Weed seed shall not exceed .35% by weight of
the total amount supplied. If seed is mixed on the site, dealer’s guaranteed analysis for each
variety must be furnished. Individual varieties must be delivered in separate unopened
original containers should the CONTRACTOR desire to mix the seed on the site.

The mixture of grass seed used for seeding areas flatter than 3:1 slopes shall consist of the
following proportions by weight per acre:

Lbs Percent Percent
Name Per Acre Purity Germination
Turf Type
Fescue 75 98 85
Perennial
Ryegrass 20 98 90

Areas with slopes 3:1 or steeper shall have an additional seeding of the following kind and
quantity of seed:

Lbs Percent Percent
Name per acre Purity Germination
Perennial
Ryegrass 30 98 90

The mixture of grass seed used for seeding the inside area of the earthen water retaining
structures shall consist of the following proportions by weight per acre:

Lbs Percent Percent
Name per acre Purity Germination
Reed Canary
Grass 15 98 90
Tall Fescue 15 98 90

4. Seeding Materials - No seed shall be sown during high winds or when the ground is not in
proper condition for seeding (as judged by the ENGINEER). The ENGINEER shall examine
and approve any equipment to be used. Prior to starting work, seeders shall be calibrated and
adjusted to sow seeds at the proper seeding rate. The ENGINEER shall be notified 48 hours
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prior to beginning the seeding operations so the trial seeding runs can be made to insure the
proper seeder calibration.

Within 12 hours after seeding, the area shall be rolled at right angles to the runoff with an
approved type roller or cultipacker to compact the seedbed and place the seed in contact with
the soil.

5. Mulching - Immediately after rolling of the seedbed, mulch shall be applied to all the earthen
embankments, road ditches, drainage swales, and any slopes of 3:1 or steeper. Mulch shall be
straw of wheat, rye, oats, or other approved stalks and shall be air dried. Hay will not be
permitted. Mulch shall be hand or machine applied in a loose enough layer to permit air to
circulate but compact enough to reduce erosion. If baled mulch is used, care shall be taken
that the material is in a loosened condition and contains no lumps or knots of compacted
material.

6. Watering - Immediately after the seeding operation is complete, the CONTRACTOR shall
maintain a daily sprinkling schedule of several hours until such time as the seed commences
to grow. Sprinklers approved by the ENGINEER will be used. Dosing with open ended or
nozzled hoses will not be permitted.

7. Reseeding and Maintenance - Seeding operations shall be repeated until a satisfactory uniform
stand of grass is secured. Damage resulting from erosion, gulleys, washouts, or other causes
shall be repaired by filling with topsoil, tamping, re-fertilizing and reseeding by the
CONTRACTOR at no additional compensation. The CONTRACTOR shall mow and
maintain all seeded areas until final acceptance of the project.

8. Crop Reduction Plan (CRP) Seeding - The CONTRACTOR shall contact the local NRCS
office and receive approval of grass seed and fertilizer mixtures prior to placing any seed or
fertilizer on any CRP land.

C. Planting

1. General - Planting shall be as specified in the Illinois Standard Specifications for Road and
Bridge Construction except as amended herein. In case of conflict with the Standard
Specifications, these Specifications shall govern.

Ball rooted plants are designated BR, and balled and burlapped plants B&B. When plants of the
kinds or sizes specified are not available within a reasonable distance, substitutions may be
made upon request by the CONTRACTOR, if approved by the OWNER or the ENGINEER.
Plants larger than specified in the plant list may be used if approved by the ENGINEER, but the
contract unit price may not be increased. If larger plants are approved, the spread of roots or ball
of earth shall be increased in proportion to the size of the plant.

2. Fertilizing - Fertilizing shall conform to the Illinois Standard Specifications for Road and
Bridge Construction, and shall contain six (6) percent Nitrogen, twelve (12) percent
Phosphorous, and twelve (12) percent Potash by weight.

3. Planting Materials - Materials used for planting trees shall be as follows:

a. Bracing - materials used for staking, bracing, or guying shall conform to the Illinois
Standard Specifications for Road and Bridge Construction except as amended herein.
Buying and staking trees shall be done as directed by the ENGINEER

b. Hose - Hose, if used, shall be two-ply fiber-bearing garden hose, not less than one-half inch
(*2”) inside diameter
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C.

Wrapping Material - Wrapping material shall be first quality, heavy waterproof crepe paper
manufactured for tree wrapping.

d. Mulch - Mulch shall be wood chips or ground bark.
4. Pruning - Each tree and shrub shall be pruned in accordance with AAN Standards of the

Illinois Standard Specifications for Road and Bridge Construction.

Maintenance - Plant care shall be in accordance with the Illinois Standard Specifications for
Road and Bridge Construction and as specified herein. The CONTRACTOR shall be
responsible for maintenance of each plant immediately after planting until final acceptance of
the project.

3.08. EROSION CONTROLS

No General NPDES Construction Permit is required for this project because land disturbance is less
than one acre. However, if, in the opinion of the OWNER or ENGINEER, excessive soil erosion is
occurring due to construction methods or other factors that are controllable by the CONTRACTOR, the
CONTRACTOR shall immediately remedy the problem under the ENGINEER's direction. Remedial
measures may include, but not be limited to the following: installation of straw bale drainage ditch
checks, silt retention fences, construction of temporary sediment ponds, reseeding, intermediate
mulching, regrading, and removal of earth stockpiles. In such instances, all remedial measures required
to prevent soil erosion and the associated maintenance of such measures shall be incidental to the total
contract price.

A. Temporary Erosion Control BMPs

All temporary BMPs shall be maintained by the CONTRACTOR until the area the BMP is
protecting is permanently and fully stabilized. All temporary BMPs shall be removed when the
area the BMP is protecting is permanently and fully stabilized. All BMP maintenance shall be
incidental to the contract price. No additional payment for maintenance will be allowed. All
required Temporary Erosion Control BMPs shall be incidental to the contract price.

1.

a.

Temporary Ditch Checks: Typically, ditch checks shall be utilized when the water main trench
runs parallel or near parallel to a slope and when slopes exhibit excessive erosion, or as shown
on the Drawings, and described in the SWPPP, temporary ditch checks shall be installed at
necessary intervals to prevent ditch/trench washout. Ditch checks shall be of the
CONTRACTOR'’S choice of the following types, provided the practice will be effective.
Payment will be as indicated:

Planks, 8 inches to 10 inches wide, shall be placed with 2 inches to 4 inches exposed.
Planks shall be approximately 3 feet wider than the trench or ditch and shall be staked into
solid ground at both ends. A sufficient number of planks shall be supplied to serve as a
sediment barrier for the entire width of the trench or ditch. All required Ditch Checks shall
be incidental to the contract price.

Pre-manufactured Check Dams shall be installed perpendicular to the trench or ditch as per
the manufacturers recommendations. Straw bales cannot be used in lieu of the pre-
manufactured check dams. A sufficient number of check dams shall be supplied to serve as
a sediment barrier for the entire width of the trench or ditch. Pre-manufactured Check Dams
shall be installed and maintained per manufacturers specifications. All required Ditch
Checks shall be incidental to the contract price.
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C.

2.

a.

3.

a.

4.

Rolled excelsior ditch checks shall be installed and maintained per manufacturers
specifications. All required Ditch Checks shall be incidental to the contract price.

Perimeter Erosion Control: Where indicated on the plans or otherwise required to meet the
SWPPP perimeter erosion control shall be installed.

Silt Fence; shall be installed and maintained per NRCS and manufacturers specification to
prevent the silt and sediment from leaving the construction site. Where indicated on the
plans or otherwise required to meet the SWPPP, silt fence shall be installed along contours
or the perimeter of the site. All required Silt Fence shall be incidental to the contract price.
The silt fence shall be removed after the disturbed area has been fully and permanently
stabilized. No additional payment for removal will allowed.

Inlet and Pipe Protection: Where indicated on the plans or otherwise required to meet the
SWPPP, inlet and pipe protection shall be installed to intercept silt and sediment to prevent it
from entering a drainage system or otherwise leaving the construction site. The inlet and pipe
protection shall be the CONTRACTOR'’S choice of the following types provided the practice
will be effective.

Silt fence type inlet protection shall be installed, sized, braced and otherwise made suitable
to perform as intended. All required “Inlet Protection” shall be incidental to the contract
price. Inlet protection not called out on the plans must be approved by the ENGINEER.

Above grade inlet filters shall be of sufficient size to completely span and enclose the inlet
structure. All required “Inlet Protection” shall be incidental to the contract price. Inlet
protection not called out on the plans must be approved by the ENGINEER.

Inlet filters shall be installed either directly on the structure or under the grate resting on the
lip of the frame and maintained per the manufacturers specification. All required “Inlet
Protection” shall be incidental to the contract price. Inlet protection not called out on the
plans must be approved by the ENGINEER.

Sediment Basins:

Intentionally Blank

5.

a.

Temporary Erosion Seeding and Mulch: Temporary seeding and mulch of the trench lines
may be used to control erosion where indicated on the plans or otherwise required to meet the
SWPPP. The CONTRACTOR shall seed and mulch disturbed areas other than cultivated
agricultural lands as required due to slopes. All required “Temporary Seeding and Mulch”
shall be incidental to the contract price.

The seed shall be broadcast at a rate of 200 Ib/acre. The seed shall be oats from March 1, to
July 31. The seed shall be Wheat from August 1, to February 28.

Mulch shall be straw of wheat, rye, oats, or other approved stalks and shall be air dried.
Hay will not be permitted. Mulch shall be spread along trench surface to provide protection
for uncompacted earth. The mulch shall be installed at a rate of 2 ton per acre. (assume and
average bale weighs 40 1bs) one bale should cover approximately 444 square feet. Mulch
shall be hand or machine applied in a loose enough layers to permit air to circulate but
compact enough to reduce erosion. If baled mulch is used, care shall be taken that the
material is in a loosened condition and contains no lumps or knots of compacted material.
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6. Turf Reinforcement Mat/Erosion Control Blanket
Intentionally Blank
B. Permanent Erosion Control BMPs

Where indicated on the plans or otherwise required by the SWPPP permanent erosion control BMPs
shall be installed for slope stabilization in areas that cannot be maintained due to steepness of the
grade and/or physical limitations encountered (flowing water at ditch crossing). Erosion controls
shall be installed as shown on the drawings and described in the SWPPP:

1. Rip Rap Berm (trench protection): Where a rip-rap berm is shown on the drawings or
otherwise required by the SWPPP a berm of RR-3 rip rap approximately 18” high with a 24”
top width and 15” long shall be placed perpendicular to the trench line to divert and slow
runoff. All required “Rip Rap Berms” shall be incidental to the contract price. Rip Rap Berms
not called out on the plans must be approved by the ENGINEER.

2. Dirt Berm (trench protection): Where a dirt berm is shown on the drawings or otherwise
required by the SWPPP. A shallow dam of dirt, 18" ht x 24" width x 15' length shall be
placed at a 35 degree angle to the trench flow line to divert water from eroding the trench line
and associated backfill. All required “Dirt Berms” shall be incidental to the contract price .
Dirt Berms not called out on the plans must be approved by the ENGINEER.

3. Stone Rip Rap (slope stabilization) Where indicated on the plans or otherwise required by the
SWPPP rip-rap required due to large slopes in pastures and/or timbers, ditch crossings, either
with other erosion control measures or as a standalone BMP. The RR-3 rip-rap shall be
installed to a minimum thickness of 8-inches. The CONTRACTOR shall include all costs
associated with placing the stone rip rap including but not limited to the stone, trucking, and
all other equipment and labor. All required “Rip Rap (slope stabilization)” shall be incidental
to the contract price. Rip Rap not called out on the plans must be approved by the
ENGINEER.

4. Final Seeding: See 3.07.B

Additional erosion control practices may be used with prior approval from the ENGINEER and
OWNER. Payment for additional erosion control practices will be negotiated as necessary.
Maintenance of all erosion control structures must be completed in a timely manner.

3.09. ROCK EXCAVATION

Intentionally Blank

3.10. UNSUITABLE BACKFILL MATERIAL

All backfill material up to a height of twelve inches (12") above the pipe shall be as specified in Section
2.02.A. Backfill above twelve inches (12") above the pipe shall be free from rocks greater than three
inches (3") in diameter and five inches (5") in length, frozen material, clubs, stumps, debris, etc.

Where there is a deficiency of suitable backfill material due to a rejection of part or all of the excavated
material as unsatisfactory for backfill purposes, the CONTRACTOR shall furnish satisfactory backfill
material wasted from trench excavation in other locations or from other sources furnished by the
CONTRACTOR.

3-17



The CONTRACTOR shall be responsible for disposal (hauling away) of any/all unsuitable backfill
material that may not be utilized on the job site. The CONTRACTOR has five working days from
original excavation to remove the unsuitable backfill material off site. If after this period of time the
unsuitable backfill material is not removed from the site, the OWNER has the right to hire an outside
agency to remove the unsuitable backfill material in a timely manner and these costs shall be withheld
from the final Clean-Up/Seeding retainage funds.

Backfill furnished and work performed (including disposal operations) under these circumstances shall
be incidental to the contract.

3.11. SUBSURFACE EXPLORATION

Information regarding subsurface conditions shown on the Drawings or obtained from the ENGINEER
is intended to give the CONTRACTOR the benefit of available data. Neither the OWNER nor the
ENGINEER warrants that such data is complete or necessarily indicative of conditions over the entire
area of the work. The CONTRACTOR is responsible for his own use and interpretation of this data
and for making subsurface investigations of his own as he deems appropriate, and is responsible for
employing construction methods in accordance with subsurface conditions as he finds them. Neither
information contained in the contract documents nor that derived from maps or directly from the
OWNER shall serve to relieve the CONTRACTOR from any responsibility hereunder.

The CONTRACTOR's attention is called to the General Conditions to this contract.

3.12. DEMOLITION, SALVAGE AND ABANDONMENT

A. Demolition and Salvage

This work shall consist of the removal and satisfactory disposal of existing structures or portions
thereof, as shown on the Drawings and specified herein. Removal operations, whether complete or
partial, shall be conducted with the least interference to the sewage treatment process, and shall not
be started until permitted by the ENGINEER. The CONTRACTOR's attention is directed to
Section 1.2, Water Pollution and Construction Sequence.

Materials that are to be salvaged shall be carefully inventoried, removed, and stockpiled on the site
where designated by the ENGINEER. If the CONTRACTOR damages or destroys such material,
he shall restore or replace it without additional compensation.

Piping, valves, and other miscellaneous items may be reused if specifically, and individually
approved by the ENGINEER. Items for reuse shall be cleaned, painted and reconditioned as
required by the ENGINEER.

When structures are to be partially removed, the CONTRACTOR shall be responsible for any
damage done to the portions that are to remain. Old concrete or masonry shall be carefully
removed by drilling, chipping, or other methods approved by the ENGINEER, leaving a surface
that will permit a neat joint.

3.13. TRAFFIC CONTROL

When any section of road is closed to traffic, the CONTRACTOR shall notify all emergency personnel
and local school districts. When any section of road is closed to traffic, the CONTRACTOR shall
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provide, erect, and maintain barricades, red flags, signs and lights at each end of the closed section and
at all intersecting roads, in accordance with the Illinois Manual of Uniform Traffic Control Devices.

If during the progress of the WORK it is necessary to provide access to private property along the road,
the CONTRACTOR shall provide, erect, and maintain, within the closed portion of the road, such
barricades, signs, flags, and lights as may be necessary to protect the WORK and to safeguard local
traffic.

The cost of furnishing and maintaining barricades, warning signs, red flags, and lights as required
herein shall be incidental to the CONTRACT and no extra compensation will be allowed.
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4.01.

Sanitary Sewer Rehab

Section 4

SCOPE OF WORK

4.02.

General Requirements

It is the intent of these specification requirements to provide the requirements for sanitary sewer
rehabilitation work.

Work Included

The CONTRACTOR shall, unless specified otherwise, furnish all materials, equipment, tools and
labor necessary to do the work required under his/her contract consisting of the trenchless pipe
lining, spot repair, replacing lamp holes with a pre-cast manhole, new manhole testing, sewer
cleaning, pre and post video, lateral grouting, and sealing of existing sanitary sewer mains. The
sewer main spot repair work shall be performed utilizing plant fabricated pipe and other
appurtenant materials installed for the conveyance of sewage. The trenchless pipe lining, testing and
sealing, and cleaning work shall be performed using the specified procedures and other related
items.

Lining, spot repair and replacing lamp holes with pre-cast manholes are based on reports that are
20+ years old. Final decisions will be made after the ENGINEER and OWNER have reviewed the
pre-video.

The CONTRACTOR shall televise all sewer mains before and after any repairs are completed.
Footage shall be provided on flash drives (will not be returned to the CONTRACTOR) to the
OWNER and ENGINEER. ENGINEER will have 21 days to review pre-video and
CONTRACTOR’s recommendation for repairs to see if the ENGINEER agrees with the
CONTRACTOR’s recommendation.

Coordination of Work

The CONTRACTOR shall be responsible for the satisfactory coordination of the sanitary sewer
rehabilitation with other construction and activities in the area affected. Delays in work resulting
from lack of such harmony shall not in any way be a cause for extra compensation by any of the
parties.

The CONTRACTOR shall video these pipes before and after the spot repairs are completed by the
contractor, and this cost shall be incidental to the contract price. The initial video of these segments
shall be completed within the first 6 weeks of the contract.

SEWER LINE CLEANING

Intent

It is the intent of this Specification to provide for the cleaning of non-man entry pipelines intended
to receive closed-circuit television inspection and/or sewer line rehabilitation. Pipes shall be clean
to allow for a closed-circuit television camera to discern 95% of the internal pipe surface, to discern
all pipeline defects and to facilitate installation of rehabilitation materials.
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B. Scope of Work

CONTRACTOR shall clean all sewer segments designated for inspection and/or rehabilitation prior
to performing Work. CONTRACTOR shall be solely responsible for his means and methods of
sewer cleaning. Cleaning of the sewers shall consist of the removal of all grease, sand, silt, solids,
rags, roots, and other debris from each sewer segment, including sags within any sewer segment
and including manholes. Selection of cleaning equipment and the method for cleaning shall be
based on the condition and/or pipe material of the sewer segment at the time work commences, and
shall comply with this Specification. =~ FLUSHING OF ANY SANITARY SEWER TO
FACILITATE CLEANING ACTIVITIES WITHOUT THE CAPTURE OF SOLIDS AND
DEBRIS IS EXPRESSLY PROHIBITED.

The CONTRACTOR shall be responsible for any and all damage or mess in homes as a result of
sewer jetting or cleaning and is responsible for making the property owner whole.

C. Safety

CONTRACTOR shall be solely responsible for safety during the performance of all Work.
CONTRACTOR shall take satisfactory precautions to protect the sewer segments and
appurtenances from damage that might be inflicted upon them by the use of cleaning equipment.
Any damage inflicted upon a sewer segment or other public or private property as a result of the
CONTRACTOR’s cleaning operations, regardless of the cleaning method used and regardless of
any other circumstance which may contribute to the damage, shall be repaired by CONTRACTOR
at his sole expense.

CONTRACTOR shall not enter into any sewer segment where hazardous conditions may exist until
such time as the source of those conditions is identified and eliminated by CONTRACTOR and/or
OWNER. CONTRACTOR shall perform all work in accordance with the latest OSHA confined
space entry regulations. CONTRACTOR shall coordinate his work with local fire, police and
emergency rescue units. Whenever hydraulically propelled cleaning tools, which depend upon
water pressure to provide their cleaning force, or any tools which retard the flow of water in the
sewer segment are used, precautions shall be taken by CONTRACTOR to ensure that the water
pressure utilized does not result in any damage or flooding to public or private property being
served by the sewer segment(s) involved.

D. Execution
1. Equipment for Sewer Segment Cleaning

The CONTRACTOR shall supply any and all necessary equipment, material, and resources
needed to perform the task. Accuracy of equipment and operating method for cleaning shall be
judged by the results obtained. When hydraulic or high velocity cleaning equipment is used, a
suitable sand trap, weir, or dam shall be constructed in the downstream manhole in such a
manner that all solids and debris are trapped and removed thereby preventing such material
from passing into the next sewer segment reach. The following are general equipment and
performance requirements:

All sections of sewer main or service line to be rehabilitated shall be cleaned using hydraulically
propelled, high-velocity jet, and/or mechanically powered equipment. Selection of equipment
shall be based on field conditions such as access to manholes, type and quantity of debris to be
removed, physical condition of line, size of sewer, and depth of flow.
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After cleaning, sanitary sewer and manholes shall be free of sludge, mud, sand, gravel, rock,
grass, roots, or any other objects which may prevent the CONTRACTOR from properly
repairing or rehabilitating the sewer main. All material removed during the cleaning operations
shall become the property of the CONTRACTOR. It shall be the CONTRACTOR’s
responsibility to properly dispose of this material.

a. Hydraulically Propelled Equipment

The equipment used shall be of a movable dam type and be constructed in such a way that a
portion of the dam may be collapsed at any time during the cleaning operation to protect
against flooding of the sewer, damage to the sewer, and/or damage to public or private
property. The moveable dam shall be equal in diameter to the pipe being cleaned and shall
provide a flexible scraper around the outer periphery to insure removal of grease. Sewer
cleaning balls or other equipment, which cannot be collapsed, shall not be permitted for use.

b. High-Velocity Jet Equipment

All high-velocity sewer cleaning equipment shall be constructed for ease and safety of
operation. The equipment shall have a selection of two or more high-velocity nozzles. The
nozzles shall be capable of producing a scouring action from 15 to 45 degrees in all sizes of
line designated to be cleaned. Equipment shall also include a high-velocity gun for washing
and scouring manhole walls and floor. The gun shall be capable of producing flows from a
fine spray to a solid stream. The equipment shall carry its own water tank, auxiliary engines,
pumps, and hydraulically driven hose reel.

Liquid decanted or separated from the solids shall be returned to the sewer and shall not
contain solids having greater than a 125 micron size.

c. Mechanically Powered Equipment

Power rodding machines shall be either a sectional or continuous rod type capable of
holding a minimum of 750 feet of rod. The rod shall be specifically heat-treated steel. To
insure safe operation, the machine shall be fully enclosed and have an automatic safety
clutch or relief valve.

Buckets, scrapers, scooters, porcupines, brushes and other mechanical equipment may also
be utilized. All equipment and devices shall be operated by experienced personnel so that
sewer lines are not damaged in the process of cleaning.

d. Root Removal

Roots shall be removed from the sections where root intrusion is a problem. Procedures
may include the use of mechanical equipment such as rodding machines, winches using root
cutters and porcupines, and equipment such as high-velocity jet cleaners. Special attention
shall be used during the cleaning operation to assure complete removal of roots from the
joints. Any roots which could impair or could prevent the proper application of CIPP shall
be removed. Payment for root removal shall be incidental to the contract.

e. Protruding Lateral Connections

When specified, CONTRACTOR shall remove protruding lateral connections via the use of
internal cutting devices which are capable of providing a smooth lateral cut at its internal
connection to the sewer.
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2. Access
Access for cleaning purposes shall only be via existing manhole openings.
3. Blockages Preventing Cleaning

If cleaning of an entire sewer section cannot be successfully performed from one manhole,
equipment shall be set up on the other manhole and cleaning again attempted. No additional
payment allowance shall be made for reverse set-ups. If on reverse set-up successful cleaning
also cannot be performed or equipment fails to traverse entire sewer line section, it shall be
assumed that a major blockage or defect exists and cleaning effort shall be abandoned.

CONTRACTOR shall determine the location of major blockage(s) and immediately report
location of blockage(s) to ENGINEER and CONTRACTOR shall note these conditions in its
field log.

CONTRACTOR shall recognize that there are some conditions such as broken pipe and major
blockages that prevent cleaning from being accomplished or where damage could result if
cleaning were attempted or continued. @ENGINEER shall be immediately notified by
CONTRACTOR of any and all conditions which in the opinion of CONTRACTOR warrant
termination of cleaning activities. If CONTRACTOR ‘s cleaning equipment becomes lodged in
a sewer, it shall be removed by CONTRACTOR at his expense. This shall include excavation
and repair of the sewer, underground utilities, backfilling, and surface restoration.

4. Debris Removal and Disposal

CONTRACTOR shall remove all sludge, dirt, sand, rocks, grease and other solid or semisolid
material and debris resulting from the cleaning operations from the downstream manhole of the
sewer segment being cleaned. Passing material from sewer segment to sewer segment shall not
be permitted. In the event that sludge, dirt, sand, rocks, grease and other solid or semisolid
material or debris resulting from the cleaning operations are observed and/or detected by
ENGINEER as passing to downstream sewer segment(s), CONTRACTOR shall be responsible
for cleaning such downstream sewer segment(s) at no additional cost to OWNER.

CONTRACTOR shall be responsible for the handling, hauling and disposal of all debris, silt,
and accumulated solids removed from the sewer. All debris, silt and solids removed by
CONTRACTOR shall be disposed of at a facility licensed for the handling and disposal of such
materials in accordance with all appropriate codes, rules and regulations for the handling and
disposal of such materials. Under no circumstances shall the removed sewage or solids be
dumped onto streets or into ditches, catch basins, storm drains, sanitary or combined sewer
manholes, or otherwise improperly disposed. If sewage is unintentionally spilled, discharged,
leaked or otherwise deposited in the open environment, CONTRACTOR shall be responsible
for any clean-up and disinfection of the affected area. CONTRACTOR shall comply with all
local, State and Federal regulatory requirements regarding spills. Improper disposal of sewage
or solids removed from the sewers may subject CONTRACTOR to fines imposed by OWNER
or other regulatory entities. In addition, CONTRACTOR may be subject to civil and/or
criminal penalties for improper disposal of removed materials under the law.
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E. Acceptance

4.03.

Acceptance of sewer line cleaning will be based on inspection at manholes and viewing of video
tape completed following cleaning. A line will be considered clean if the depth of debris remaining
after cleaning is less than or equal to the following:

Pipe Size Maximum Debris Remaining
Less than 18 inches Negligible

18 inches through 30 inches 1 inch

33 inches through 54 inches 2 inches

60 inches and above 3 inches

If cleaning is deemed unsatisfactory, CONTRACTOR shall re-clean and re-inspect the sewer line
until cleaning is shown to be satisfactory.

Measurement and Payment

No direct payment shall be made for this work. Payment for cleaning services shall be included in
the contract bid prices for the related sewer line inspection and/or sewer line rehabilitation items.

Since the success of the other phases of rehabilitation depends a great deal on the cleanliness of the
sewer lines, the importance of this phase of the operation is emphasized.

PROTRUDING TAP REMOVAL

When necessary to preform rehabilitation work the CONTRACTOR shall remove any protruding taps
located in the sewer main prior to testing and sealing operations. Removal shall be accomplished by
remote controlled saws or other methods capable of providing a smooth lateral cut as approved by the
ENGINEER. The CONTRACTOR shall include all costs for material equipment and labor in his bid
Unit Price for “Trim Protruding Service Taps™.

4.04. SEWER FLOW CONTROL/BYPASS PUMPING

A. Intent
It is the intent of this Specification to provide the minimum requirements for bypass
pumping/sewage flow control necessary to facilitate sewer line inspection and/or sewer line
rehabilitation activities. The work may require the temporary plugging of the sewer upstream of the
construction area and diversion of sewage flows. The CONTRACTOR shall submit a diversion
plan, at least one week in advance, to the OWNER and ENGINEER and provide all material labor
and equipment to plug lines, and divert and pump sewage flows.

B. Scope of Work

CONTRACTOR shall provide all labor, equipment, supervision and materials necessary to
reduce/control flows via sewage flow control mechanisms or eliminate flows via bypass pumping
through a section or sections of pipe designated for inspection and/or rehabilitation.
CONTRACTOR shall be responsible for controlling and maintaining all sanitary and storm flows
within the sewer system during the Work. CONTRACTOR may drain flows by pipes, chases,
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fluming, bypass pumping, or other appropriate methods approved by OWNER. Plugging of any
sewer line shall not be permitted without bypassing.

. Protection of Public and Private Property Public Notification

The Contractor shall make every effort to maintain sewer service usage throughout the duration of
the project. In the event that a connection will be out of service, the longest period of no service
shall be 8 hours. A public notification program shall be implemented, and shall as a minimum,
require the Contractor to be responsible for contacting each home or business connected to the
sanitary sewer and informing them of the work to be conducted, and when the sewer will be off-
line. The Contractor shall also provide the following:

1. Written notice to be delivered to each home or business the day prior to the beginning of work
being conducted on the section, and a local telephone number of the Contractor they can call to
discuss the project or any potential problems. The CONTRACTOR SHALL make personal
contact with any home or business, which cannot be reconnected within the time stated in the
written notice.

Precautions shall be taken to ensure that flow control and dewatering operations shall not cause
flooding or damage to public or private properties. In the event flooding or damage occurs,
CONTRACTOR shall make provisions to correct such damage at no additional cost to OWNER.
CONTRACTOR shall be responsible for any damages to public or private property, overflows from
the sewer system and violations resulting in fines as a result of the dewatering/bypass operation.

CONTRACTOR shall assume all responsibility for notification to and coordination with all
customers whose building sewer laterals will be out of service during the Work. Notifications shall
be in writing via door hanger, door flier or U.S. mail. Notification shall be given 24-hours in
advance of loss of service, (excluding weekends and holidays). Notice shall clearly state the
purpose of the work, shall advise all affected customers against water usage until the sewer line is
placed back in service, and shall clearly state the potential consequences of use of residential
wastewater generating facilities during the time when the building sewer service will be out of
service (i.e. sewer back-up). The notice shall include the project name, project number, OWNER
department name, OWNER employee contact number, and CONTRACTOR’s local 24-hour contact
number for residents to call if they have questions regarding the work.

The CONTRACTOR shall be responsible for any damages that may result from the blockage of
sewage. When a sewer line depth of flow at the upstream manhole of the manhole section being
worked is above the maximum allowable for video inspection, joint testing and/or sealing; the flow
shall be reduced by the CONTRACTOR to the level shown below by operation of pump stations,
plugging or blocking of flow, or by pumping and bypassing of the flow.

. Bypass Pumping
When pumping and bypassing is required,

Maximum Depth of Flow...Television Inspection
67-10” Pipe 20% of pipe diameter
127-24” Pipe 25% of pipe diameter

Maximum Depth of Flow...Joint Testing/Sealing

67-10” Pipe 25% of pipe diameter
127-24” Pipe 30% of pipe diameter
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the CONTRACTOR shall supply and operate any and all pumps, conduits, and other equipment to
divert the flow of sewage around the manhole section in which work is to be performed. Bypass
should be made by plugging the line at a point upstream of the pipe to be reconstructed and
pumping the flow to a downstream point or adjacent system. The pump and bypass lines should be
of adequate capacity and size to handle the flow. Under NO circumstances will the dumping of raw
sewage onto the ground and streets or into the storm sewer be allowed.

Included in this item of work is pumping of local depressions in the pipe that may or may not be
shown on the plans.

When required by the Contract Documents or when required by the manufacturer of the sewer line
rehabilitation product in order to facilitate the installation of a sewer line rehabilitation product,
CONTRACTOR shall provide all labor, equipment and materials necessary for the transfer of flow
around the section or sections of pipe designated. The bypass shall be made by diversion of the
flow from an existing upstream location, around the section(s) to be taken from service for
inspection or rehabilitation, to an existing downstream location. The bypass system shall be of
adequate capacity to handle all flows including wet weather related flows. If bypass pumping is
utilized by CONTRACTOR to control flows, CONTRACTOR shall be responsible for monitoring
and manning the bypass pumping operation at all times until Work is complete. The location of
pump(s), force main, discharge point, pumping rates, etc., shall be approved by OWNER and shall
be monitored by CONTRACTOR.

1. CONTRACTOR shall prepare a detailed Flow Control Plan that describes the measures to be
used to control flows. CONTRACTOR shall submit the Plan to and obtain approval of the Plan
from ENGINEER prior to beginning any flow control work. CONTRACTOR’s Plan shall
include, but not necessarily be limited to the following:

a. Location of flow diversion structures, collapsible sewer plugs, dams, pumps and related
materials and equipment.

b. Key operational control factors, (i.e. maximum flow elevations upstream of dams).
Pump sizes and flow rates.

d. Destination of bypassed flows including routing of force mains and provisions for vehicular
and pedestrian traffic as necessary.

e. Wet weather event procedures.

The number and size of pumps utilized in bypass pumping shall be such that if the largest pump
is out of service, bypass flows will be maintained during the bypass operation. If the
ENGINEER determines that the CONTRACTOR's diversion plan is inadequate the
CONTRACTOR shall provide equipment, materials, and labor to develop a viable diversion and
pumping plan.
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E. Wet Weather Events
Where the flow control mechanism is not sufficient to handle a wet weather event, the flow
control/diversion or pumping system shall be capable of quick removal so as not to create an
overflow to surface waters, overflow to ground, or back-up in buildings. Any monetary fines
associated with avoidable overflows shall be paid for by CONTRACTOR.
F. Measurement and Payment
No direct payment shall be made for this work. Payment for bypass pumping/sewage flow control,
including provisions for wet weather flow control, shall be included in the contract bid prices for
the related sewer line inspection and/or sewer line rehabilitation items.
G. Plugging
A sewer line plug is always to be installed in the upstream (incoming) pipe of the manhole. The
plug shall be so designed that all or any portion of the sewage can be released.
Prior to plugging any lines, the CONTRACTOR shall notify the OWNER and ENGINEER, at least
24 hours in advance. The CONTRACTOR shall post public advisory services as required to notify
all parties whose service laterals will be out of commission and to advise against water usage until
the mainline is back in service.
H. Precautions
When the flow in a sewer line is reduced, plugged, or bypassed, precautions must be taken to ensure
that damage due to flooding does not result from these operations. The CONTRACTOR shall
monitor sewer surcharging upstream of the manhole section being worked in to protect the sewer
lines from unnecessary damage.
4.05. SEWER PIPE JOINT TESTING
Intentionally Blank
4.06. SEWER PIPE JOINT SEALING
Intentionally Blank
4.07. VIDEO OF SEWER LINES
A. Intent

It is the intent of this Specification to provide for the inspection of pipelines utilizing closed-circuit
video (CCTV) techniques to identify the location and extent of sewer line defects to allow for a
determination of rehabilitation needs, to document pre-rehabilitation line condition, and/or to
document post-rehabilitation line condition.
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B. Scope of Work

Prior to performing closed circuit television inspection activities, CONTRACTOR shall thoroughly
clean the sewer line(s) designated to be televised. Sewer cleaning requirements are contained in these
Specifications.

C. Video Equipment

The individual performing all CCTV pre-and post-inspections shall be NASSCO PACP certified.
The CONTRACTOR shall provide certification documentation for all technicians performing video
inspections. The CONTRACTOR shall provide and operate any and all video equipment. The
basic equipment shall include video camera, monitor, cables, power source, lights, and other
equipment. The video camera shall be specifically designed and constructed for operation in
connection with sewer rehabilitation inspection. The CONTRACTOR shall utilize a self-propelled
type camera where shown on the plans or required by the ENGINEER.

The camera, monitor, and other components of the recording system, shall provide a minimum of
460 lines of horizontal resolution and 400 lines of vertical resolution. The image pick-up device
shall contain in excess of 379,000 picture elements (pixels). Geometrical distortion of the image
shall not exceed one percent. The camera will be mounted so as to center the lens for each pipe
diameter to be investigated.

The camera will be operative in 100 percent humidity conditions. Lighting for the camera will
minimize reflective glare. Lighting and camera quality will be suitable to provide a clear, in-focus
picture of the entire inside periphery of the sewer pipe for all conditions encountered during the
work. The camera shall be of the remotely operated pan and tilt type. The rotating camera and
light-head configuration shall provide 240 degrees of pan and tilt angle measuring centerline to
centerline and 70 degree lens viewing angle. Focal distance will be adjustable through a range of
from 6 inches to infinity. The color camera shall be equipped with the necessary circuitry to allow
for the remote adjustment of the optical focus and iris from the power control unit at the viewing
station.

The remote reading footage counter will be accurate to one percent over the length of the particular
section being inspected and will appear superimposed on the video image shown on the television
monitor.

At the CONTRACTOR’s option, a push-type camera can be used to televise laterals.
D. Video Inspection

The camera shall be moved through the line in either direction at a uniform rate, stopping when
necessary to ensure proper documentation of the sewer’s condition. In no case will the video
camera traverse the line being inspected for the line length at an average speed greater than 30 feet
per minute. Manual winches, power winches, TV cable, and powered rewinds or other devices that
do not obstruct the camera view or interfere with proper documentation of the sewer conditions can
be used to move the camera through the sewer line. If, during the inspection operation, the video
camera will not pass through the entire manhole section, the CONTRACTOR will reset his/her
equipment in a manner so that the inspection can be performed from the opposite manhole. Where
an obstruction is encountered and a reverse set up is required, the distance shall be entered into the
log and verbally noted on the video display from which manhole the measurements are being made.
Should CONTRACTOR’s televising equipment become lodged in any sewer line, it shall be
removed by CONTRACTOR at his expense. This shall include, if necessary, excavation and repair
of the sewer, underground utility repairs, backfilling and surface restoration. CONTRACTOR shall

4-9



re-televise any line segment in which his equipment became lodged after said equipment has been
removed to demonstrate to the OWNER that no damage exists as a result of his videoing operations.
A reset or back out charge due to debris in the lines will be considered incidental to the videoing.

In the event the section being videoed has substantial flow entering the sewer between manholes,
such that inspection of the sewer is impaired, then the CONTRACTOR will coordinate with the
ENGINEER to have such flow temporarily stopped and/or reschedule video inspection of the
particular section to a time when such flow is reduced to permit proceeding with the television
inspection.

When sewer line depth of flow at the upstream manhole of the section being videoed is above the
maximum allowable for video inspection, the CONTRACTOR will reduce the flow by methods
stated in these specifications to permit proceeding with the video inspection.

Whenever non-remote powered and controlled winches are used to pull the video camera through
the line, radios, or other suitable means of communication shall be set up between the two manholes
of the section being inspected to ensure that adequate communications exist between members of
the crews.

All stringing of sewer lines for the purpose of pulling the camera through the line will be the
responsibility of the CONTRACTOR.

Accuracy of the measurement meters will be checked daily by use of a walking meter, roll-a-tape,
or other suitable device. Footage measurements will begin at the sewer line point of penetration of
the upstream manhole, unless specific permission is given to do otherwise. Footage will be shown
on the video data view at all times.

Documentation of the Video Results

Video inspection logs will be typed in a format acceptable to the OWNER. Printed location reports
will clearly show the location, in relation to adjacent manholes, of each source of infiltration
discovered. In addition, other data of significance, including the location of buildings and house
service connections, joints, unusual conditions, roots, storm sewer connections, collapsed sections,
presence of scale and corrosion, and other discernible features, will be recorded. A voice recording
in the video equipment will make brief and informative comments on the sewer conditions.

The measurement of distance to defects is critical in confirming the location of areas to be
excavated.

Color video recordings of the data on the monitor will be made by the CONTRACTOR. Copies of
each video, in DVD format and digital format on USB flash drive, will be provided to the OWNER
and ENGINEER.

All recording playback will be the same speed that it was recorded.

Title to the DVD/USB flash drive will remain with the OWNER. The CONTRACTOR will have all
video and necessary playback equipment readily accessible for review by the OWNER during the
project. Recording speed will be noted on the recorded video.

All recordings will include the following information:
1. Data view:
a. Report number.

b. Date and time of video inspection.
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Upstream and downstream manhole numbers.
d. Current distance along reach (distance counter footage).

e. Printed labels on DVD/USB flash drive container and DVD cartridge with location
information, date, format information, and other descriptive information.

Sewer segment number. Segment numbers will be designated by OWNER.

Pipe diameter, pipe material, section length, and corresponding video identification.

5 G

Closest street address and street name on which sewer is located

—

Locations of service connections into sewer by clock position and with counter distance in
feet from beginning manhole’s centerline.

2. Audio
Date and time of Video inspection, operator name and name of adjacent street.

b. Verbal confirmation of upstream and downstream manhole numbers and video direction in
relation to direction of flow.

c. Verbal or electronic description of pipe size, type, and pipe joint length
3. Typed logs will include, but are not limited to, the following information:

Location of each point of leakage.

o ®

Location of each service connection.

Location of any damaged sections, nature of damage, and location with respect to pipe axis.

/e o

Deflection in alignment of grade of pipe.

@

Record of repairs and quantity of sealing material used (if applicable).

jar]

Date, time, city, street, basin, manhole section, reference manhole number, name of
operator, inspector, and weather conditions.

g. Pipe diameter, pipe material, section length, and corresponding video identification.

The DVD and/or USB flash drive shall be maintained and delivered in a case, which shall display
the project name, project number, and date of inspection, manhole segment number inspected, and
crew ID number. The entire length of any one sewer segment shall be on one tape. No segment
shall be split between two tapes. A USB flash drive and/or DVD may have multiple segments, so
long as an entire section is on one USB flash drive and/or DVD. Original USB flash drives and/or
DVD of all sections will be provided to ENGINEER along with the respective television inspection
field logs.

. Acceptance

CONTRACTOR shall present on DVD/USB flash drive a video with a continuous image in
complete conformance with these Specifications of not less than ninety percent (90%) of the
internal pipe surface at all times, including sags in sewer lines. The DVD/USB flash drive video
segment shall be accompanied by a complete log. Maximum acceptable speed of camera through
sewer shall be thirty (30) feet per minute. Lighting system shall be adequate for quality color
picture at least 5 feet in front of the camera’s lens. CONTRACTOR shall re-clean and televise any
segment for which USB flash drive and/or DVD does not present a clear image of at least 90% of
the internal pipe surface at all times, and/or is accompanied by an incomplete log.
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G. Measurement and Payment

Payment for all sewer videoing (pre-rehabilitation, during rehabilitation, and post rehabilitation) is
incidental to the contract and will include line cleaning, labor, equipment, and materials necessary
to complete the work as specified and no additional compensation will be made therefore. The
video play back shall display at a minimum the date, pipe segment number (manhole number)
and distance from the centerline of the starting manhole. The distance between manholes
shall be verified by measuring tape. If the counter distance and the taping distance differ by
more than 2 feet per 100 feet, the run shall be re-videoed by CONTRACTOR at no additional
cost to OWNER.

4.08. ODOR AND NOISE MITIGATION

When working inside manholes and sewer lines, the CONTRACTOR shall exercise caution and
comply with OSHA requirements when working in the presence of hydrogen sulfide.

To minimize the dispersal of sewer odors above ground the CONTRACTOR shall:

1. Seal all open sanitary manholes or access openings in the lines when his operations have been
suspended for a period of two hours or more.

2. During construction operations when open manholes or access openings cannot be sealed, the
CONTRACTOR shall vent and filter hydrogen sulfide gases upstream of the openings in the
line.

The hydrogen sulfide gas level shall not exceed 5 ppm (by volume) at the outside wall of any habitable
structure or at any point within 25 feet of the sewer opening.

The noise level from the CONTRACTOR's operation shall not exceed 86 dbA at the outside wall of
any habitable structure or at any point within 50 feet of the noise source.

Within 30 days after execution of the contract the CONTRACTOR shall submit odor and noise
mitigation plans for the approval by the ENGINEER.

4.09. SEWER LATERAL VERIFICATION

The CONTRACTOR shall dye test all laterals to verify active laterals, if required by the ENGINEER or
the plans, and shall be responsible for connecting only those laterals that are actively in service.

4.10. REINSTATEMENT OF SERVICE CONNECTIONS

Reinstatement of the service connections shall be carried out in accordance with the approved method
statement. This section applies to both manhole to manhole C.I.P.P. and Sectional C.I.P.P.

All live service connections shall be reopened to their full diameter, and the interface between the liner
made leak tight by remote means.

Service connections must be reinstated to the entire opening of the service connection or service
connection pipe, whichever is the greater. No sleeve or liner protrusions, sealer, grout or other foreign
material is permitted into such area.
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Immediately following any installation that covers a live service connection the CONTRACTOR must
open each service connection to a minimum of 75% within 18 hours. All service connections must be
entirely opened by no later than the next day.

At all times when live service connections are to be covered the CONTRACTOR must provide a 48-
hour Service Disruption Notice to all affected parties. Such notice must be typed on the
CONTRACTOR's letterhead and clearly indicate both daytime and after hours local contact telephone
numbers. The CONTRACTOR must schedule the liner installation accordingly. No service disruption
will be allowed without such 48-hour notification. In the event that the CONTRACTOR is unable to
install the liner on the date stated in the Service Disruption Notice the CONTRACTOR must
immediately provide written notification of the change of date including the new date for the liner
installation. After the service connection has been reinstated the CONTRACTOR must provide written
notification to all affected parties that their service connection is again in service. The notification
format must be submitted to the OWNER for approval prior to the commencement of work on this
Contract.

The 48-hour Service Disruption Notice shall contemplate providing residents, upon request of the
resident, the supply of a clean, properly functioning portable chemical toilet for the entire time that
such resident’s service connection is blocked at the sewer. Such toilets shall be delivered prior to any
service connections being blocked in the sewer and shall be promptly retrieved by the CONTRACTOR
upon service connection reinstatement.

The CONTRACTOR shall maintain a detailed record of the time at which the reinstatement of each
service connection is completed and all work associated with the reinstatement will be paid under the
bid item “C.L.P.P. Tap Reinstatement”.

4.11. SEWER HOUSE CONNECTION RENEWALS

A. Remove existing house connection appurtenance

1. During the terms of the Contract, the CONTRACTOR shall maintain an emergency crew fully
equipped and capable of reactivating sewer house connections and responding to customer
problems after normal work hours. Costs incurred because of an emergency response will be the
responsibility of the CONTRACTOR.

2. The exact location and number of service connections shall be determined from dye test
method, videos or other methods approved by the OWNER. It shall be the CONTRACTOR’s
responsibility to accurately field locate all existing service connections whether in service or
not.

B. The CONTRACTOR shall reconnect all service connections which have been determined as live
connections to the replaced and/or lined sewer main. The CONTRACTOR shall notify the OWNER
before reconnecting any services to vacant lots. The CONTRACTOR shall be responsible for
restoring/correcting, without any delay, all missed or faulty reconnections, as well as for any
damage caused to property owners for not reconnecting the services soon enough or for not giving
notice to the property owners. All services which are reconnected to the sewer main shall be shown
on the “As Built Drawings” provided by the CONTRACTOR with the exact distance from the
nearest downstream manhole and offset distances to the service lateral cleanouts.

C. CONTRACTOR shall be responsible for supplying sewer service to affected parcels during
reconnection activities.
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D. The main line sewer at the house connection shall be sawcut on both sides of the damaged
connection to a flat vertical surface and remove old pipe. If pipe with bell end is removed, spigot
end of pipe shall be saw cut and removed a minimum length of the bell depth.

E. The CONTRACTOR shall provide and install appropriate sleeves and/or adaptors and new PVC or
ductile iron pipe to reconnect to the existing sewer house service pipe. Clay pipe adapters (flexible
couplings) shall only be used for connection to clay pipe; otherwise, a solid sleeve with transition
gaskets shall be used. All mated ends shall be flush to each other across the face with no gaps or
offsets and matched inverts on inside diameter.

F. House Connection Renewal for Replaced Sewer Main Sections (refer to the paragraph below for
connections to a rehabilitated main): The CONTRACTOR shall install a new PVC or ductile iron
all bell Tee or T-wye in existing main line sewer utilizing new PVC or ductile iron pipe and
appropriate sleeves and/or adaptors as required for a watertight seal, and as directed by the
OWNER. Clay pipe adapters (flexible couplings) shall only be used for connection to clay pipe;
otherwise, a solid sleeve with transition gaskets shall be used.

G. Additional Requirements for Reconnection to a Rehabilitated Main by Inserta Tee Method:

1. The CONTRACTOR shall allow the liner to normalize to ambient temperature and recover
from imposed stretch. For cured-in-place and fold and form liners, verify that the liner is
completely cured.

2. Immediately following liner installation and curing, the CONTRACTOR shall cut a relief hole
at each service connection. The relief hole shall be 85% of the diameter of the service
connection.

3. The CONTRACTOR shall excavate and remove a portion of the existing sanitary sewer main or
carrier pipe to expose the liner pipe. Provide sufficient working space to install an inserta tee.

4. The CONTRACTOR shall precisely cut a circular hole, per the manufacture’s
recommendations, in the liner pipe that will form a tight fit between the liner pipe, PVC hub and
rubber boot.

4.12. SEWER CLEANOUT PLUGS

Sewer cleanout plugs shall be manufactured, watertight, and removable of a size suitable for the
existing opening.

4.13. REPAIR PIPE CONNECTION

See Section 2 of these Specifications

4.14. VACUUM INSERTED SEWER CLEAN-OUT

Intentionally Blank
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Manhole to Manhole Cured-in-Place Pipe (CIPP)

Section 5

5.01. SCOPE OF WORK

The work to be performed under this section of Specifications shall include all labor, materials,
equipment and transportation necessary for the reconstruction of existing pipelines and conduits
including sections manhole to manhole by the installation of cured-in-place pipe (CIPP). A CIPP is
formed by the insertion of a resin-impregnated flexible felt tube into the existing pipe after being placed
inside a protective carrying device. The tube is expanded with water or air pressure in an inversion
process to fit against the original conduit, and then heated to cure the resin. The finished product is a
jointless, structural pipe that is formed to the existing pipe which when cured, will be chemically
resistant to internal exposure to domestic sewage.

5.02. REFERENCED DOCUMENTS

This specification references standards from the American Society for Testing and Material, such as:
ASTM F1216 (Rehabilitation of Existing Pipelines and Conduits by the Inversion and curing of a
Resin-Impregnated Tube), ASTM F1743 (Rehabilitation of Existing Pipelines and Conduits by Pulled-
in-Place Installation of Cured-in-Place Thermosetting Resin Pipe (CIPP)), ASTM D5813 (Cured-in-
Place Thermosetting Resin Sewer Pipe), ASTM D790 (Test Methods for Flexural Properties of Un-
reinforced and reinforced Plastics and Electrical Insulating materials), and D2990 (Tensile,
Compressive, and Flexural Creep and Creep-Rupture of Plastics) which are made a part hereof by such
reference and shall be the latest edition and revision thereof. In case of conflicting requirements
between this specification and these referenced documents this specification will govern.

5.03. MATERIALS

A. The tube shall consist of one or more layers of absorbent fabric capable of carrying resin, and
capable of withstanding installation pressures and curing temperatures. The tube shall be
compatible with the resin system used. The tube material shall be able to stretch to fit irregular pipe
sections and negotiate bends. The outside layer of the tube shall be plastic coated with a material
that is compatible with the resin system used. The textile tube and sheet shall be constructed to
withstand installation pressures, curing temperatures, have sufficient strength to bridge missing pipe
segments, and flexibility to fit irregular pipe sections. The tube shall be uniform in thickness and,
when subjected to the installation pressures, shall meet or exceed the designated finish wall
thickness. The tube should be fabricated to size that, when installed, will fit the internal
circumferential stretch during installation. The outside of the tube shall be marked along its full
length at regular intervals not to exceed five (5) feet. Such markings shall include the lining
manufacturer’s name.

B. The resin used shall be a thermoset resin system that is compatible with the cured-in-place pipe
installation. The resin shall be able to cure in the presence of water and the initiation temperature
for cure shall be less than 180°F. The resin/liner system shall conform to ASTM D5813 Section
8.2.2 - 10,000-hour test. The resin shall be a corrosion resistant polyester, vinylester, epoxy or
silicate resin and catalyst system that when properly cured within the composite liner assembly,
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5.04.

meets the structural and chemical resistance requirements of ASTM F1216, the physical properties
herein, and those which are to be utilized in the design of the CIPP, for this project.

The CIPP system shall have the minimum structural properties given below:

CIPP STRUCTURAL PROPERTIES*
PROPERTY ASTM TEST METHOD MIN. VALUE ENHANCED RESIN
Flexural Strength D790 4,500 psi 4,500 psi
Flexural Modulus D790 250,000 psi 400,000 psi

*Values are for Field Inspection

CIPP Field Samples - to verify physical properties, the manufacturer shall submit a minimum of 15
test results from previous field installations of the same resin system and tube materials as proposed
for the actual installation. These test results must verify that the CIPP physical properties specified
in Section5.04 have been achieved in previous field applications.

The wall color of the interior pipe surface of the CIPP after installation shall not be of a dark or
nonreflective nature that could inhibit proper closed circuit television inspection.

The bond between all CIPP layers shall be strong and uniform. All layers, after cure, shall be
completely saturated with resin.

DESIGN PARAMETERS

The required structural CIPP wall thickness shall be based as a minimum, on the physical properties
in Section 3.3 and in accordance with the guidelines in the appendix of ASTM F1216, with the
following design parameters (for fully deteriorated pipe condition):

Design Safety Factor = 2.0

Reduction Factor for Long-Term Effects

(applied to flexural modulus) = 50%
Ovality* = 2%
Enhancement Factor, K = 7.0
Internal Vacuum (if applicable) = psi
Groundwater Depth (above invert) = 2/3 of Soil Depth ft.
Soil Depth (above crown)* = ft.
Soil Modulus** = psi
Soil Density** = pef
Live Load** = AASHTO H20
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Design Condition (partially or

fully deteriorated)*** =

*  Denotes information which can be provided here or in inspection video tapes or project
construction plans. Multiple line segments may require a table of values.

**  Denotes information required only for fully deteriorated design conditions.

*** Based on review of video logs, conditions of pipeline can be as fully or partially
deteriorated.

B. Any layers of the tube that are not saturated with resin prior to insertion into the existing pipe shall
not be included in the structural CIPP wall thickness.
C. Table I (page 5-3) computes CIPP wall thickness for two design conditions.

TABLE 1

FULLY DETERIORATED DESIGN

Thickness
Size Flexural Modulus 400,000psi Flexural Modulus 250,000psi
Depth up to 10 Depth up to 15' Depth up to 10 Depth up to 15'
12" 0.227"(5.8mm) 0.275"(7.0mm) 0.265"(6.7mm) 0.322"(8.2mm)
10" 0.193"(4.9mm) 0.232"(5.9mm) 0.226"(5.7mm) 0.272"(6.9mm)
8" 0.159"(4.0mm) 0.189"(4.8mm) 0.187"(4.7mm) 0.221"(5.6mm)
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FD Design thickness based on:

- 50% long-term reduction

- Safety factor of 2

- Flexural strength 4,500psi

- Ovality factor 3%

- Groundwater depth - 2/3 of soil depth

- Soil density 120 Ib/cu ft

- Soil modulus 700psi

- Live load - residential street wheel load of 4,000 Ib.

PARTIALLY DETERIORATED DESIGN

Size

Thickness

Flexural Modulus 400,000psi

Flexural Modulus 250,000psi

Depth up to 10

Depth up to 15'

Depth up to 10

Depth up to 15'

12"

10"

0.154"(3.9mm)

0.129"(3.3mm)

0.103"(2.6mm)

0.182"(4.6mm)

0.152"(3.9mm)

0.122"(3.1mm)

0.180"(4.6mm)

0.150"(3.8mm)

0.120"(3.0mm)

0.213"(5.4mm)

0.177"(4.5mm)

0.142"(3.6mm)
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PD Design thickness based on:

- 50% long-term reduction
- Safety factor of 2

- Flexural strength 4,500psi
- Ovality factor 3%

- Groundwater depth - 2/3 of soil depth

*xxkx ALL CIPP IS TO MEET THE FULLY DETERIORATED DESIGN UNLESS OTHERWISE
NOTED****

5.05. INSTALLATION

A. Cleaning and Inspection

1.

Prior to entering access areas such as manholes, and performing inspection or cleaning
operations, an evaluation of the atmosphere to determine the presence of toxic or flammable
vapors or lack of oxygen must be undertaken in accordance with local, state, or federal safety
regulations.

All internal debris should be removed from the original pipeline. Gravity pipes should be
cleaned with hydraulically powered equipment, high-velocity jet cleaners, or mechanically
powered equipment (see NASSCO recommended Specifications for Sewer Collection System
Rehabilitation). Pressure pipelines should be cleaned with cable-attached devices or fluid-
propelled devices as shown in AWWA Manual on Cleaning and Lining Water Mains, M28.

Inspection of pipelines should be performed by experienced personnel trained in locating
breaks, obstacles, and service connections by video or man entry. The interior of the pipeline
should be carefully inspected to determine the location of any conditions that may prevent
proper installation of the impregnated tube, such as protruding service taps, roots, collapsed or
crushed pipe, and reductions in the cross-sectional area of more than 40%. These conditions
should be noted so that they can be corrected. This is incidental to the contract.

The original pipeline should be clear of obstructions such as solids, dropped joints, protruding
service connections, crushed or collapsed pipe, and reductions in the cross-sectional area of
more than 40% that will prevent the insertion of the resin impregnated tube. If inspection
reveals an obstruction that cannot be removed by conventional sewer cleaning equipment, then
a point repair excavation should be made to uncover and remove or repair the obstruction.

B. Resin Impregnation

1.

The tube should be vacuum-impregnated with resin (wet-out) under controlled conditions. The
volume of resin used should be sufficient to fill all voids in the tube material at nominal
thickness and diameter. The volume should be adjusted by adding excess resin for the change
in resin volume due to polymerization and to allow for any migration of resin into the cracks
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and joints in the original pipe. A roller system shall be used to uniformly distribute the resin
throughout the tube.

Only resin and catalyst systems which are approved the liner manufacturer(s) shall be utilized.

The CONTRACTOR shall transfer resin-impregnated liners to the job site in suitable light-
proof containers. Temperatures in said containers shall be maintained below forty degrees
Fahrenheit (40°F)

The CONTRACTOR shall designate a location where the CIPP will be vacuum impregnated
prior to installation. The CONTRACTOR shall allow the OWNER's representative to inspect
the materials and procedures used to vacuum impregnate the tube.

C. Bypassing

1.

If bypassing of the flow is required the CONTRACTOR must do so as outlined in Section 4 of
these project specifications.

The CONTRACTOR shall post public advisory services as required to notify all parties whose
service laterals will be out of commission and to advise against water usage until the mainline is
back in service per Section 4 of these project specifications.

D. Installation of CIPP

1.

The wet-out tube shall be inserted through an existing manhole or approved access point by
means of an inversion process and the application of a hydrostatic head sufficient to extend it to
the next designated manhole or termination point. Alternately, the tube can be pulled into place
and expanded by a water or air pressure inversion process with an inflation bladder.

Tube installation forces or pressures shall be limited so as not to stretch the tube longitudinally
by more than 5% of the original length.

. Before the installation begins, the tube manufacturer shall provide the minimum pressure

required to hold the tube tight against the existing conduit, and the maximum allowable pressure
so as not to damage the tube yet embed the hydrophilic O-rings between the main and the main
liner. Once the installation has started, the pressure shall be maintained between the minimum
and maximum pressures until the installation has been completed.

The existing conduit shall be dewatered for any CIPP installation that does not use an inversion
method to expand the tube against the pipe wall.

For pull-in methods, a proofing section shall be pulled through the existing conduit prior to
installation. The proofing section shall consist of the materials proposed for rehabilitation. The
minimum length of the proofing section shall be 5% of the total line length and shall be of like
diameter and thickness. If proofing section is damaged, point repairs shall be made to the
existing conduit. The proofing process shall be repeated using a new proofing section to verify
effective point repairs. Repeat proofing and point repair process until proofing results in no
damage to proofing section. Installation of CIPP using pull-in methods can begin after
successfully proofing the existing conduit.

E. The use of a lubricant during inversion is recommended to reduce friction. This lubricant should be
poured into the water in the downtube or applied directly to the tube or inflation bladder. Lubricant
shall not be used in process where impermeable coatings are perforated prior to tube installation.
The lubricant used should be a nontoxic, oil-based product that has no detrimental effects on the
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tube or boiler and pump system, will not support the growth of bacteria, and will not adversely
affect the fluid to be transported.

. Curing

After installation is completed, suitable heat source and water recirculation equipment is required to
circulate heated water or air (steam) throughout the pipe. The equipment should be capable of
delivering hot water or air (steam) throughout the section to uniformly raise the water or air (steam)
temperature above the temperature required to effect a cure of the resin. Water or air (steam)
temperature in the line during the cure period should be as recommended by the resin manufacturer
and the process licensor, if applicable.

a. The heat source should be fitted with suitable monitors to gage the temperature of the
incoming and outgoing water or air (steam) supply. Another such gage should be placed
inside the impregnated tube at the termination to determine the temperatures at the far end
during cure.

b. Initial cure will occur during temperature heat-up and is completed when exposed portions
of the new pipe appear to be hard and sound and the remote temperature sensor indicates
that the temperature is of a magnitude to realize an exotherm or cure in the resin. After
initial cure is reached, the temperature should be raised to the post-cure temperature
recommended by the resin manufacturer. The post-cure temperature should be held for a
period as recommended by the resin manufacturer and process licensor, during which time
the recirculation of the water and cycling of the boiler to maintain the temperature
continues. The curing of the CIPP must take into account the existing pipe material, the
resin system, and ground conditions (temperature, moisture level, and thermal conductivity
of soil).

. Cool-Down

1. The CIPP should be cooled to a temperature below 100°F (38°C) before relieving the
hydrostatic head. Cool-down may be accomplished by the introduction of cool water into the
CIPP to replace water being drained. Care should be taken in the release of the static head so
that a vacuum will not be developed that could damage the newly installed pipe.

. Inflation Bladder Removal

1. For pulled-in place installation techniques where the inflation bladder is designed to not bond to
the CIPP, all portions of the bladder material must be removed from the CIPP. If the inflation
bladder is intended to remain, it must be independently wet-out, prior to inversion.

Workmanship

1. The finished pipe should be continuous over the entire length of an installation run and be free
of dry spots, lifts, and de-laminations. If these conditions are present, remove and replace the
CIPP in these areas.

2. If the CIPP does not fit tightly against the original pipe at its termination point(s), that is from
the hydrophilic end seal and the extreme end of the liner, the space between the pipes should be
sealed by filling with a resin mixture compatible with the CIPP.

Service Connections

After the new pipe has been cured in place, the existing active service connections should be
reconnected. This should generally be done without excavation, and in the case of non-man entry
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5.06.

pipes, from the interior of the pipeline by means of a video camera and a remote-control cutting
device. The edges of the liner at each service reinstatement shall be buffed smooth by the
CONTRACTOR with a wire brush. No rough or jagged connections will be allowed. The process
shall be deemed incidental to the project and no pay item for said buffing will be included. The
CONTRACTOR shall certify he has a minimum of two (2) complete working cutter units plus spare
key components on the site before each inversion. No additional payment will be made for
excavations for the purpose of reopening connections and the Contractor will be responsible for all
costs and liability associated with such excavation and restoration work. See Section 4 for more
information.

Public Notification

The Contractor shall make every effort to maintain sewer service usage throughout the duration of
the project. In the event that a connection will be out of service, the longest period of no service
shall be 8 hours. Contractor must give notification to residents and businesses per section 4 of these
specifications.

Line Obstructions

It shall be the responsibility of the Contractor to clear the line of obstructions such as solids and
roots that will prevent the insertion of CIPP. If pre-installation inspection reveals an obstruction
such as a protruding service connection, dropped joint, or a collapse that will prevent the
installation process, that was not evident on the pre-bid video and it cannot be removed by
conventional sewer cleaning equipment, then the contractor shall make a point repair excavation to
uncover and remove or repair the obstruction. Such excavation shall be approved in writing by the
Owner’s representative prior to the commencement of the work and shall be considered as a
separate pay item.

INSPECTION

For each inversion length designated by the OWNER in the contract documents or purchase order,
one CIPP sample shall be cut from a section of cured CIPP at an intermediate manhole or at the
termination point that has been inverted through a like diameter pipe which has been held in place
by a suitable heat sink, such as sandbags. In areas with limited space and larger diameter pipes, the
other sampling method (Flat Plate as specified in 8.12 of ASTM F1216) shall be used. The
CONTRACTOR shall provide the ENGINEER/OWNER with testing results per ASTM1216
(flexural modulus only) and CCTV video of pre-lining and post lining condition of the sewer line.
This video shall be captured in Moving Picture Experts Group (MPEG) 1 format. Color computer
generated written reports shall also be provided for each line segment that has a CIPP lining
installed.

The sample should be large enough to provide a minimum of three specimens and a recommended
five specimens for flexural testing and also for tensile testing, if applicable. The full CIPP sample
wall thickness shall be tested, whenever possible. If the sample is irregular, distorted, or of such
thickness that proper testing is inhibited, then the wall thickness shall be machined away from the
inside pipe face of the sample only. Thus, the test specimen shall be cut from the outside pipe face
of the CIPP sample.

For specimens greater than 1/2 in (12.70 mm) in depth, the width-to-depth ratio of the specimen
shall be increased to minimum of 1:1 and shall not exceed 4:1.
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5.07.

Test specimens shall be oriented on the testing machine with the interior surface of the CIPP in
tension. The following test procedures should be followed after the sample is cured and removed.

1. Flexural (Bending) Properties - The initial tangent flexural modulus of elasticity and flexural
stress should be measured for gravity and pressure pipe applications in accordance with Test
Method D790, Test Method I - Procedure A, and should meet the requirements of Section 3.3.

2. Tensile Properties - The tensile strength should be measured for pressure pipe applications in
accordance with Test Method D 638 and must meet the requirements of Section 3.3.

The CONTRACTOR shall provide the ENGINEER/OWNER with the following CCTV inspection
procedures, including:

1. The CONTRACTOR shall perform post-CCTV of the completed work per the NASSCO PACP.
The television inspection should be used to confirm the tightness of the fit of the CIPP to the
host pipe and to identify any imperfections. The finished liner shall be continuous over its entire
length and be free from visual defects such as foreign inclusions, dry spots, pinholes, and
delineation.

2. Each connection shall be “panned” with a color camera to confirm the smoothness of the
reinstated services.

TESTING

Gravity Pipe Leakage Testing

Leakage testing of the CIPP shall be conducted during cure while under hydrostatic pressure. For
CIPP products in which the pipe wall is cured while not in direct contact with the pressurizing fluid,
(e.g. a removable inflation bladder is used) the CIPP must be leakage tested in accordance with
ASTM F1417.

Delamination Test

For pulled-in place CIPP products where the inflation bladder remains a permanent part of the
finished CIPP product, a delamination test should be performed on each installation length. The
sample shall be fabricated from material taken from the tube and the resin/catalyst system used and
cured in a clamped mold placed in the downtube. A portion of the inflation bladder material in the
sample should be dry and isolated from the resin in order to separate tube layers for testing.
Delamination testing shall be in accordance with ASTM D903, with the following exceptions:

1. The rate of travel of the power-actuated grip shall be 1 in. (25 mm)/min.
2. Five test specimens shall be tested for each inversion specified.

3. The thickness of the test specimen shall be minimized, but should be sufficient to adequately
test delamination of nonhomogeneous CIPP layers.

4. The peel or stripping strength between any nonhomogeneous layers of the CIPP laminate should
be a minimum of 10 Ib/in. (178.60 g/mm) of width for typical CIPP applications.

5. Inspection and Acceptance

The installation may be inspected visually if appropriate, or by closed-circuit television if visual
inspection cannot be accomplished. Variations from true line and grade may be inherent
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because of the conditions of the original piping. No infiltration of groundwater should be
observed. All service entrances should be accounted for and be unobstructed.

5.08. CLEAN-UP

Upon acceptance of the installation, the CONTRACTOR shall reinstate, to original conditions, the
project area affected by the operations as stated in Section 3 of these project specifications.

5.09. PRODUCT.MANUFACTURER/CONTRACTOR QUALIFICATION REQUIREMENTS

The OWNER invites and encourages competition on all pipeline reconstruction projects. However, the
OWNER must be assured that all pipeline reconstruction products installed in the OWNER's system are
of good quality, manufacturers of such products are reputable and financially sound, and
CONTRACTORSs of such products are competent and experienced. The OWNER has therefore
established these standards for product quality, manufacturer soundness and integrity, and installer
expertise and experience.

All pipeline reconstruction products (the "Product"), manufacturers of major Product components (the
"Manufacturer") and installers of such Products (the CONTRACTOR") must be qualified as
Commercially Acceptable or New. Submit qualifications with the bid. To be considered
Commercially Acceptable, the Product, Manufacturer, and CONTRACTOR must demonstrate, full
compliance with the requirements in Section A, Requirements for Qualification as Commercially
Acceptable. Products, Manufacturers, and CONTRACTORs deemed Commercially Acceptable will
be allowed to bid as specified.

If a Product, Manufacturer, or Installer cannot qualify as Commercially Acceptable, consideration for
bidding on a limited basis is allowed provided that such Product, Manufacturer, or Installer has
qualified as New. In order to qualify for this status, such Product, Manufacturer, or CONTRACTOR
must demonstrate full compliance with Section B, Requirements for Qualification as New Product,
New Manufacturer, or New Installer.

The OWNER recognizes that certain combinations of Product, Manufacturer, and CONTRACTOR
may result in various degrees of acceptability. For example, a Commercially Acceptable Manufacturer
and CONTRACTOR may propose a New Product, or a Commercially Acceptable Product and
Manufacturer may be proposed by a New Installer. Such situations can be accommodated by these pre-
qualification requirements, although with limited participation.

Under no circumstances will a Product, Manufacturer, or CONTRACTOR be allowed to bid unless
each is deemed Commercially Acceptable or New. All data submitted for the Qualification process
must demonstrate, to the satisfaction of the OWNER or OWNER's engineer, full compliance with all
applicable items.

A. Requirements for Qualification as Commercially Acceptable

In order to be considered Commercially Acceptable, the Product, Manufacturer, and Installer must
each demonstrate, to the OWNER's satisfaction, compliance with the following requirements:

1. For a "Product' to be considered as Commercially Acceptable, a minimum of 250,000 feet or
1000 line sections of successful wastewater collection system installation in the U.S. must be
documented to assure commercial viability. Such documentation must be provided using the
attached installation reference form. In addition, the Product shall have been in service within

5-10



the wastewater collection system of the OWNER (or some other city, town, or county within the
State of Illinois) for a minimum of three years. The Product must be shown to comply with the
requirements as listed in Sections C, D, E, and F.

For a "Manufacturer' to be considered Commercially Acceptable, that Manufacturer must have
provided continuously for at least five years, the materials for a Commercially Acceptable
Product (as defined in 1 above). For purposes of determining Manufacturer qualification, the
Commercially Acceptable Product may be the proposed rehabilitation materials to the OWNER,
or it may be some other pipeline rehabilitation method using a Commercially Acceptable
Product. The Manufacturer must be able to demonstrate sufficient in-house engineering support
and manufacturing quality control. Furthermore, to insure the long-term protection of the
OWNER, the Manufacturer shall submit three years audited financial data and must be
financially sound by generally accepted accounting principles. In addition, the Manufacturer
must be shown to comply with the requirements as listed in Section E.

For a 'CONTRACTOR' to be considered as Commercially Acceptable, the Installer must satisfy
all insurance, financial, and bonding requirements of the OWNER, and must have had at least 3
years active experience in the commercial installation of the Product. In addition, the
CONTRACTOR must have successfully installed at least 50,000 feet of the Product in
wastewater collection system installations. These installations must have had a combined total
of 1000 successful internally reinstated lateral connections. In addition, the CONTRACTOR
must certify that the Installation of the Product will be done in accordance with Manufacturer's
recommended procedures as detailed in Section F.

The Manufacturer and/or CONTRACTOR has submitted, upon request by the OWNER or the
OWNER's engineer, responses to the information required in Section F which are, in the sole
opinion of the OWNER and the OWNER's engineer, acceptable, responsive and provide
satisfactory proof of these qualification requirements.

B. Requirements for Qualification as a New Product, Manufacturer or CONTRACTOR

If a Product, Manufacturer, or CONTRACTOR cannot qualify as Commercially Acceptable (as
defined in Section A above), that Product, Manufacturer, or Installer may still qualify as New, and
as such, may still be allowed to participate, on a limited basis, in pipeline reconstruction projects for
the OWNER. In order to be qualified as New, the following requirements must be met:

1.

Requirements for New ‘Products'

In order for any Product that is not Commercially Acceptable to be qualified as a New Product,
the Manufacturer and/or Installer of that Product must be willing to install a test section of 300
feet, minimum, under the supervision of the OWNER's inspector for review by the appropriate
OWNER officials. This test section will be at no charge to the OWNER and will be used to
evaluate installation, trauma, product performance, public disruption and compatibility with the
OWNER's current standards and requirements. This requirement may be waived by the
OWNER, at the OWNER's sole discretion, in the event the Product is offered by a
Commercially Acceptable Manufacturer and a Commercially Acceptable CONTRACTOR.

To evaluate the test section, the following criteria have been established:



a. The post-video tape will be reviewed to ensure that the finished pipe has no reverse
curvature, flat spots or other shape irregularities that were not present in the host pipe and
that no infiltration is observed.

b. Dimples must be visible for internal reinstatement of services.
Conduct leakage test as per ASTM F1216 or ASTM F1417.

d. Evaluate level of disruption (time limit, surface disturbance, etc.)

e. A section of the pipe shall be excavated and removed with the following tests performed:
. Verity design thickness in accordance with ASTM D3567
. Verify design physical properties in accordance with ASTM D790

. Measure pipe stiffness (minimum of three (3) samples) in accordance with ASTM
D2412 and compare to calculations for pipe stiffness

. Evaluate chemical resistance in accordance with ASTM F1216

. For fiberglass reinforced products, conduct strain - corrosion testing in accordance

with ASTM D3681 without failure in 18 samples when exposed to 1.0N sulfuric acid
at the following strain levels for the time periods shown:

HOURS # OF SAMPLES MIN STRAIN %
10 4 0.72
100 5 0.69
1,000 5 0.67
10,000 4 0.64

2. Requirements for New "Manufacturers'

The Manufacturer must be able to demonstrate sufficient in-house engineering support and
manufacturing quality control. Furthermore, to insure the long-term protection of the OWNER,
the Manufacturer shall submit three years audited financial data and must be financially sound
by generally accepted accounting principles. In addition, the Manufacturer must be shown to
comply with the requirements as listed in Section E.

3. Requirements for New 'Installers'

The CONTRACTOR must satisfy all insurance, financial, and bonding requirements of the
OWNER, and must have had at least 3 years active experience in the pipeline reconstruction
field or related fields. In addition, the CONTRACTOR must show compliance with Section F.

4. General Requirements and Limitations

For any New Product, New Manufacturer or New Installer, the OWNER will not permit the
installation, during any 12-month period, of more than 3% of the total footage of the New
Product that has been Installed and accepted in similar applications in the United States.
Documentation of installation footage must be provided using the attached Installation
Reference Form. In addition, any New Product will not be installed in critical or socially
sensitive sewers, as determined by the OWNER, until three years of successful service in the
OWNER's Wastewater Collection System is completed. If the New Product is to be furnished
by a Commercially Acceptable Manufacturer and CONTRACTOR, this limitation will be
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dropped after the New Product (supplied by the same Manufacturer and Installer) has been in
service in the OWNER's system for at least one year.

C. "Product' Performance

No product will be allowed to be bid or installed without submittal of test data supporting the
following product performance requirements. Product samples used for testing shall be similar to
those proposed for installation. Test samples shall be prepared so as to simulate installation
methods and trauma of the product.

1.

Chemical resistance - Tests shall be conducted in accordance with ASTM F1216, and meet the
minimum guidelines listed therein.

Long-term properties - Tests to confirm 50-year design values shall be conducted in accordance
with ASTM D2990. As an alternative, third party testing of a 10,000 hour external loading test,
conducted in a wet environment to simulate field conditions, can be used to verify long-term
design values.

Flow characteristics - The in-service Product shall provide full flow capacity equal to at least
100% of the host pipe's original capacity. Manufacturer or CONTRACTOR shall provide at
least one in-ground flow test, verified by a third party, which measures flow characteristics of
the product in uncleaned, in-service sewers.

Infiltration reduction - The in-service Product shall verify by third party testing, significant
reductions in I/I within the mainline sewer pipe, on three projects totaling at least 5000 L.F.
each.

Strain-corrosion testing - Glass fiber reinforced products shall submit strain corrosion test data
performed in accordance with ASTM D3681 without failure in 18 samples when exposed to
1.0N sulfuric acid at the following strain levels for the time periods shown:

HOURS # OF SAMPLES MIN STRAIN %
10 4 0.72
100 5 0.69
1,000 5 0.67
10,000 4 0.64

External hydrostatic pressure testing - Third party testing of external hydrostatic loading
capacity of at least ten (10) restrained pipe samples to verify design techniques.

Soil loading - Third party soil cell testing of the product to demonstrate structural capacity and
verify design techniques.

D. Design Analysis

1.

The design method used for the product must be submitted for review and approval. Physical
properties used in design equations must be validated by independent testing of product samples
from ten previous projects. Physical values derived from laboratory samples will not be
allowed.

Any product that claims or requires bonding to the existing pipe must be installed in fully-
operating pipe of at least 200 feet. This installation will be at the cost of the Manufacturer
and/or CONTRACTOR. The test pipe will be chosen by the OWNER or OWNER's engineer.
Once installed, a minimum of five 10-ft. sections will be chosen at random and excavated. A
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suitable impact instrument will be used to crack the host pipe. Complete bonding between the
new pipe and the host pipe must be evident. If any areas of incomplete bonding exist, the
product will be rejected. In the case of failure, the entire test section will be excavated, the old
lined pipe removed and discarded, and a new pipe of the engineer's choice will be installed. The
manufacturer and/or CONTRACTOR will be responsible for the entire cost of this test
regardless of the outcome.

E. Manufacturing and Quality Control

1.

Detailed information describing the method of manufacturing and the final composition of the
rehabilitation materials shall be provided. This information must also include descriptions of
any major components not directly provided by the Manufacturer.

Documentation shall be submitted as to country of manufacture of all components used to
produce the final installed product.

Detailed quality control procedures for rehabilitation materials, manufacturing and installation
shall be submitted. This shall include inspection requirements, testing procedures, and
allowable manufacturing tolerance levels.

All related ASTM standards, or any nationally recognized standards, for product manufacturing
must be submitted.

F. Installation

1.

An itemized list detailing the installation procedures shall be submitted. This shall include
estimated times for each task, lateral reinstatement methods, the number of required excavations
and any other items unique to each process.

CONTRACTOR shall submit evidence of being trained to install the Product.

All related ASTM standards, or any nationally recognized standards, for installation of the
product shall be submitted.

Detailed procedures shall be submitted for repairing the products in the event of failure or future
damage. These procedures should not require specialized training and/or equipment for the
OWNERS' maintenance crews.

Detailed procedures shall be submitted for future tapping of service connections into the
product. The procedures should not require specialized training and/or equipment for the
OWNERS' maintenance crews.

5.10. SEWER LINE CLEANING

Sewer line must be clean for all sewer main rehabilitation and testing. Therefore, the CONTRACTOR
must ensure that the mains are in the proper condition to perform the given task be it video, test, reline,
or otherwise repair the sewer section as outlined in section 4 of these project specifications.

S.11. END SEALS AT LINING TERMINUS

CONTRACTOR shall install Hydrophilic Insignia End Seals by LMK Technologies or equal for every
end of either sectional or manhole to manhole segment.

5-14



6.01.
6.02.
6.03.
6.04.
6.05.
6.06.
6.07.
6.08.
6.09.

Sectional CIPP Liner

Table of Contents
Section 6
INTENT L.t ettt ettt e a et et e sttt sttt e bt e e sabeeesbbeesabeeenbteesabeeeabbeensbeesabaeenaneenas 6-1
GENERAL ..ottt ettt b ettt ettt b et 6-1
IMATERIAL ...ttt ettt et et e b e bt e s a e e e ae e ea b e et e e sbeesheesabeeabeenbeenbeenseenneas 6-1
INSTALLATION PROCEDURE .......ooitiiiiiit ettt ettt ettt sttt e e 6-2
PATENT INFRINGEMENT ...ttt ettt s st st e e 6-3
DEVIATIONS .ttt ettt ettt e b e bt e e bt e e at e e ateeab e e beesbeesatesateeabeenbeenbeanseenneas 6-3
CLEAN-UP ...ttt et ettt e he e st st e bt e bt e bt e s beesae e sateebeeneeens 6-3
FINAL ACCEPTANCE ...ttt ettt ettt st ettt e bt e s bt e saeesateeabeenbeenbeanseesneas 6-3

PAYMENT ..ottt ettt a e st b e st b e e a e st nenaes 6-3






Sectional CIPP Liner

Section 6

The CONTRACTOR shall furnish all equipment, machinery, material, skilled labor, and tools for the
complete installation of the following items of work.

6.01. INTENT

It is the intent of this specification to provide cured-in-place pipe (CIPP) for the reconstruction of a
particular section of sewer pipe without excavation while maintaining quality and quantity of the
thermoset resin, and protecting workers and the environment during the pipe rehabilitation process.

6.02. GENERAL

The reconstruction will be accomplished using a liner tube of a particular length and a thermo-set resin
with physical and chemical properties appropriate for the application. The tube positioned within a
translucent inversion bladder is vacuum impregnated with the resin, then placed inside a protective
launching device and winched through the sewer pipe. When the launching device is properly
positioned, the end is opened and the resin-saturated tube and bladder are inverted out of the launching
device and through the damaged section using controlled air -pressure. Once the tube/resin composite is
cured, the inversion bladder is re-inverted back into the launching device and removed from the pipe.
The liner system shall be capable of repairing pipe defects in continuous lengths up to 100-hundred
feet, ranging in diameters from 6 to 36”.

6.03. MATERIAL

The tube will consist of one or more layers of flexible non-woven needled felt or a reinforced non-
woven. The tube will be continuous in length exhibiting a uniform minimum wall thickness based upon
design calculations found in ASTM F1216 appendix XI. No overlapping sections shall be allowed in
the circumference or the length of the liner. The tube shall include compressible material at each end
forming a smooth transition to the host pipe. The liner will be capable of conforming to offset joints,
bells, and disfigured pipe sections. The resin will be polyester, or vinyl-ester with proper catalysts as
designed for the specific application. The cured-in-place pipe shall provide a smooth bore interior. Each
installation shall have a design report documenting the design criteria for a fully deteriorated pipe
section, or a partially deteriorated pipe in cases where the pipe has previously been lined.

The cured-in-place pipe shall meet or exceed the minimum test standards specified by the American
Society for Testing Methods as described in the most current ASTM F1216 standard, most current
edition.

Test Standards for CIPP
FLEXURAL STRENGTH (ASTM D-790) 4,500 PSI
FLEXURAL MODULUS (ASTM D-790) 250,000 PSI
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6.04.

INSTALLATION PROCEDURE

. The installation procedure shall conform to ASTM F2599-11 “Standard Practice for Sectional

Repair of Damaged Pipe by Means of an Inverted Cured-In-Place Liner”.

. When required, the flow shall be by-passed. The pumping system will be sufficiently sized for

normal to peak flow conditions. The upstream manhole is monitored at all times and an emergency
deflate system will be incorporated so that the plugs may be removed at any time without requiring
confined space entry.

. Installer will clean and inspect the line using a pan/tilt camera capable of verifying active or inactive

service connections and the overall structural condition of the pipeline. All roots, debris, and
protruding service connections will be removed prior to reconstruction of the pipe segment.

The tube is inspected for tears or frayed sections. The tube, in good condition, will be outfitted with
expanding hydrophilic O-rings at each end to form a compression end seal. The tube is inserted into
the translucent inversion bladder. The liner tube shall be frangibley attached to the inversion
bladder at the leading end. A sufficient amount of approved catalyzed resin is introduced into the
tube under a controlled vacuum. The slug is moved through a set of calibration rollers progressing
towards the vacuum for controlled resin saturation. All resin shall be contained within the tube to
ensure no public property or persons are exposed to the liquid resin. A resin-impregnated sample
(wick), shall be retained by the installer.

The saturated tube along with the inversion bladder will be inserted into a flexible inversion
launcher device. The inversion launching device is pulled into the pipe using a cable winch. The pull is
complete when the end of the launching device is aligned with the beginning of the damaged pipe
section. The resin and tube are completely protected during the pull. No resin shall be lost by contact
with manhole walls or the pipe during the pull. The resin that provides a structural seal shall not
contact the pipe until positioned at the point of repair. The resin should not be contaminated or diluted
by exposure to dirt, debris, or water during the pull.

The installer shall be capable of viewing the beginning of the liner contacting the host pipe
verifying the exact placement of the liner. Video documentation of the placement, prior to curing,
shall be provided to the owner. No measuring from a CCTV counter or estimating will be allowed.
The liner must be installed at low pressure (not to exceed 10- PSI) to prevent damage or further
damage to the host pipe.

The tube will be inverted out of the inversion launching device by controlled air-pressure. The
installer shall be capable of viewing the entire liner contacting the host pipe from the beginning to
the end of the liner verifying the liner has covered the entire damaged section. Video documentation
of the entire liner contacting the host pipe, prior to curing shall be provided to the owner. The tube
is held tightly in place against the wall of the host pipe by the pressure until the cure is complete.

When the curing process is complete, the pressure will be released. The inflation bladder and
launching device shall be removed from the host pipe with the winch. No barriers, coatings, or any
material other than the cured tube/resin composite, specifically designed for desirable physical and
chemical resistance properties, should ever be left in the host pipe. Any materials used in the
installation other than the cured tube/resin composite must be removed from the pipe by installer.

Any service lateral connections covered by the sectional repair are to be opened using a self-propelled
robotic cutting device specifically designed for cutting cured-in-place pipe.
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J. A second CCTYV inspection is performed to verify the proper cure of the material, the proper
opening of service laterals, and the integrity of the seamless pipe. The owner will receive video
recording documenting the inspection and a written report documenting the repair.

K. The by-pass pumping system is removed and the sewer flows restored to normal flow conditions.

6.05. PATENT INFRINGEMENT

PATENT INFRINGEMENT: The Technology Provider agrees to indemnify the owner and hold it
harmless from and against all liability, loss, damage and expense, including reasonable counsel fees,
resulting from any actual or claimed trademark, patent or copyright infringement, or any litigation
based thereon, with respect to any part of the goods covered by this order, and such obligation shall
survive acceptance of the goods and payment therefore by the owner.

6.06. DEVIATIONS

Should the pre-installation video inspection reveal pipe conditions substantially different than those
used in the liner design and costs for the repair, the installer is required to request appropriate changes,
supporting such requests by videotape recording of the existing conditions and if applicable, any new
design calculations by a licensed P.E. in the state work is performed. Approved changes by the owner
or its engineer will be reflected by an appropriate addition or deduction in the unit price.

6.07. CLEAN-UP

The site will always be left clean and the property restored to conditions equal to site conditions prior to
the pipeline reconstruction project undisturbed.

6.08. FINAL ACCEPTANCE

Upon completion, the installer will deliver a digital video recording and report describing the repair to
the owner or its engineer.

6.09. PAYMENT

Price includes traffic control, permits, by pass pumping and video documentation. Unit prices shall be
submitted for the following items:

A. Set-up and 10 feet of 8 inch CIPP Liner.
B. Additional footage per lineal foot.
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MISCELLANEOUS

Section 7

The CONTRACTOR shall furnish all equipment, machinery, material, skilled labor, and tools for
the complete installation of the following items of work.

7.01 NONSHRINK GROUT

This item includes furnishing, placing and finishing non-shrink grout around proposed
openings for pipes in existing concrete walls and in other places as shown on the
drawings.

Non-shrink grout shall be as manufactured by Master Builders, Cleveland, Ohio 44180;
the Euclid Chemical Co., Cleveland, Ohio 44110; or equal. The grout shall not shrink

upon drying, shall develop high strength, have a flowable consistency, be non-staining,
shall contain natural aggregate, and be similar in finished appearance to other concrete.

The non-shrink grout shall be mixed, placed and cured strictly in accordance with the
manufacturer’s instructions. Particular care shall be taken to follow directions regarding
the amount of mixing water added, and the minimum and maximum temperatures of the
pipe and wall to be grouted.

The use of non-shrink grout shall be incidental to the cost of the sewer main.
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Concrete

Section 8

8.01. SCOPE OF WORK

Portland cement shall comply with the Standard Specification for Portland Cement, ASTM C150, or
Standard Specification for Air-Entraining Portland Cement, ASTM C175 and shall be Type I or 1A.

8.02. CONCRETE AGGREGATES

Concrete aggregates shall conform to specifications for Concrete Aggregates, ASTM C33, except
that aggregates failing to meet these specifications but which have been shown by special test or
actual service to produce concrete of the required quality, may be used under paragraph 8.08 of this
section where authorized by the ENGINEER.

8.03. WATER

Water used in mixing concrete shall be clean and free from deleterious amounts of acids, alkalis, or
organic materials.

8.04. REINFORCEMENT (METAL)

Reinforcing bars shall conform to the requirements of tentative specifications for minimum
requirements for the Deformations of Deformed Steel Bars for Concrete Reinforcement, ASTM- A-
615/615M, and of tentative specifications for Billet-Steel Bars for Concrete Reinforcement, ASTM-
A-615/615M, or tentative specifications for Rail-Steel Bars for Concrete Reinforcement, ASTM-A-
616, or tentative specification for Axle-Steel Bars for Concrete Reinforcement, ASTM-A-617/617M.

Welded wire fabric or cold-drawn wire for concrete reinforcement shall conform to the requirements
of standard specifications for Cold-Drawn Steel Wire for Concrete Reinforcement, ASTM-A, or
standard specifications for Welded Steel Wire Fabric for Concrete Reinforcement, ASTM-A-185.

8.05. MATERIAL STORAGE

Cement, aggregates and reinforcement shall be stored at the batch plant or work site in such a
manner as to prevent deterioration or intrusion of foreign matter. Any material which has
deteriorated, or which has been damaged shall not be used for concrete.

8.06. CONCRETE QUALITY

The allowable stresses for design are based on the specified minimum 28-day compressive strength
of the concrete or on the specified minimum compressive strength at the earlier age at which the
concrete may be expected to receive its full load. The strength of concrete, at specified ages for
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which all parts of the structure were designed, are shown on the drawings. Where not specified in
the drawings, minimum 28-day compressive strength of the concrete shall be 3500 psi.

8.07. STRENGTH OF CONCRETE

The determination of the proportions of cement, aggregate and water to attain the required strength,
shall be made by one of the following methods.

Method I: When no preliminary tests of the materials to be used are made, the water content per
sack of cement shall not exceed the values in the following table. Method II shall be employed
when artificial aggregates or admixtures are used.

Assumed Strength of Concrete Mixtures

Water Content in U.S. Gals. Assumed Compressive
per Sack of Cement Strength at 28-day psi
7-3/4 2500
6-3/4 3000
6 3500
5-1/2 3750

NOTE: In interpreting this table, surface water contained in the aggregate must be included as part
of the mixing water in computing the water content.

Method II: Proportions of the materials and water content, other than those shown in the above
table, may be used provided that the strength quality of the concrete proposed for use, shall be
established by tests, which shall be made in advance of the beginning of operations, using the
consistencies suitable for the work and in accordance with Standard Method of Making Concrete
Compression and Flexure Test Specimens in the Laboratory, ASTM-C-192, and with Standard
Method of Test for Compressive Strength of Molded Concrete Cylinders, ASTM-C-39.

A curve representing the relation between the water content and the average 28 day compressive
strength, or earlier strength at which the concrete is to receive its full working load shall be
established for a range or earlier strength at which the concrete is to receive its full working load
shall be established for range of values including all the compressive strengths called for on the
drawings. The curve shall be established by at least 3 points, each point representing average values
from at least 4 test specimens. Amount of water used in the concrete, as determined for a curve,
shall correspond to a strength which is 15 percent greater than that called for on the drawings. No
substitutions shall be made in the materials used on the work without additional tests in accordance,
herewith, to show that the quality of the concrete is satisfactory.

8.08. CONCRETE PROPORTIONS AND CONSISTENCY

The proportions of aggregate to cement for any concrete shall be such as to produce a mixture which
will work readily into the corners and angles of the forms and around reinforcement with the
methods of placing employed on the work but without permitting the material to segregate or excess
free water to collect on the surface.
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The combined aggregates shall be of such composition of size that when separated on the No. 4
sieve (fine aggregate) shall not be less than 30 percent or more than 50 percent of the total unless
otherwise required by the ENGINEER.

The method of measuring concrete materials shall be such that the proper proportions can be
accurately controlled and easily checked at anytime during the work. The received measurement
shall be width rather than volume. Measurements of materials for ready-mixed concrete shall
conform to the Tentative Specifications for Ready-Mixed Concrete, ASTM-C.

8.09. TESTS ON CONCRETE

The CONTRACTOR shall employ and furnish an independent, qualified, testing agency, suitable to
the ENGINEER and OWNER, for the purposes of all required testing of materials, certification of
proper concrete placement during pour and work accomplished. All test results shall be reported to
the ENGINEER and the CONTRACTOR on the same day the tests are made.

Technicians representing the testing agency shall inspect the materials and manufacture of concrete
and shall report their findings to the ENGINEER and the CONTRACTOR. When it appears that the
material furnished or work performed by the CONTRACTOR fails to fulfill specification
requirements, the technician shall direct the attention of the ENGINEER and the CONTRACTOR to
such failure.

The technician shall not act as foreman or perform other duties for the CONTRACTOR. Work will
be checked as it progresses, but failure to detect any defective work or materials shall not in any way
prevent later rejection when such defect is discovered, nor shall it obligate the ENGINEER for final
acceptance. Technicians are not authorized to revoke, alter, relax, enlarge, or release any
requirement of the specifications nor to approve or accept any portion of the work.

During the progress of the work compression test specimens shall be made and cured in accordance
with Standard Method of Making and Curing concrete Compression and Flexure Test Specimens in
the Field, ASTM-C-31.

Not less than 3 specimens shall be made for each test, nor less than 1 test for each day's pour or for
each 50 cubic yards of concrete of each class. Specimens shall be cured under laboratory conditions
except that when, in the opinion of the ENGINEER, there is a possibility of the surrounding air
temperature falling below 40 degrees F the ENGINEER may require additional specimens to be
cured under job conditions.

Specimens shall be tested in accordance with Standard Methods of Tests for Compressive Strength
of Molded Concrete Cylinders, ASTM-C-39.

The standard age of test shall be 7 days and 28 days.

If the average strength of the laboratory control cylinders for any portion of the structure falls below
the compressive strengths called for on the drawings, the ENGINEER shall have the right to require
conditions of temperature and moisture necessary to secure the required strength and may require
tests in accordance with Standard Method of Securing, Preparing and Testing Specimens of
Hardened Concrete for Compressive and Flexural Strengths, ASTM-C-42 or order load tests to be
made on the portions of structure so affected.

8-4



8.10. PREPARATION OF EQUIPMENT AND PLACE OF DEPOSIT

Before placing concrete, all equipment for mixing and transporting the concrete shall be cleaned, all
debris or ice shall be removed from the places to be occupied by the concrete. Forms shall be
thoroughly wetted (except in freezing weather) or oiled and masonry filler units that will be in
contact with concrete shall be well drenched (except in freezing weather) and the reinforcement shall
be thoroughly cleaned of ice or other coatings.

8.11. MIXING OF CONCRETE

The concrete shall be mixed until there is a uniform distribution of the materials and shall be
discharged completely before the mixer is recharged.

For job mix concrete, the mixer shall be rotated at a speed recommended by the manufacturer and
mixing shall be continued for at least 1 minute after all materials are in the mixer.

Ready-mixed concrete shall be mixed and delivered in accordance with the requirements set forth in
Tentative Specifications for Ready-Mixed Concrete, ASTM-C-94.

8.12. CONVEYING

Concrete shall be conveyed from the mixer to the place of final deposit by methods which will
prevent the separation or loss of the materials.

Equipment for chuting, pumping and pneumatically conveying concrete shall be of such size and
design as to insure a practically continuous flow of concrete at the delivery end without separation of
the materials.

8.13. DEPOSITING

Concrete shall be deposited as nearly as practicable in its final position to avoid segregation due to
re-handling or flowing. The concreting shall be carried on at such a rate that the concrete is at all
times plastic and flows readily into the space between the bars. No concrete that has partially
hardened or been contaminated by foreign material shall be deposited on the work, or shall re-
tempered concrete be used.

When concreting is once started, it shall be carried on as a continuous operation until the placing of
the panel or level. When construction joints are necessary, they shall be made in accordance with
paragraph 8.22, this section.

All concrete shall be thoroughly compacted by suitable means during the operation of placing.
Whenever practical the concrete shall be compacted with an internal mechanical vibrator of such
construction that 4,500 cycles per minute shall be transmitted to the concrete. The CONTRACTOR
shall have, on the job site, a sufficient number of vibrators to ensure that compaction can be started
immediately after the concrete has been deposited in the forms.

The concrete shall be thoroughly worked around the reinforcement and embedded fixtures and into
the corners of the forms.
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Where conditions make compacting difficult or where the reinforcement is congested, batches of
mortar containing the same proportions of cement to sand; as used in the concrete, shall first be
deposited in the forms.

8.14. CURING

Provisions shall be made for maintaining concrete in a moist condition for at least 5 days after the
placement of the concrete. Curing may be obtained by any one of the approved “Methods of
Curing” subject to approval of the ENGINEER.

No structures, structural members, or other appurtenances shall be placed upon any foundation
concrete for a minimum of 7 days after the foundation pour is completed, and the 7 day cylinder test
results have been reported to the ENGINEER.

8.15. COLD WEATHER REQUIREMENTS

Adequate equipment shall be provided for heating the concrete materials and protecting the concrete
during freezing or near-freezing weather. No frozen materials containing ice shall be used.

All concrete material and all reinforcement, forms, fillers, and ground with which the concrete is to
come in contact shall be free from frost. Whenever the temperature of the surrounding air is below
40 degrees F all concrete placed in the forms shall have a temperature of between 50 degrees F and
70 degrees F, and adequate means shall be provided for maintaining a temperature of not less than
70 degrees F for 3 days or 50 degrees F for 5 days. The housing, covering or other protection used
in connection with the curing shall remain in place and intact at least 24 hours after the artificial
heating is discontinued. Salt or other chemicals shall not be used to prevent freezing. If the
temperature of the surrounding air is less than 50 degrees F, the CONTRACTOR shall use a
temperature recording device to record the temperature to prove the temperature was not less than 70
degrees F for 3 days or 50 degrees F for 5 days and provide a means to visually check the air
temperature under the insulating blanket. The method for cold weather pouring and curing shall be
approved by the ENGINEER and OWNER prior to concrete placement.

8.16. FORMS

Forms shall conform to the shape, lines and dimensions of the members, as shown on the drawings,
and shall be substantial and sufficiently tight to prevent leakage of mortar. Any mortar that is leaked
between and/or around forms or permanent surfaces shall be mechanically smoothed.

Forms shall be properly braced or tied together so as to maintain position and shape.

8.17. REMOVAL OF FORMS

Forms shall be removed in such a manner as to insure the complete safety of the structure. In no
case shall the supporting forms or shoring be removed until the members have acquired sufficient
strength to support safely their weight and the load thereon. In addition, forms shall remain in place
a minimum of 24 hours after the end of the concrete pour.
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8.18. CLEANING AND BENDING REINFORCEMENT

Metal reinforcement, at the time concrete is placed, shall be free from all rust, scale or other coatings
that will destroy or reduce the bond.

Bends for stirrups and ties shall be made around a pin having a diameter not less than 2 times the
minimum thickness of the bar. Bends for other bars shall be made around a pin having a diameter
not less than 6 times the minimum thickness of the bar, except that for bars larger than 1 inch, the
pin shall be not less than 8 times the minimum thickness of the bar. All bars shall be bent cold.

8.19. PLACING REINFORCEMENT

Metal reinforcement shall be accurately placed in accordance with the plans and shall be adequately
secured in position by concrete or metal chairs and spacers.

8.20. SPLICES (REINFORCEMENT)

In general, splices in area of critical stress shall be avoided. Splices shall provide sufficient lap to
transfer the stress between bars by bond and shear.

8.21. CONCRETE PROTECTION OF REINFORCEMENT

The reinforcement shall be protected by the thickness of concrete as shown on the drawings. Where
not otherwise shown, the thickness of concrete over the reinforcement shall be as follows:

8.10. Where concrete is deposited against the ground without the use of forms, not less than 3 inches.

8.11. Where concrete is exposed to the weather, or exposed to the ground, but placed in forms, not less
than 2 inches for bars more than 5/8 inches in diameter and 1-1/2 inches for bars 5/8 inches or
less in diameter.

8.12. In slabs and walls not exposed to the ground or to the weather, not less than 3/4 inch.

8.13. In beams, girders and columns not exposed to the ground or to the weather, not less than one and
1-1/2 inches. In all cases the thickness of concrete over the reinforcement shall be in accordance
with ACI 318, or its latest revision. Exposed reinforcement bars intended for future use shall be
protected from corrosion by concrete or other adequate coverings.

8.22. CONSTRUCTION JOINTS

Joints not indicated on the drawings shall be so made and located as to not impair the strength of the
structure. Where a joint is to be made, the surface of the concrete shall be thoroughly cleaned. In
addition, vertical joints shall be thoroughly wetted and coated with a neat cement grout immediately
before placing new concrete.

When deemed appropriate by the ENGINEER, the CONTRACTOR will dowel construction joints.
The ENGINEER will specify the size, location, and placement.
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8.23. CLEAN-UP OF FINAL SURFACES

The surface of the concrete shall be free of spalling and holes. The CONTRACTOR shall be
responsible for filling in the holes with a method and materials approved by the ENGINEER and
OWNER. Any mortar that leaks through or around a form shall be mechanically removed to provide
a smooth surface matching the surround concrete surface.
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	2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer assumes any responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.
	2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for any other use.

	ARTICLE 3 –  Qualifications of Bidders
	3.01 To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within 2 days of Owner’s request, Bidder shall submit (a) written evidence establishing its qualifications such as financial data, previous experience, and p...
	A. Evidence of Bidder’s authority to do business in the state where the Project is located.
	B.
	C.
	D.

	3.01
	A.
	B.
	C.
	D.

	3.01
	A.
	B.
	C.
	D.

	3.02 A Bidder’s failure to submit required qualification information within the times indicated may disqualify Bidder from receiving an award of the Contract.
	3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek additional pertinent information regarding Bidder’s qualifications.
	3.04 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s representations and certifications.

	ARTICLE 4 –  Site and Other Areas; Existing Site Conditions; Examination of Site; Owner’s Safety Program; Other Work at the Site
	4.01 Site and Other Areas
	A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, easements, and other lands furnished by Owner for the use of the Contractor. Any additional lands required for temporary construction facilities, const...

	4.02 Existing Site Conditions
	A. Subsurface and Physical Conditions; Hazardous Environmental Conditions
	1.
	a.
	b.
	c.
	d.

	2.
	3.
	1. Subsurface and Physical Conditions; Hazardous Environmental Conditions: None Available.
	2. Geotechnical Baseline Report: No Geotechnical Baseline Report is Available.

	B. Underground Facilities: Information and data shown or indicated in the Bidding Documents with respect to existing Underground Facilities at or adjacent to the Site are set forth in the Contract Documents and are based upon information and data furn...
	B. Underground Facilities: Information and data shown or indicated in the Bidding Documents with respect to existing Underground Facilities at or adjacent to the Site are set forth in the Contract Documents and are based upon information and data furn...
	C. Adequacy of Data: Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with respect to subsurface conditions, other physical conditions, and Underground Facilities, and possible changes in the Bidding Doc...

	4.03 Site Visit and Testing by Bidders
	A. Bidder shall conduct the required Site visit during normal working hours, and shall not disturb any ongoing operations at the Site.
	B. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site conditions.
	C. On request, and to the extent Owner has control over the Site, and schedule permitting, the Owner will provide Bidder access to the Site to conduct such additional examinations, investigations, explorations, tests, and studies as Bidder deems neces...
	D. Bidder shall comply with all applicable Laws and Regulations regarding excavation and location of utilities, obtain all permits, and comply with all terms and conditions established by Owner or by property owners or other entities controlling the S...
	E. Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion of such explorations, investigations, tests, and studies.

	4.04 Owner’s Safety Program
	A. Site visits and work at the Site may be governed by an Owner safety program. As the General Conditions indicate, if an Owner safety program exists, it will be noted in the Supplementary Conditions.

	4.05 Other Work at the Site
	A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the general nature of other work of which Owner is aware (if any) that is to be performed at the Site by Owner or others (such as utilities and other prime con...


	ARTICLE 5 –  Bidder’s Representations
	5.01 It is the responsibility of each Bidder before submitting a Bid to:
	A. examine and carefully study the Bidding Documents, and any data and reference items identified in the Bidding Documents;


	ARTICLE 5 –  Bidder’s Representations
	5.01 It is the responsibility of each Bidder before submitting a Bid to:
	A. examine and carefully study the Bidding Documents, and any data and reference items identified in the Bidding Documents;
	B. visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfy itself as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work;
	C. become familiar with and satisfy itself as to all  Laws and Regulations that may affect cost, progress, and performance of the Work;
	D. carefully study all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in th...
	E. consider the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Site-related report...
	F. agree, based on the information and observations referred to in the preceding paragraph, that at the time of submitting its Bid no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of it...
	G. become aware of the general nature of the work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents;
	H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by Engineer is acceptable to Bidder;
	I. determine that the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work; and
	J. agree that the submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, that without exception the Bid and all prices in the Bid are premised upon performing a...


	ARTICLE 6 –  Pre-Bid Conference
	6.01 A pre-Bid conference will be held at the time and location stated in the invitation or advertisement to bid. Representatives of Owner and Engineer will be present to discuss the Project. Bidders are encouraged to attend and participate in the con...

	ARTICLE 7 –  Interpretations and Addenda
	ARTICLE 7 –  Interpretations and Addenda
	7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response to such questions will be issued by Addenda delivered to...
	7.02 Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents.

	ARTICLE 8 –  Bid Security
	8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the form of a certified check, bank money order, or a Bid bond (...
	8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the contract to such Bidder, and such Bidder has executed the Contract Documents, furnished the required contract security, and met the other conditions of the...
	8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving the award may be retained by Owner until the earlier of seven days after the Effective Date of the Contract or 91 days after the Bid opening, whereupon...
	8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving the award will be released within seven days after the Bid opening.

	ARTICLE 9 –  Contract Times
	9.01 The number of days within which, or the dates by which, [Milestones are to be achieved and] the Work is to be substantially completed, and completed and ready for final payment, are set forth in the Agreement.
	9.01

	ARTICLE 10 –  Liquidated Damages
	10.01 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial Completion, or completion of the Work in readiness for final payment, are set forth in the Agreement.

	ARTICLE 11 –  Substitute and “Or-Equal” Items
	11.01 The Contract for the Work, if awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents, and those “or‐equal” or substitute materials and equipment subsequently approved by Engineer prior to the sub...
	11.02 All prices that Bidder sets forth in its Bid shall be based on the presumption that the Contractor will furnish the materials and equipment specified or described in the Bidding Documents, as supplemented by Addenda. Any assumptions regarding th...
	11.03 If an award is made, Contractor shall be allowed to submit proposed substitutes and “or-equals” in accordance with the General Conditions.
	11.01
	11.01
	11.02

	ARTICLE 12 –  Subcontractors, Suppliers, and Others
	12.01 If required by the bid documents. The apparent Successful Bidder, and any other Bidder so requested, shall within five days after Bid opening, submit to Owner a list of the Subcontractors or Suppliers proposed for the following portions of the W...
	12.02 If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, or other individuals or entities. Declining to make requested...
	12.03 Contractor shall not be required to employ any Subcontractor, Suppliers, individuals, or entity against whom Contractor has reasonable objection.
	12.04 The Contractor shall not award work to Subcontractor(s) in excess of the limits stated in SC 7.06.


	ARTICLE 13 –  Preparation of Bid
	13.01 The Bid Form is included with the Bidding Documents.
	A. All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be indicated for each section, Bid item, alternate, adjustm...
	B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder may enter the words “No Bid” or “Not Applicable.”
	B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder may enter the words “No Bid” or “Not Applicable.”

	13.02 A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose title must appear under the signature), accompanied by evidence of authority to sign. The corporate address and state of incorporation shall be shown.
	13.03 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title must appear under the signature), accompanied by evidence of authority to sign. The partnership’s address for receiving notices shall be shown.
	13.04 A Bid by a limited liability company shall be executed in the name of the firm by a member or other authorized person and accompanied by evidence of authority to sign. The state of formation of the firm and the firm’s address for receiving notic...
	13.05 A Bid by an individual shall show the Bidder’s name and address for receiving notices.
	13.06 A Bid by a joint venture shall be executed by an authorized representative of each joint venturer in the manner indicated on the Bid Form. The joint venture’s address for receiving notices shall be shown.
	13.07 All names shall be printed in ink below the signatures.
	13.08 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be filled in on the Bid Form.
	13.09 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be shown.
	13.10 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state where the Project is located, or Bidder shall covenant in writing to obtain such authority and qualification prior to award of the Contract and at...

	ARTICLE 14 –  Basis of Bid
	14.01
	A.

	14.01 Base Bid with Alternates
	A. Bidders shall submit a Bid on a lump sum basis for the base Bid and include a separate price for each alternate described in the Bidding Documents and as provided for in the Bid Form. The price for each alternate will be the amount added to or dele...
	B. In the comparison of Bids, alternates will be applied in the same order of priority as listed in the Bid Form.

	14.01
	A.
	B.
	C.
	D.

	14.01
	A.
	B.
	C.

	14.02 Unit Price
	A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the unit price section of the Bid Form.
	B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item will be the product of the “Estimated Quantity” (which Owner or its representative has set forth in the Bid Form) for the item and the corresponding “Bid Uni...
	C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...
	C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...

	14.03 Allowances
	A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, named in the Contract Documents, in accordance with Paragrap...


	ARTICLE 15 –  Submittal of Bid
	15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid security and the other ...
	15.02 A Bid shall be received no later than the date and time prescribed and at the place indicated in the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the Project title (and, if applicable, the designated ...
	15.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the correct location or in the designated manner, will not be accepted and will be returned to the Bidder unopened.

	ARTICLE 16 –  Modification and Withdrawal of Bid
	16.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and time for the opening of Bids. Upon receipt of such not...
	16.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the manner specified in Paragraph 16.01 and submit a new Bid prior to the date and time for the opening of Bids.
	16.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a material and substantial mistake in the preparation o...

	ARTICLE 17 –  Opening of Bids
	17.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and major alternates, if any, will be made avail...
	17.01

	ARTICLE 18 –  Bids to Remain Subject to Acceptance
	18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

	ARTICLE 19 –  Evaluation of Bids and Award of Contract
	ARTICLE 19 –  Evaluation of Bids and Award of Contract
	19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation, t...
	19.02 If Owner awards the contract for the Work, such award shall be to the responsible Bidder submitting the lowest responsive Bid.
	19.03 Evaluation of Bids
	A. In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices, and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	B. In the comparison of Bids, alternates will be applied in the same order of priority as listed in the Bid Form. To determine the Bid prices for purposes of comparison, Owner shall announce to all bidders a “Base Bid plus alternates” budget after rec...
	B.
	B.
	B.

	19.04 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder and may consider the qualifications and experience of Subcontractors and Suppliers proposed for those portions of the Work for which the identity...
	19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

	ARTICLE 20 –  Bonds and Insurance
	20.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth Owner’s requirements as to performance and payment bonds and insurance. When the Successful Bidder delivers the Agreement (executed by Successful...

	ARTICLE 21 –  Signing of Agreement
	21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the unexecuted counterparts of the Agreement along with the other Contract Documents as identified in the Agreement. Within 15 days thereafter, Successful B...

	ARTICLE 22 –  Sales and Use Taxes
	ARTICLE 22 –  Sales and Use Taxes
	ARTICLE 22 –  Sales and Use Taxes
	22.01 Owner is exempt from Illinois state sales and use taxes on materials and equipment to be incorporated in the Work. Said taxes shall not be included in the Bid.
	22.01 Owner is exempt from Illinois state sales and use taxes on materials and equipment to be incorporated in the Work. Said taxes shall not be included in the Bid.

	ARTICLE 23 –  Contracts to be Assigned
	ARTICLE 23 –  Contracts to be Assigned
	23.01 Not Applicable.
	23.01 Not Applicable.

	ARTICLE 24 –  Wage rate requirements
	ARTICLE 24 –  Wage rate requirements
	24.01 If the contract price is in excess of $100,000, provisions of the Contract Work Hours and Safety Standards Act at 29 CFR 5.5(b) apply.
	24.01 If the contract price is in excess of $100,000, provisions of the Contract Work Hours and Safety Standards Act at 29 CFR 5.5(b) apply.
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	ARTICLE 1 –  Bid Recipient
	1.01 This Bid is submitted to:
	307 South East 6th Street, Morrisonville, IL, 62546
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 –  Bidder’s Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 90 days after the Bid opening, or for s...

	ARTICLE 3 –  Bidder’s Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:
	B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been ide...
	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the e execution of the Contract.



	ARTICLE 5 –  Basis of Bid
	5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

	ARTICLE 6 –  Time of Completion
	6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in th...
	6.01
	6.02
	6.03 Bidder accepts the provisions of the Agreement as to liquidated damages.

	ARTICLE 7 –  Attachments to this Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security;
	B. List of Proposed Subcontractors;
	C. List of Proposed Suppliers;
	D. List of Project References;
	E. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such license within the time for acceptance of Bids;
	F. Contractor’s License No.: __________ [or] Evidence of Bidder’s ability to obtain a State Contractor’s License and a covenant by Bidder to obtain said license within the time for acceptance of Bids;
	G. Required Bidder Qualification Statement with supporting data; and
	H. If bid amount exceeds $10,000, signed Compliance Statement (RD400-6).  Refer to specific equal opportunity requirements set forth in the Supplemental General Conditions;
	I. If Bid amount exceeds $25,000, signed Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – Lower Tier Covered Transactions (AD-1048);
	J. If Bid amount exceeds $100,000, signed RD Instructions 1940-Q, Exhibit A-1, Certification for Contracts, Grants, and Loans.
	K.


	ARTICLE 8 –  Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 –  Bid Submittal
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	1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the penal sum is the ext...
	2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performa...
	3. This obligation shall be null and void if:
	3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bond...
	3.2 All Bids are rejected by Owner, or
	3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by Paragraph 5 hereof).

	4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying this B...
	5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions shall not in...
	6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due date.
	7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in which the Project is located.
	8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or Certifie...
	9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind t...
	10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision ...
	11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

	06
	CURRENT EXPERIENCE
	PREVIOUS EXPERIENCE (Include ALL Projects Completed within last 5 years)
	PREVIOUS EXPERIENCE (Include ALL Projects Completed within last 5 years)

	07
	08
	09
	NON-COLLUSION AFFIDAVIT OF PRIME BIDDER
	NON-COLLUSION AFFIDAVIT OF PRIME BIDDER
	Subscribed and sworn to before me this
	Subscribed and sworn to before me this
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	ARTICLE 1 –  WORK
	1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

	ARTICLE 2 –  THE PROJECT
	2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: Phase II Sewer Upgrades Reline/Repair approximately 7,400 feet of Sanitary Sewer and install New Manholes

	ARTICLE 3 –  ENGINEER
	3.01 The Project has been designed by Heneghan and Associates, P.C.
	3.02 The Owner has retained Heneghan and Associates, P.C. (“Engineer”) to act as Owner’s representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the co...

	ARTICLE 4 –  CONTRACT TIMES
	4.01 Time of the Essence
	A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	4.02 Contract Times: Dates
	A. The Work will be substantially completed on or before _____, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before _____.

	4.02
	A.

	4.03 Liquidated Damages
	A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the times specified in Paragraph 4.02...
	1. Substantial Completion: Contractor shall pay Owner $800.00 or actual damages whichever is greater for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion un...
	1. Substantial Completion: Contractor shall pay Owner $800.00 or actual damages whichever is greater for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion un...
	2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time (as duly adjusted pursuant to the Contract) for completion and readiness for final paym...
	3. Liquidated damages for failing to timely attain Substantial Completion and final completion are not additive and will not be imposed concurrently.
	4. Milestones: Contractor shall pay Owner $800.00 or actual damages whichever is greater for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved.


	4.04 Special Damages
	4.05
	A.
	B.


	ARTICLE 5 –  CONTRACT PRICE
	5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents the amounts that follow, subject to adjustment under the Contract:
	A. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.
	B.
	C.
	D.


	ARTICLE 6 –  PAYMENT PROCEDURES
	6.01 Submittal and Processing of Payments
	A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

	6.02 Progress Payments; Retainage
	A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for Payment on or about the 3rd Wednesday of each month during performance of the Work as provided in Paragraph 6.02.A.1 below, provided t...
	1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not li...
	a. 90 percent of Work completed (with the balance being retainage); If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the ch...
	a. 90 percent of Work completed (with the balance being retainage); If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the ch...
	b. 90 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).


	B. Upon Substantial Completion of the entire construction to be provided under the Contract Documents, Owner shall pay an amount sufficient to increase total payments to Contractor to 95 percent of the Work completed, less such amounts set off by Owne...

	6.03 Final Payment
	A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 15.06.


	ARTICLE 7 –  INTEREST
	7.01 All amounts not paid when due shall bear interest at the maximum legal rate.

	ARTICLE 8 –  CONTRACTOR’S REPRESENTATIONS
	8.01 In order to induce Owner to enter into this Contract, Contractor makes the following representations:
	A. Contractor has examined and carefully studied the Contract Documents, and any data and reference items identified in the Contract Documents.
	B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been...
	E. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; and the Contract Documents, w...
	F. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Pr...
	G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
	H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
	I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
	J. Contractor’s entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.


	ARTICLE 9 –  CONTRACT DOCUMENTS
	9.01 Contents
	A. The Contract Documents consist of the following:
	1. This Agreement (pages 1 to ___, inclusive).
	2. Performance bond (pages ___ to ___, inclusive).
	3. Payment bond (pages ___ to ___, inclusive).
	4. Other bonds.
	a. ___ (pages ___ to ___, inclusive).

	5. General Conditions (pages ___ to ___, inclusive).
	1. Supplementary Conditions (pages ___ to ___, inclusive).
	6. Specifications as listed in the table of contents of the Project Manual.
	7. Drawings (not attached but incorporated by reference) consisting of ___ sheets with each sheet bearing the following general title: ___ [or] the Drawings listed on the attached sheet index.
	8. Addenda (numbers ___ to ___, inclusive).
	9. Exhibits to this Agreement (enumerated as follows):
	a. Contractor’s Bid (pages ___ to ___, inclusive).

	10. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
	a. Notice to Proceed.
	b. Work Change Directives.
	c. Change Orders.
	d. Field Orders.
	d. Field Orders.


	B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
	C. There are no Contract Documents other than those listed above in this Article 9.
	D. The Contract Documents may only be amended, modified, or supplemented as provided in the General Conditions.


	ARTICLE 10 –  MISCELLANEOUS
	10.01 Terms
	A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

	10.02 Assignment of Contract
	A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifi...

	10.03 Successors and Assigns
	A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to the other party hereto, its successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contr...

	10.04 Severability
	A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the...

	10.05 Contractor’s Certifications
	A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract.  For the purposes of this Paragraph 10.05:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.


	10.06 Other Provisions
	A. Owner stipulates that if the General Conditions that are made a part of this Contract are based on EJCDC® C-700, Standard General Conditions for the Construction Contract, published by the Engineers Joint Contract Documents Committee®, and if Owner...
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	ARTICLE 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial capital letters, including the term’s singular and plural forms, will have the meaning indicated in the definitions below. In addition to terms specificall...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth the Contract Price and Contract Times, identifies the parties and the Engineer, and designates the specific items that are Contract Documents.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	5. Bidder—An individual or entity that submits a Bid to Owner.
	6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and all Addenda.
	7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.
	8. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, or other revision to the Contract, issued on or after the Ef...
	9. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment in Contract Price or Contract Times, or both; contesting an initial decision by Engineer concerni...
	10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in compliance with the procedural requirements set forth herein: seeking an adjustment of Contract Price or Contract Times, or both; contesting an initial decision by ...
	11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed ...
	12. Contract—The entire and integrated written contract between the Owner and Contractor concerning the Work.
	13. Contract Documents—Those items so designated in the Agreement, and which together comprise the Contract.
	14. Contract Price—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Contract Documents. .
	15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.
	16. Contractor—The individual or entity with which Owner has contracted for performance of the Work.
	17. Cost of the Work—See Paragraph 13.01 for definition.
	18. Drawings—The part of the Contract that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	19. Effective Date of the Contract—The date, indicated in the Agreement, on which the Contract becomes effective.
	20. Engineer—The individual or entity named as such in the Agreement.
	21. Field Order—A written order issued by Engineer which requires minor changes in the Work but does not change the Contract Price or the Contract Times.
	22. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern in such quantities or circumstances that may present a danger to persons or property exposed thereto.  The presence at the Site of materials that are necessary f...
	23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real property, or personal property.
	24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real property, or personal property.
	25. Milestone—A principal event in the performance of the Work that the Contract requires Contractor to achieve by an intermediate completion date or by a time prior to Substantial Completion of all the Work.
	26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the Bid.
	27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work.
	28. Owner—The individual or entity with which Contractor has contracted regarding the Work, and which has agreed to pay Contractor for the performance of the Work, pursuant to the terms of the Contract.
	29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	30. Project—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under the Contract Docum...
	31. Project Manual—The written documents prepared for, or made available for, procuring and constructing the Work, including but not limited to the Bidding Documents or other construction procurement documents, geotechnical and existing conditions inf...
	32. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site. As used herein, the term Resident Project Representative or “RPR” includes any assistants or field staff of Resident Project Represe...
	33. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements for Engineer’s review of the submittals and the performance of related construction activities.
	35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, whet...
	37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by Owner which are designated for the use of Contractor.
	37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by Owner which are designated for the use of Contractor.
	38. Specifications—The part of the Contract that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the Work.
	39. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	40. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner makes an award of contract, subject to stated conditions.
	42. Supplementary Conditions—The part of the Contract that amends or supplements these General Conditions. N/A
	43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	44. Technical Data—Those items expressly identified as Technical Data in these Standard General Conditionsin the Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, or physical conditions relating to existing surfac...
	45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including but not limited to those that co...
	46. Unit Price Work—Work to be paid for on the basis of unit prices.
	47. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	48. Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work. A Work Change Directive cannot cha...
	48. Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work. A Work Change Directive cannot cha...
	49. Abnormal Weather Conditions—Conditions of extreme or unusual weather for a given region, elevation, or season as determined by Engineer. Extreme or unusual weather that is typical for a given region, elevation, or season should not be considered A...
	50. Agency—The Project is financed in whole or in part by USDA Rural Utilities Service pursuant to the Consolidated Farm and Rural Development Act (7 USC Section 1921 et seq.). The Rural Utilities Service programs are administered through the USDA Rur...


	1.02 Terminology
	A. The words and terms discussed in the following paragraphs are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 15.03 or 15.04).


	E. Furnish, Install, Perform, Provide:
	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable o...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. If the Contract Documents establish an obligation of Contractor with respect to specific services, materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish ...

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	ARTICLE 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each named insured and additional insured (as identified in the Standard Genera...
	C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the Agreement and all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, with copies to each named insured and additional insured (as ...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor fourfive printed copies of the Contract Documents(including one fully executed counterpart of the Agreement), and one copy in electronic portable document format (PDF). Additional printed copies will be furnished u...
	B. Owner shall maintain and safeguard at least one original printed record version of the Contract, including Drawings and Specifications signed and sealed by Engineer and other design professionals.  Owner shall make such original printed record vers...

	2.03   Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise specifically required by the Contract Documents), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progre...


	2.04 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.05 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference, attended by Contractor, Engineer, and others as appropriate, will be held to review for acceptability to Engineer as provided below the schedules submitted in acc...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to the component parts of the Work.


	2.06 Electronic Transmittals
	2.06 Electronic Transmittals
	A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, information, and graphics, including but not limited to Shop ...
	A. If the Contract does not establish protocols for electronic or digital transmittals, then Owner, Engineer, and Contractor shall jointly develop such protocols.
	B. When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient’s use of software application packages...


	ARTICLE 3 –  Documents: Intent, Requirements, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents.
	C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the electronic or digital versions of the Contract Documents (including any printed copies derived from such electronic or digital versions) and the printed record...
	D. The Contract supersedes prior negotiations, representations, and agreements, whether written or oral.
	E. Engineer will issue clarifications and interpretations of the Contract Documents as provided herein.

	3.02 Reference Standards
	A. Standards Specifications, Codes, Laws and Regulations
	1. Reference in the Contract Documents to standard specifications, manuals, reference standards, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall me...
	2. No provision of any such standard specification, manual, reference standard, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, c...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each part of the Work, Contractor shall carefully study the Contract Documents, and check and verify pertinent figures and dimensions therein, particularly with respect...
	2. Contractor’s Review of Contract Documents: If, before or during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and (a) any applicable...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part of the Contract Documents prepared by or for Engineer shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between suc...
	a. the provisions of any standard specification, manual, reference standard, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference as a Contract Document); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Requirements of the Contract Documents
	A. During the performance of the Work and until final payment, Contractor and Owner shall submit to the Engineer all matters in question concerning the requirements of the Contract Documents (sometimes referred to as requests for information or interp...
	B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer’s written clarification, interpretation, or de...
	B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer’s written clarification, interpretation, or de...
	C. If a submitted matter in question concerns terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work under the Contract Documents, (2) the design (as set forth in the Drawings, Specification...

	3.05 Reuse of Documents
	A. Contractor and its Subcontractors and Suppliers shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions, or reuse any...
	2. have or acquire any title or ownership rights in any other Contract Documents, reuse any such Contract Documents for any purpose without Owner’s express written consent, or violate any copyrights pertaining to such Contract Documents.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.


	ARTICLE 4 –  Commencement and Progress of the Work
	4.01 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days af...

	4.02 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to such date.

	4.03 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times.
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 11.

	B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except ...

	4.05 Delays in Contractor’s Progress
	A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Times and Contract Price. Contra...
	B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and interference attributable to and within the control o...
	C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those for which they are responsible, then Contractor shall be entitled to a...
	1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and earthquakes;
	2. abnormal weather conditions; Abnormal Weather Conditions;
	3. acts or failures to act of utility owners (other than those performing other work at or adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); and
	4. acts of war or terrorism.

	D. Delays, disruption, and interference to the performance or progress of the Work resulting from the existence of a differing subsurface or physical condition, an Underground Facility that was not shown or indicated by the Contract Documents, or not ...
	E. Paragraph 8.03 governs delays, disruption, and interference to the performance or progress of the Work resulting from the performance of certain other work at or adjacent to the Site.
	F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused by or within the control of Contractor.
	G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or Contract Times under this paragraph within 30 days of the commencement of the delaying, disrupting, or interfering event.


	ARTICLE 5 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions
	5.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work.
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which permanent improvements are to be made and Owner’s interest therein as necessary for giving ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	5.02 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, temporary construction facilities, the storage of materials and equipment, and the operations of workers to the Site, adjacent areas that Contractor has arranged to use through construction easements...
	2. If a damage or injury claim is made by the owner or occupant of any such land or area because of the performance of the Work, or because of other actions or conduct of the Contractor or those for which Contractor is responsible, Contractor shall (a...

	B. Removal of Debris During Performance of the Work: During the progress of the Work the Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste ...
	C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site and adjacent areas all tools, applian...
	D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or press...

	5.03 Subsurface and Physical Conditions
	A. No Reports of explorations or tests of subsurface conditions at or adjacent to the Site, or drawings of physical conditions relating to existing surface or subsurface structures at the Site, are known to the Owner.
	A.  Reports and Drawings: The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or adjacent to the Site;
	1. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities); and
	1. Technical Data contained in such reports and drawings.

	A. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	1. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	1. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions, or information.

	A.  The following reports of explorations and tests of subsurface conditions at or adjacent to the Site are known to Owner:
	1. Report dated [May 21, 2013, prepared by Aye and Bea, Consulting Engineers, Philadelphia, Pa., entitled:  “Results of Investigation of Subsoil Conditions and Professional Recommendations for Foundations of Iron Foundry at South and Front Streets, Pe...
	1. Report dated [May 2, 2000, prepared by Ecks, Wye and Tszee, Inc., Baltimore, Md., entitled:  “Tests of Water Quality in Mixter River at Pembrig, NJ”, consisting of 26 pages.] The Technical Data contained in such report upon whose accuracy Contracto...

	A. The following drawings of physical conditions relating to existing surface or subsurface structures at or adjacent to the Site (except Underground Facilities) are known to Owner:
	a. Drawings dated [March 2, 2000, of Route 24A Overpass Abutment, prepared by Dea & Associates, Inc., Wilmington, Del., entitled:  “Record Drawings:  Route No. 24A Overpass Abutment”, consisting of 12 sheets numbered 001 to 012, inclusive.]None of the...

	B. may examine copies of reports and drawings identified immediately above that were not included with the Bidding Documents at _______________________________ [insert location] during regular business hours, or may request copies from Engineer, at th...

	5.04 Differing Subsurface or Physical Conditions
	A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is uncovered or revealed at the Site either:
	1. is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or
	2. is of such a nature as to require a change in the Drawings or Specifications; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

	B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, Engineer will promptly review the subsurface or physical condition in question; determine the necessity of Owner’s obtaining additional exploration or tests ...
	C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the subsurface or phys...
	D. Possible Price and Times Adjustments:
	1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, or both, to the extent that the existence of a differing subsurface or physical condition, or any related delay, disruption, or interference, causes an inc...
	a. such condition must fall within any one or more of the categories described in Paragraph 5.04.A;
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03; and,
	c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with respect to a subsurface or physical condition if:
	a. Contractor knew of the existence of such condition at the time Contractor made a commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract, or otherwise; or
	b. the existence of such condition reasonably could have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas expressly required by the Bidding Requirements or Contract...
	c. Contractor failed to give the written notice as required by Paragraph 5.04.A.
	c. Contractor failed to give the written notice as required by Paragraph 5.04.A.

	3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contra...


	5.05 Underground Facilities
	A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or adjacent to the Site is based on information and data furnished to Owner or Engineer by the o...
	1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all information and data regarding existing Underground Facilities at the Site;
	b. locating all Underground Facilities shown or indicated in the Contract Documents as being at the Site;
	c. coordination of the Work with the owners (including Owner) of such Underground Facilities, during construction; and
	d. the safety and protection of all existing Underground Facilities at the Site, and repairing any damage thereto resulting from the Work.


	B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or revealed at the Site was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy, then Contractor shall,...
	C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude whether such Underground Facility was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy; obtain any pertin...
	D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the Underground ...
	D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the Underground ...
	E. Possible Price and Times Adjustments:
	1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract Times, or both, to the extent that any existing Underground Facility at the Site that was not shown or indicated in the Contract Documents, or was not shown o...
	a. Contractor did not know of and could not reasonably have been expected to be aware of or to have anticipated the existence or actual location of the Underground Facility in question;
	b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03;
	c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times; and
	d. Contractor gave the notice required in Paragraph 5.05.B.

	2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contra...


	5.06 Hazardous Environmental Conditions at Site
	A. Reports and Drawings: No reports or drawings related to Hazardous Environmental Conditions at the Site are known to Owner.
	B. Reliance by Contractor on Technical Data Authorized: Not Used.
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site; and
	1. Technical Data contained in such reports and drawings.
	1. The following reports regarding Hazardous Environmental Conditions at the Site are known to Owner:
	a. Report dated December 10, 2012, prepared by Eph Environmental Consultants, Princeton, N.J., entitled:  “Results of Investigation of Conditions at Iron Foundry at South and Front Streets, Pembrig, NJ”, consisting of 27 pages. The Technical Data cont...

	1. The following drawings regarding Hazardous Environmental Conditions at the Site are known to Owner:
	a. Drawings dated November 27, 2002, prepared by Eph Environmental Consultants, Princeton, N.J., entitled:  “Iron Foundry Site Conditions”, consisting of 5 sheets numbered ___ to ___, inclusive.
	1) All of the information in such drawings constitutes Technical Data on whose accuracy Contractor may rely, except for _________________________ appearing on Drawing No. _____ and ___________________ appearing on Drawing No. ______.



	A. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	1. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	1. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions or information.

	A. Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within ...
	A. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs...
	A. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contrac...
	A. Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after Owner has obtained any required permits related thereto, and delivered written notice to Contractor either (1) specifying...
	A. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to...
	A. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	A. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	A. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.
	A. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.


	ARTICLE 6 –  Bonds and Insurance
	6.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least equal to the Contract Price, as security for the faithful performance and payment of all of Contractor’s obligations under the Contract. These bonds shall re...
	B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bon...
	C. Contractor shall obtain the required bonds from surety companies that are duly licensed or authorized in the jurisdiction in which the Project is located to issue bonds in the required amounts.
	D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or its right to do business is terminated in any state or jurisdiction where any part of the Project is located, or the surety ceases to meet the requirement...
	E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the Site and exercise Owner’s termination rights under Article 16.
	F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, Supplier, or other person or entity claiming to have furnished labor or materials used in the performance of the Work.

	6.02 Insurance—General Provisions
	A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in the Supplementary Conditions.
	B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor shall be obtained from insurance companies that are duly licensed or authorized, in the state or jurisdiction in which the Project is located, to issue ins...
	C. Contractor shall deliver to Owner, with copies to each named insured and additional insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Contractor has o...
	D. Owner shall deliver to Contractor, with copies to each named insured and additional insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Owner has obtained ...
	E. Failure of Owner or Contractor to demand such certificates or other evidence of the other party’s full compliance with these insurance requirements, or failure of Owner or Contractor to identify a deficiency in compliance from the evidence provided...
	F. If either party does not purchase or maintain all of the insurance required of such party by the Contract, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain...
	G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the Contractor from the Site, impose an appropriate set-off against payment, and exercise Owner’s termination rights under Article 16.
	H. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, the other party may elect to obtain equivalent insurance to protect such other party’s interests at the expense of the party who was required to pro...
	I. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor’s interests.
	J. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner and other individuals and entities in the Contract.

	6.03 Contractor’s Insurance
	A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and employer’s liability insurance for:
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts.
	2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act coverage (if applicable).
	2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act coverage (if applicable).
	3. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees (by stop-gap endorsement in monopolist worker’s compensation states).
	4. Foreign voluntary worker compensation (if applicable).

	B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain commercial general liability insurance, covering all operations by or on behalf of Contractor, on an occurrence basis, against:
	1. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees.
	2. claims for damages insured by reasonably available personal injury liability coverage.
	3. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom.

	C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) and include the following coverages and endorsements:
	1. Products and completed operations coverage:
	a. Such insurance shall be maintained for three years after final payment.
	b. Contractor shall furnish Owner and each other additional insured (as identified in the Supplementary Conditions or elsewhere in the Contract) evidence of continuation of such insurance at final payment and three years thereafter.

	2. Blanket contractual liability coverage, to the extent permitted by law, including but not limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 7.18.
	3. Broad form property damage coverage.
	4. Severability of interest.
	5. Underground, explosion, and collapse coverage.
	6.  Personal injury coverage.
	7. Additional insured endorsements that include both ongoing operations and products and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their equ...
	8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, “Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named Insured” or its equivalent.

	D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance against claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance, or use of any motor...
	E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess liability insurance written over the underlying employer’s liability, commercial general liability, and automobile liability insurance described in the paragrap...
	F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy covering third-party injury and property damage claims, including clean-up costs, as a result of pollution conditions arising from Contractor’s operations a...
	G. Additional insureds: The Contractor’s commercial general liability, automobile liability, umbrella or excess, and pollution liability policies shall include and list as additional insureds Owner and Engineer, and any individuals or entities identif...
	H. Contractor’s professional liability insurance: If Contractor will provide or furnish professional services under this Contract, through a delegation of professional design services or otherwise, then Contractor shall be responsible for purchasing a...
	I. General provisions: The policies of insurance required by this Paragraph 6.03 shall:
	1. include at least the specific coverages provided in this Article.
	2. be written for not less than the limits of liability provided in this Article and in the Supplementary Conditions, or required by Laws or Regulations, whichever is greater.
	3. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed, or renewal refused until at least 10 days prior written notice has been given to Contractor.  Within three days of receipt of any such written n...
	4. remain in effect at least until final payment (and longer if expressly required in this Article) and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work as a warranty or correction obligation, or otherwi...
	5. be appropriate for the Work being performed and provide protection from claims that may arise out of or result from Contractor’s performance of the Work and Contractor’s other obligations under the Contract Documents, whether it is to be performed ...

	J. The coverage requirements for specific policies of insurance must be met by such policies, and not by reference to excess or umbrella insurance provided in other policies.
	J. The coverage requirements for specific policies of insurance must be met by such policies, and not by reference to excess or umbrella insurance provided in other policies.
	K. The limits of liability for the insurance required by Paragraph 6.03 of the General Conditions shall provide coverage for not less than the following amounts or greater where required by Laws and Regulations:
	1. Workers’ Compensation, and related coverages under Paragraphs 6.03.A.1 and A.2 of the General Conditions:
	2. Contractor’s Commercial General Liability under Paragraphs 6.03.B and 6.03.C of the General Conditions:
	3. Automobile Liability under Paragraph 6.03.D. of the General Conditions:
	4. Excess or Umbrella Liability:
	5. Contractor’s Pollution Liability:
	6. Additional Insureds: Owner and Engineer
	7. Contractor’s Professional Liability:
	8. Waiver of Subrogation – {OWNER}Village of Morrisonville and Heneghan and Associates, P.C. shall be additional insured on a direct primary basis on the Waiver of Subrogation


	6.04 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...
	B. Owner’s liability policies, if any, operate separately and independently from policies required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of Contractor’s obligations to the Owner, Engineer, or ...

	6.05 Property Insurance
	A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in the amount of the full insurable replacement cost thereof (subje...
	1. include the Owner and Contractor as named insureds, and all Subcontractors, and any individuals or entities required by the Supplementary Conditions to be insured under such builder’s risk policy, as insureds or named insureds. For purposes of the ...
	2. be written on a builder’s risk “all risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. cover, as insured property, at least the following: (a) the Work and all materials, supplies, machinery, apparatus, equipment, fixtures, and other property of a similar nature that are to be incorporated into or used in the preparation, fabrication...
	4. cover expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects).
	5. extend to cover damage or loss to insured property while in temporary storage at the Site or in a storage location outside the Site (but not including property stored at the premises of a manufacturer or Supplier).
	6. extend to cover damage or loss to insured property while in transit.
	7. allow for partial occupation or use of the Work by Owner, such that those portions of the Work that are not yet occupied or used by Owner shall remain covered by the builder’s risk insurance.
	8. allow for the waiver of the insurer’s subrogation rights, as set forth below.
	9. provide primary coverage for all losses and damages caused by the perils or causes of loss covered.
	10. not include a co-insurance clause.
	11. include an exception for ensuing losses from physical damage or loss with respect to any defective workmanship, design, or materials exclusions.
	11. include an exception for ensuing losses from physical damage or loss with respect to any defective workmanship, design, or materials exclusions.
	12. include performance/hot testing and start-up.
	13. be maintained in effect, subject to the provisions herein regarding Substantial Completion and partial occupancy or use of the Work by Owner, until the Work is complete.

	B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 6.05 will contain a provision or endorsement that the coverag...
	C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for costs not covered because of the application of a policy deductible.
	D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then Owner (directly, if it is the purchaser of the builder’s risk poli...
	E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in or supplement the builder’s risk or property insurance policies provided under this Paragraph 6.05, it may do so at Contractor’s expense.
	F. Insurance of Other Property: If the express insurance provisions of the Contract do not require or address the insurance of a property item or interest, such as tools, construction equipment, or other personal property owned by Contractor, a Subcon...

	6.06 Waiver of Rights
	A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s risk policy, shall contain provisions to the effect that in the event of payment of any loss or damage the insurers will have no rights of recovery against ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...
	D. Contractor shall be responsible for assuring that the agreement under which a Subcontractor performs a portion of the Work contains provisions whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or entities identi...

	6.07 Receipt and Application of Property Insurance Proceeds
	A. Any insured loss under the builder’s risk and other policies of insurance required by Paragraph 6.05 will be adjusted and settled with the named insured that purchased the policy. Such named insured shall act as fiduciary for the other insureds, an...
	B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple insureds, or to the named insured that purchased the policy in its own right and as fiduciary for other insureds, subject to the requirements of any appl...
	C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, the money so received applied on account thereof, and the Work and the cost thereof covered by Change Order, if needed.


	ARTICLE 7 –  Contractor’s Responsibilities
	ARTICLE 7 –  Contractor’s Responsibilities
	7.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	7.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...
	C. Contractor shall be responsible for the cost of any overtime pay or other expense incurred by the Owner for Engineer’s services (including those of the Resident Project Representative, if any), Owner’s representative, and construction observation s...

	7.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications shall expressly run to the benefit...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	7.04 “Or Equals”
	7.04 “Or Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the Contract Price has been based upon Contractor furnishing such item as sp...
	1. If Engineer in its sole discretion determines that an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, Engineer shall deem it an “o...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole;
	3) it has a proven record of performance and availability of responsive service; and.
	1) it is not objectionable to Owner. [Deleted]
	4) Must be compatible with existing components and equipment.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.



	B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s expense.
	C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional data about the proposed “or-equal” item. Engineer will be the sole judge...
	D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request shall be final and binding, and may not be reversed through an app...
	E. Treatment as a Substitution Request: If Engineer determines that an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may request that Engineer considered the proposed item as a substitute pursu...
	E. Treatment as a Substitution Request: If Engineer determines that an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may request that Engineer considered the proposed item as a substitute pursu...

	7.05 Substitutes
	A. Unless the specification or description of an item of material or equipment required to be furnished under the Contract Documents contains or is followed by words reading that no substitution is permitted, Contractor may request that Engineer autho...
	1. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is functionally equivalent to that named and an acceptable substitute therefor. Engineer will not accept r...
	2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as supplemented by the Specifications, and as Engineer may decide is appropriate under the circumstances.
	3. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	a. shall certify that the proposed substitute item will:
	1) perform adequately the functions and achieve the results called for by the general design,
	2) be similar in substance to that specified, and
	3) be suited to the same use as that specified.

	b. will state:
	1) the extent, if any, to which the use of the proposed substitute item will necessitate a change in Contract Times,
	2) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	3) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty.

	c. will identify:
	1) all variations of the proposed substitute item from that specified, and
	2) available engineering, sales, maintenance, repair, and replacement services.

	d. shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including but not limited to changes in Contract Price, shared savings, costs of redesign, and claims of other cont...


	B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each substitute request, and to obtain comments and direction from Owner. Engineer may require Contractor to furnish additional data about the proposed ...
	C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor. Whether or not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse...
	E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute at Contractor’s expense.
	F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor shall execute the proposed Change Order and proceed with the substitution. The Engineer’s denial of a substitution request shall be final and binding, and...

	7.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.  Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor shall not award work valued at more than fifty percent of the Contract Price...
	B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of designated parts of the Work if required by the Contract to do so. [Deleted]
	C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against w...
	D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such proposed Subcontractor or Supplier acceptable, during the b...
	E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work. Owner also may require Contractor to retain specific replacements; provided, however, that Owner...
	E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work. Owner also may require Contractor to retain specific replacements; provided, however, that Owner...
	F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work, then Contractor shall be entitled to an adjustment in Contract Price or Contract Times, or both,...
	G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of the right of Owner to the completion of the Work in accordance with the Contract Documents.
	H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors and Suppliers having a direct contract with Contractor, and of all other Subcontractors and Suppliers known to Contractor at the time of submittal.
	I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	J. Contractor shall be solely responsible for scheduling and coordinating the work of Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any of the Work.
	K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work from communicating with Engineer or Owner, except through Contractor or in case of an emergency, or as otherwis...
	L. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for th...
	N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor on account of Work performed for Contractor by the particular Subcontractor or Supplier.
	O. Nothing in the Contract Documents:
	O. Nothing in the Contract Documents:
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier, or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any money due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.


	7.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	7.08 Permits
	A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all governme...

	7.09 Taxes
	7.09 Taxes
	A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.
	B. Owner is exempt from payment of sales and compensating use taxes of the State of Illinois and of cities and counties thereof on all materials to be incorporated into the Work.
	1. Owner will furnish the required certificates of tax exemption to Contractor for use in the purchase of supplies and materials to be incorporated into the Work.
	2. Owner’s exemption does not apply to construction tools, machinery, equipment, or other property purchased by or leased by the Contractor, or to supplies or materials not incorporated into the Work.


	7.10 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work or takes any other action knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and shall indemnify and hold harmless Owner and Engineer, a...
	C. Owner or Contractor may give notice to the other party of any changes after the submission of Contractor’s Bid (or after the date when Contractor became bound under a negotiated contract) in Laws or Regulations having an effect on the cost or time ...

	7.11  Record Documents
	A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. Con...

	7.12 Safety and Protection
	7.12 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of perso...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, other work in progress, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the cour...

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and protection shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 15.06.B that the Work is acceptable...
	G. Contractor’s duties and responsibilities for safety and protection shall resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Contr...

	7.13 Safety Representative
	7.13 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	7.14 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	7.15 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	7.16 Shop Drawings, Samples, and Other Submittals
	A. Shop Drawing and Sample Submittal Requirements:
	1. Before submitting a Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials and equipment offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review of that submittal, and that Contractor approves the submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be set forth in a written communication separa...

	B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals. Each submittal will be identified as Engineer may requ...
	B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals. Each submittal will be identified as Engineer may requ...
	1. Shop Drawings:
	a. Contractor shall submit the number of copies required in the Specifications.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Contractor shall submit the number of Samples required in the Specifications.
	b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes re...

	3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...

	C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with the accepted Schedule of Submittals, and pursuant to the applicable terms of the Specifications.
	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction or to safety precautions or programs incident thereto.
	3. Engineer’s review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.
	4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 7.16.A.3...
	5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from responsibility for complying with the requirements of Paragraph 7.16.A and B.
	5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from responsibility for complying with the requirements of Paragraph 7.16.A and B.
	6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the requirements of the Contract Documents, shall not, under any circumstances, change the Contract Times or Contract Price, unless such changes are included in a Ch...
	7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or other submittal shall result in such item becoming a Contract Document.
	8. Contractor shall perform the Work in compliance with the requirements and commitments set forth in approved Shop Drawings and Samples, subject to the provisions of Paragraph 7.16.D.4.

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...
	2. Contractor shall furnish required submittals with sufficient information and accuracy to obtain required approval of an item with no more than three submittals. Engineer will record Engineer’s time for reviewing a fourth or subsequent submittal of ...
	3. If Contractor requests a change of a previously approved submittal item, Contractor shall be responsible for Engineer’s charges to Owner for its review time, and Owner may impose a set-off against payments due to Contractor to secure reimbursement ...


	7.17 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal;
	6. the issuance of a notice of acceptability by Engineer;
	7. any inspection, test, or approval by others; or
	8. any correction of defective Work by Owner.

	D. If the Contract requires the Contractor to accept the assignment of a contract entered into by Owner, then the specific warranties, guarantees, and correction obligations contained in the assigned contract shall govern with respect to Contractor’s ...

	7.18 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members,...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	7.19 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials, or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design cri...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performanc...
	D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed in th...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria specified by Owner or Engineer.


	ARTICLE 8 –  Other Work at the Site
	8.01 Other Work
	A. In addition to and apart from the Work under the Contract Documents, the Owner may perform other work at or adjacent to the Site. Such other work may be performed by Owner’s employees, or through contracts between the Owner and third parties. Owner...
	B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through contracts for such other work, then Owner shall give Contractor written notice thereof prior to starting any such other work. If Owner has advance informatio...
	C. Contractor shall afford each other contractor that performs such other work, each utility owner performing other work, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, and provide a reasonable...
	D. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 8, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	8.02 Coordination
	A. If Owner intends to contract with others for the performance of other work at or adjacent to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to arrange to have utility owners perform work at or adjacent to the ...
	1. the identity of the individual or entity that will have authority and responsibility for coordination of the activities among the various contractors;
	2. an itemization of the specific matters to be covered by such authority and responsibility; and
	3. the extent of such authority and responsibilities.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	8.03 Legal Relationships
	A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s employees, any other contractor working for Owner, or any utility owner causes damage to the Work or to the property of Contractor or its Subcontractors, o...
	B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, disrupting, or interfering with the work of Owner, any other contractor, or any utility owner performing other work at or adjacent to the Site. If Contractor fails...
	C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, Contractor shall be liable to Owner for damage to such other work, and for the reasonable direct delay, disruption, and interference costs incurred by Owner as a...
	D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or any utility owner performing other work at or adjacent to the Site, through Contractor’s failure to take reasonable and customary measures to avoid suc...


	ARTICLE 9 –  Owner’s Responsibilities
	9.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	9.02 Replacement of Engineer
	A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes no reasonable objection to the replacement engineer. The replacement engineer’s status under the Contract Documents shall be that of the former Engineer.

	9.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	9.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in the Agreement.

	9.05 Lands and Easements; Reports, Tests, and Drawings
	A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01.
	B. Owner’s duties with respect to providing engineering surveys to establish reference points are set forth in Paragraph 4.03.
	C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing surface or subsurface structures at the Site.
	C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing surface or subsurface structures at the Site.

	9.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 6.

	9.07 Change Orders
	A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.

	9.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 14.02.B.

	9.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	9.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 5.06.

	9.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents (including obligations under proposed changes in the Work).

	9.12 Safety Programs
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed.
	B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.


	ARTICLE 10 –  Engineer’s Status During Construction
	10.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract.

	10.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Cont...

	10.03 Project Representative
	A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative to represent Engineer at the Site and assist Engineer in observing the progress and quality of the Work, then the authority and responsibilities of any s...
	A. The Resident Project Representative (RPR) will be Engineer's representative at the Site, will act as directed by and under the supervision of Engineer, and will confer with Engineer regarding RPR's actions.
	1. General: RPR's dealings in matters pertaining to the Work in general shall be with Engineer and Contractor. RPR's dealings with Subcontractors shall only be through or with the full knowledge and approval of Contractor. RPR shall generally communic...
	1. Schedules:  Review the progress schedule, schedule of Shop Drawing and Sample submittals, and Schedule of Values prepared by Contractor and consult with Engineer concerning acceptability.
	1. Conferences and Meetings:  Attend meetings with Contractor, such as preconstruction conferences, progress meetings, job conferences, and other Project-related meetings, and prepare and circulate copies of minutes thereof.
	1. Liaison:
	a. Serve as Engineer’s liaison with Contractor. Working principally through Contractor’s authorized representative or designee, assist in providing information regarding the provisions and intent of the Contract Documents.
	a. Assist Engineer in serving as Owner’s liaison with Contractor when Contractor’s operations affect Owner’s on-Site operations.
	a. Assist in obtaining from Owner additional details or information, when required for proper execution of the Work.
	a. Assist in obtaining from Owner additional details or information, when required for proper execution of the Work.

	1. Interpretation of Contract Documents:  Report to Engineer when clarifications and interpretations of the Contract Documents are needed and transmit to Contractor clarifications and interpretations as issued by Engineer.
	1. Shop Drawings and Samples:
	a. Record date of receipt of Samples and Contractor-approved Shop Drawings.
	a. Receive Samples which are furnished at the Site by Contractor, and notify Engineer of availability of Samples for examination.
	a. Advise Engineer and Contractor of the commencement of any portion of the Work requiring a Shop Drawing or Sample submittal for which RPR believes that the submittal has not been approved by Engineer.

	1. Modifications: Consider and evaluate Contractor’s suggestions for modifications in Drawings or Specifications and report such suggestions, together with RPR’s recommendations, if any, to Engineer. Transmit to Contractor in writing decisions as issu...
	1. Review of Work and Rejection of Defective Work:
	a. Conduct on-Site observations of Contractor’s work in progress to assist Engineer in determining if the Work is in general proceeding in accordance with the Contract Documents.
	a. Report to Engineer whenever RPR believes that any part of Contractor’s work in progress is defective, will not produce a completed Project that conforms generally to the Contract Documents, or will imperil the integrity of the design concept of the...

	1. Inspections, Tests, and System Start-ups:
	a. Verify that tests, equipment, and systems start-ups and operating and maintenance training are conducted in the presence of appropriate Owner’s personnel, and that Contractor maintains adequate records thereof.
	a. Observe, record, and report to Engineer appropriate details relative to the test procedures and systems start-ups.

	1. Records:
	a. Prepare a daily report or keep a diary or log book, recording Contractor’s hours on the Site, Subcontractors present at the Site, weather conditions, data relative to questions of Change Orders, Field Orders, Work Change Directives, or changed cond...
	a. Record names, addresses, fax numbers, e-mail addresses, web site locations, and telephone numbers of all Contractors, Subcontractors, and major Suppliers of materials and equipment.
	a. Record names, addresses, fax numbers, e-mail addresses, web site locations, and telephone numbers of all Contractors, Subcontractors, and major Suppliers of materials and equipment.
	a. Maintain records for use in preparing Project documentation.

	1. Reports:
	a. Furnish to Engineer periodic reports as required of progress of the Work and of Contractor’s compliance with the Progress Schedule and schedule of Shop Drawing and Sample submittals.
	a. Draft and recommend to Engineer proposed Change Orders, Work Change Directives, and Field Orders. Obtain backup material from Contractor.
	a. Immediately notify Engineer of the occurrence of any Site accidents, emergencies, acts of God endangering the Work, force majeure or delay events, damage to property by fire or other causes, or the discovery of any Constituent of Concern or Hazardo...

	1. Payment Requests:  Review applications for payment with Contractor for compliance with the established procedure for their submission and forward with recommendations to Engineer, noting particularly the relationship of the payment requested to the...
	1. Certificates, Operation and Maintenance Manuals:  During the course of the Work, verify that materials and equipment certificates, operation and maintenance manuals and other data required by the Contract Documents to be assembled and furnished by ...
	1. Completion:
	a. Participate in Engineer’s visits to the Site to determine Substantial Completion, assist in the determination of Substantial Completion and the preparation of a punch list of items to be completed or corrected.
	a. Participate in Engineer’s final visit to the Site to determine completion of the Work, in the company of Owner and Contractor, and prepare a final punch list of items to be completed and deficiencies to be remedied.
	a. Observe whether all items on the final list have been completed or corrected and make recommendations to Engineer concerning acceptance and issuance of the notice of acceptability of the work.


	A. The RPR shall not:
	1. Authorize any deviation from the Contract Documents or substitution of materials or equipment (including “or-equal” items).
	1. Exceed limitations of Engineer’s authority as set forth in the Contract Documents.
	1. Undertake any of the responsibilities of Contractor, Subcontractors, or Suppliers.
	1. Advise on, issue directions relative to, or assume control over any aspect of the means, methods, techniques, sequences or procedures of Contractor’s work.
	1. Advise on, issue directions regarding, or assume control over security or safety practices, precautions, and programs in connection with the activities or operations of Owner or Contractor.
	1. Advise on, issue directions regarding, or assume control over security or safety practices, precautions, and programs in connection with the activities or operations of Owner or Contractor.
	1. Participate in specialized field or laboratory tests or inspections conducted off-site by others except as specifically authorized by Engineer.
	1. Accept Shop Drawing or Sample submittals from anyone other than Contractor.
	1. Authorize Owner to occupy the Project in whole or in part.


	10.04 Rejecting Defective Work
	A. Engineer has the authority to reject Work in accordance with Article 14.

	10.05 Shop Drawings, Change Orders and Payments
	A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set forth in Paragraph 7.16.
	B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, are set forth in Paragraph 7.19.
	C. Engineer’s authority as to Change Orders is set forth in Article 11.
	D. Engineer’s authority as to Applications for Payment is set forth in Article 15.

	10.06 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor as set forth in Paragraph 13.03.

	10.07 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge the acceptability of the Work, pursuant to the specific procedures set forth herein for initial interpretations, Change Proposals, and acceptance of the ...

	10.08 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 10 or under any other provision of the Contract, nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertakin...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also apply to the Resident Project Representative, if any.

	10.09 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives will comply with the specific applicable requirements of Owner’s and Contractor’s safety programs (if any) of which Engineer has been informed.


	ARTICLE 11 –  Amending the Contract Documents; Changes in the Work
	11.01 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.
	1. Change Orders:
	a. If an amendment or supplement to the Contract Documents includes a change in the Contract Price or the Contract Times, such amendment or supplement must be set forth in a Change Order. A Change Order also may be used to establish amendments and sup...
	b. Owner and Contractor may amend those terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engi...

	2. Work Change Directives: A Work Change Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect that the modification ordered or documented by a Work Change Directive will be incorporated in a subseq...
	3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as ind...


	11.02 Owner-Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work. Such changes shall be supported by Engineer’s recommendation, to the extent the c...

	11.03  Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented, except in the case...

	11.04 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any Claim for an adjustment of Contract Price shall comply with the provisio...
	B. An adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, then by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 13.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, then by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and the parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a Cont...

	C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.01.C.2.a and 11.01.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent of...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 13.01.B.5, and 13.01.C;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive.



	11.05 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any Claim for an adjustment in the Contract Times shall comply with the provi...
	B. An adjustment of the Contract Times shall be subject to the limitations set forth in Paragraph 4.05, concerning delays in Contractor’s progress.
	C. The Contractor shall be responsible for the cost of any additional expenses occurred by the Owner as a result of the time extension, including but not limited to Engineering Services, Resident Project Representative, Owner’s Representative, Legal, ...

	11.06 Change Proposals
	A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract Times or Contract Price; appeal an initial decision by Engineer concerning the requirements of the Contract Documents or relating to the acceptability of...
	1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but in no event later than 30 days) after the start of the event giving rise thereto, or after such initial decision. The Contractor shall submit supporting data, includ...
	1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but in no event later than 30 days) after the start of the event giving rise thereto, or after such initial decision. The Contractor shall submit supporting data, includ...
	2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, approve it in whole, or deny it in part and approve it in part. Such actio...
	3. Binding Decision: Engineer’s decision will be final and binding upon Owner and Contractor, unless Owner or Contractor appeals the decision by filing a Claim under Article 12.

	B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters, then Engineer will no...

	11.07 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders covering:
	1. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive;
	2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly contested such set-off;
	3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by t...
	4. changes in the Contract Price or Contract Times, or other changes, which embody the substance of any final and binding results under Paragraph 11.06, or Article 12.

	B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as if fully executed.
	C. All Contract Change Orders must be concurred in by Agency before they are effective.
	C. All Contract Change Orders must be concurred in by Agency before they are effective.

	11.08 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...


	ARTICLE 12 –  Claims
	12.01 Claims
	A. Claims Process: The following disputes between Owner and Contractor shall be submitted to the Claims process set forth in this Article:
	1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;
	2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief under the Contract Documents; and
	3. Disputes that Engineer has been unable to address because they do not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters.

	B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto; in the case of appeals regarding Change Pr...
	C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations.  The parties may ex...
	D. Mediation:
	1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to mediation of the underlying dispute. The agreement to mediate shall stay the Claim submittal and response process.
	2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, either Owner or Contractor may unilaterally terminate the mediation process, and the Claim submittal and decision process shall resume as of the date of the termina...
	3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

	E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, such action shall be final and binding unless within 30 days of such action the other party invokes the procedure set forth in Article 17 for final r...
	E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, such action shall be final and binding unless within 30 days of such action the other party invokes the procedure set forth in Article 17 for final r...
	F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim may deny it by giving written notice of denial to the other party. If the receiving party does not take action on the Claim within 90 days, then either...
	G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is approved in part and denied in part, or denied in full, and ...


	ARTICLE 13 –  Cost of the Work; Allowances; Unit Price Work
	13.01 Cost of the Work
	A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum of all costs necessary for the proper performance of the Work at issue, as further defined below. The provisions of this Paragraph 13.01 are used for two distin...
	1. To determine Cost of the Work when Cost of the Work is a component of the Contract Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or
	2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price. When the value of any such adjustment is determined on the basis of Cost of the Work, Contractor is entitled only to those additional ...

	B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in the Cost of the Work shall be in amounts no higher than those prevailing in the locality of the Project, shall not include any of the costs itemized in Para...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof, whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unloa...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as communication service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance that Contractor is required by the Contract Documents to purchase and maintain.


	C. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 13.01.B.

	D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order, Change Proposal, Claim, set-off, or other a...
	E. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to this Article 13, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and submit in a form acc...

	13.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances: Contractor agrees that:
	B. Cash Allowances: Contractor agrees that:
	1. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...

	C. [Deleted]Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.
	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	13.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor for Unit Price Work will be based on actual quantities.
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereo...
	E. The unit price of an item of Unit Price Work shall be subject to reevaluation and adjustment under the following conditions:Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor may submit a Change Proposal, or Own...
	1. If the extended price of a particular item of Unit Price Work amounts to 5 percent or more of the Contract Price (based on estimated quantities at the time of Contract formation) and the variation in the quantity of that particular item of Unit Pri...
	2. If there is no corresponding adjustment with respect to any other item of Work; andthere is no corresponding adjustment with respect to any other item of Work; and
	3. If Contractor believes that Contractor has incurred additional expense as a result thereof, Contractor may submit a Change Proposal, or if Owner believes that the quantity variation entities Owner to an adjustment in the unit price, Owner may make ...
	3. If Contractor believes that Contractor has incurred additional expense as a result thereof, Contractor may submit a Change Proposal, or if Owner believes that the quantity variation entities Owner to an adjustment in the unit price, Owner may make ...



	ARTICLE 14 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	14.01 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and authorities having jurisdiction will have access to the Site and the Work at reasonable times for their observation, inspecti...

	14.02 Tests, Inspections, and Approvals
	A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests, and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
	B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid for by O...
	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
	1. by the Contract Documents, unless the Contract Documents expressly allocate responsibility for a specific inspection or test to Owner;
	2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work;
	3. by manufacturers of equipment furnished under the Contract Documents;
	4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be incorporated into the Work; and
	5. for acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in the Work.

	E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or another designated individual or entity, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or another designated individual or entity, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation. Such uncovering shall ...

	14.03 Defective Work
	A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.
	B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and to reject defective Work.
	C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor.
	D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if Engineer has rejected the defective Wor...
	E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.
	F. Costs and Damages: In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limit...

	14.04 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final payment, to Engineer’s confirmation that such acceptance is in general ...

	14.05 Uncovering Work
	A. Engineer has the authority to require special inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
	B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if requested by Engineer, uncover such Work for Engineer’s observation, and then replace the covering, all at Contractor’s expense.
	C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or t...
	1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory repla...
	2. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...


	14.06 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then Owner may order C...

	14.07 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer, or if Contractor fails to perform the Work in accordance with the Contract Do...
	B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against payments due under Article 15. Such claims, costs, losses ...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 14.07.


	ARTICLE 15 –  Payments to Contractor; Set-Offs; Completion; Correction Period
	15.01 Progress Payments
	A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on acco...
	B. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement. No payments will be made that would deplete the retainage, place in escrow any funds that are required for retainage, or invest the retainage for the ...

	C. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, including each resubmittal, either indicate in writing a recommendation of payment and present the Application to Owner, or return the Application to Contractor indicating...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the money paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 15.01.C.2.
	6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s opinion to protect Owner from loss because:
	6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s opinion to protect Owner from loss because:
	a. the Work is defective, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible; or
	e. Engineer has actual knowledge of the occurrence of any of the events that would constitute a default by Contractor and therefore justify termination for cause under the Contract Documents.


	D. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended (subject to any Owner set-offs) will become due, and when due will be paid by Owner to Contractor.
	1. The Application for Payment with Engineer’s recommendations will be presented to the Owner and Agency for consideration. If both the Owner and Agency find the Application for Payment acceptable, the recommended amount less any reduction under the p...

	E. Reductions in Payment by Owner:
	1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is entitled to impose a set-off against payment based on any of the following:
	a. claims have been made against Owner on account of Contractor’s conduct in the performance or furnishing of the Work, or Owner has incurred costs, losses, or damages on account of Contractor’s conduct in the performance or furnishing of the Work, in...
	b. Contractor has failed to take reasonable and customary measures to avoid damage, delay, disruption, and interference with other work at or adjacent to the Site;
	c. Contractor has failed to provide and maintain required bonds or insurance;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible;
	e. Owner has incurred extra charges or engineering costs related to submittal reviews, evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing or assembly facilities;
	f. the Work is defective, requiring correction or replacement;
	g. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	h. the Contract Price has been reduced by Change Orders;
	h. the Contract Price has been reduced by Change Orders;
	i. an event that would constitute a default by Contractor and therefore justify a termination for cause has occurred;
	j. liquidated damages have accrued as a result of Contractor’s failure to achieve Milestones, Substantial Completion, or final completion of the Work;
	k. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	l. there are other items entitling Owner to a set off against the amount recommended.

	2. If Owner imposes any set-off against payment, whether based on its own knowledge or on the written recommendations of Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and th...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 15.01.C.1 and subject to interest as provided in the Agreement.


	15.02 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and (2) all patent, licensing, copyright, or royalty obliga...

	15.03 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete and request that Engineer issue a certificate of Substantial Completion. Contr...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	If some or all of the Work has been determined not to be at a point of Substantial Completion and will require re-inspection or re-testing by Engineer, the cost of such re-inspection or re-testing, including the cost of time, travel and living expense...

	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary certificate of Substantial Completion which shall fix the date of Substantial Completion. Engineer shall attach to the certificate a punch list of i...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary certificate of Substantial Completion which shall fix the date of Substantial Completion. Engineer shall attach to the certificate a punch list of i...
	D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial Completion, review the builder’s risk insurance policy with respe...
	E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment. In appropriate cases Contractor may submit monthly Applications for Payment for completed punch li...
	F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

	15.04 Partial Use or Occupancy
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. At any time Owner may request in writing that Contractor permit Owner to use or occupy any such part of the Work that Owner believes to be substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, C...
	2. At any time Contractor may notify Owner and Engineer in writing that Contractor considers any such part of the Work substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other property insurance.


	15.05 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	15.06 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents;
	b. consent of the surety, if any, to final payment;
	c. satisfactory evidence that all title issues have been resolved such that title to all Work, materials, and equipment has passed to Owner free and clear of any Liens or other title defects, or will so pass upon final payment.
	d. a list of all disputes that Contractor believes are unsettled; and
	e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of the Work, and of Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (a) the releases and receipts include all labor, service...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready for final payment as established by the Engineer’s written recommendation of final payment.
	D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application for Payment and accompanying documentation, the amount recommended by Engineer (less any further sum Owner is entitled to set off against Engineer’s recommend...

	15.07 Waiver of Claims
	A. The making of final payment will not constitute a waiver by Owner of claims or rights against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Para...
	B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against Owner other than those pending matters that have been duly submitted or appealed under the provisions of Article 17.

	15.08 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents, or by any specific provision of the Contract Docume...
	1. correct the defective repairs to the Site or such other adjacent areas;
	1. correct the defective repairs to the Site or such other adjacent areas;
	2. correct such defective Work;
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others, or to other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this paragraph, the correction period hereunder with respect to such Work will be extended for an additional period of one year aft...
	E. Contractor’s obligations under this paragraph are in addition to all other obligations and warranties. The provisions of this paragraph shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitati...


	ARTICLE 16 –  Suspension of Work and Termination
	16.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice will fix the date on which Work will be resumed. Contractor...

	16.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Failure of Contractor to perform or otherwise to comply with a material term of the Contract Documents;
	3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
	3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
	4. Contractor’s repeated disregard of the authority of Owner or Engineer.

	B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor (and any surety) ten days written notice that Owner is considering a declaration that Contractor is in default and termination of the contract, Owner ...
	1. declare Contractor to be in default, and give Contractor (and any surety) notice that the Contract is terminated; and
	2. enforce the rights available to Owner under any applicable performance bond.

	C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated the Contract for cause, Owner may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stor...
	D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor within seven days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such failure.
	E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all relate...
	F. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue, or any rights or remedies of Owner against Contractor or ...
	G. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent provisions of Paragraphs 16.02.B and 16.02.D.

	16.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. other reasonable expenses directly attributable to termination, including costs incurred to prepare a termination for convenience cost proposal.

	B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, or other economic loss arising out of or resulting from such termination.

	16.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (2) Engineer fails to act on any Application for Payment within 30 days after i...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	ARTICLE 17 –  Final Resolution of Disputes
	17.01 Methods and Procedures
	A. Disputes Subject to Final Resolution: The following disputed matters are subject to final resolution under the provisions of this Article:
	1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full; and
	2. Disputes between Owner and Contractor concerning the Work or obligations under the Contract Documents, and arising after final payment has been made.

	B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner or Contractor may:
	1. elect in writing to invoke the dispute resolution process provided for in these Standard General Conditionsthe Supplementary Conditions; or
	2. agree with the other party to submit the dispute to another dispute resolution process; or
	3. if no dispute resolution process is provided for in these Standard General Conditions the Supplementary Conditions or mutually agreed to, give written notice to the other party of the intent to submit the dispute to a court of competent jurisdiction.



	ARTICLE 18 –  Miscellaneous
	ARTICLE 18 –  Miscellaneous
	18.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person, by a commercial courier service or otherwise, to the individual or to a member of the firm or to an officer of the corporation for which it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the sender of the notice.


	18.02 Computation of Times
	A. When any period of time is referred to in the Contract by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by t...

	18.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	18.04 Limitation of Damages
	A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, members, partners, employees, agents, consultants, or subcontr...

	18.05 No Waiver
	A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or of the remainder of this Contract.

	18.06 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract, as well as all continuing obligations indicated in the Contract, will survive final payment, completion, and acceptanc...

	18.07 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	18.08 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.

	18.09 Tribal Sovereignty. No provision of this Agreement will be construed by any of the signatories as abridging or debilitating any sovereign powers of the {insert name of Tribe} Tribe; affecting the trust-beneficiary relationship between the Secret...
	18.09 Tribal Sovereignty. No provision of this Agreement will be construed by any of the signatories as abridging or debilitating any sovereign powers of the {insert name of Tribe} Tribe; affecting the trust-beneficiary relationship between the Secret...

	ARTICLE 19 –  Federal Requirements
	19.01 Agency Not a Party
	A. This Contract is expected to be funded in part with funds provided by agency.  Neither Agency, nor any of it departments, entities, or employees is a party to this Contract.

	19.02  Contract Approval
	A. Owner and Contractor will furnish Owner’s attorney such evidence as required so that Owner’s attorney can complete and execute the following “Certificate of Owner’s Attorney” (Exhibit GC-A) before Owner submits the executed Contract Documents to Ag...
	B. Concurrence by Agency in the award of the Contract is required before the Contract is effective.

	19.03 Conflict of Interest
	A. Contractor may not knowingly contract with a supplier or manufacturer if the individual or entity who prepared the plans and specifications has a corporate or financial affiliation with the supplier or manufacturer.  Owner’s officers, employees, or...

	19.04 Gratuities
	A.  If Owner finds after a notice and hearing that Contractor, or any of Contractor’s agents or representatives, offered or gave gratuities (in the form of entertainment, gifts, or otherwise) to any official, employee, or agent of Owner or Agency in a...
	B. In the event this Contract is terminated as provided in paragraph 19.04.A, Owner may pursue the same remedies against Contractor as it could pursue in the event of a breach of this Contract by Contractor. As a penalty, in addition to any other dama...

	19.05 Audit and Access to Records
	19.05 Audit and Access to Records
	A. Owner, Agency, the Comptroller General of the United States, or any of their duly authorized representatives, shall have access to any books, documents, papers, and records of the Engineer which are pertinent to the Agreement, for the purpose of ma...

	19.06 Small, Minority, and Women’s Businesses
	A. If Contractor intends to let any subcontracts for a portion of the work, Contractor shall take affirmative steps to assure that small, minority and women’s businesses are used when possible as sources of supplies, equipment, construction, and servi...

	19.07 Anti-Kickback
	A. Contractor shall comply with the Copeland Anti-Kickback Act (18 USC 874 and 40 USC 276c) as supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on Public Buildings or Public Works Financed in Whole or in ...

	19.08 Clean Air and Pollution Control Acts
	A. If this Contract exceeds $100,000, Compliance with all applicable standards, orders, or requirements issued under section 306 of the Clean Air Act (42 U.S.C. 1857(h) and 42 USC 7401et. seq.), section 508 of the Clean Water Act (33 U.S.C. 1368) and ...

	19.09 State Energy Policy
	A. Contractor shall comply with the Energy Policy and Conservation Act (P.L. 94-163). Mandatory standards and policies relating to energy efficiency, contained in any applicable State Energy Conservation Plan, shall be utilized.

	19.10 Equal Opportunity Requirements
	A. If this Contract exceeds $10,000, Contractor shall comply with Executive Order 11246, “Equal Employment Opportunity,” as amended by Executive Order 11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and as supplemente...
	B. Contractor’s compliance with Executive Order 11246 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative active obligations required by the Standard Federal Equal Employment Opportunity Construction Contract Spe...
	C. Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for construction work under the Con...

	19.11 Restrictions on Lobbying
	A. Contractor and each subcontractor shall comply with Restrictions on Lobbying (Public Law 101-121, Section 319) as supplemented by applicable Agency regulations. This Law applies to the recipients of contracts and subcontracts that exceed $100,000 a...

	19.12 Environmental Requirements
	When constructing a Project involving trenching and/or other related earth excavations, Contractor shall comply with the following environmental conditions:
	A. Wetlands – When disposing of excess, spoil, or other construction materials on public or private property, Contractor shall not fill in or otherwise convert wetlands.
	B. Floodplains – When disposing of excess, spoil, or other construction materials on public or private property, Contractor shall not fill in or otherwise convert 100 year floodplain areas delineated on the latest Federal Emergency Management Agency F...
	C. Historic Preservation – Any excavation by Contractor that uncovers an historical or archaeological artifact shall be immediately reported to Owner and a representative of Agency. Construction shall be temporarily halted pending the notification pro...
	C. Historic Preservation – Any excavation by Contractor that uncovers an historical or archaeological artifact shall be immediately reported to Owner and a representative of Agency. Construction shall be temporarily halted pending the notification pro...
	C. Historic Preservation – Any excavation by Contractor that uncovers an historical or archaeological artifact shall be immediately reported to Owner and a representative of Agency. Construction shall be temporarily halted pending the notification pro...
	D. Endangered Species – Contractor shall comply with the Endangered Species Act, which provides for the protection of endangered and/or threatened species and critical habitat. Should any evidence of the presence of endangered and/or threatened specie...
	D. Endangered Species – Contractor shall comply with the Endangered Species Act, which provides for the protection of endangered and/or threatened species and critical habitat. Should any evidence of the presence of endangered and/or threatened specie...
	E. Mitigation Measures – If the project had an Environmental Report, Environmental Assessment, or Environmental Impact Statement to meet the requirements of the National Environmental Policy Act, compliance with the mitigation measures, if any, in tha...
	E. Mitigation Measures – If the project had an Environmental Report, Environmental Assessment, or Environmental Impact Statement to meet the requirements of the National Environmental Policy Act, compliance with the mitigation measures, if any, in tha...


	Article 20 –  State of Illinois Requirements
	Article 20 –  State of Illinois Requirements
	20.01  State Prevailing Wage Rate Requirements
	20.01  State Prevailing Wage Rate Requirements
	A. The Contractor shall be required to pay a minimum of the State Prevailing Wage Rates for the project area, in accordance with Illinois State Law.
	A. The Contractor shall be required to pay a minimum of the State Prevailing Wage Rates for the project area, in accordance with Illinois State Law.

	20.02 Employment of Illinois Workers on Public Works
	20.02 Employment of Illinois Workers on Public Works
	A. If at the time this contract is executed, or if during the term of this contract, there is excessive unemployment in Illinois as defined in the employment of Illinois Workers on Public Works Act, 30ILCS 570-0.01 et seq., as two consecutive months o...
	A. If at the time this contract is executed, or if during the term of this contract, there is excessive unemployment in Illinois as defined in the employment of Illinois Workers on Public Works Act, 30ILCS 570-0.01 et seq., as two consecutive months o...

	20.03   Substance Abuse Prevention on Public Works Projects Act
	20.03   Substance Abuse Prevention on Public Works Projects Act
	A. The Contractor shall be required to comply with the Substance Abuse Prevention on Public Works Projects Act (Public Act 095-0635; HB 1855).  As such, the Contractor may be required to sign the Owner’s Substance Abuse Prevention Program Certification.
	A. The Contractor shall be required to comply with the Substance Abuse Prevention on Public Works Projects Act (Public Act 095-0635; HB 1855).  As such, the Contractor may be required to sign the Owner’s Substance Abuse Prevention Program Certification.


	Article 21 –  Other Requirements
	Article 21 –  Other Requirements
	21.01 Certified Payroll
	21.01 Certified Payroll
	A. Contractor shall submit Certified Payroll to the Owner with each pay request.
	A. Contractor shall submit Certified Payroll to the Owner with each pay request.
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