



HENEGHAN AND ASSOCIATES, P.C.

CIVIL ENGINEERS • LAND SURVEYORS

WWW.HAENGR.COM

Since 1986

Addendum No. 2

City of Carlinville Standard Addition Water Main Replacement – Phase II

H&A File No. 02159-405

February 6, 2018

The Contract Documents prepared by Heneghan & Associates, P.C. for the Standard Addition Water Main Replacement – Phase II Contract for the City of Carlinville, dated January 2018, are hereby amended or clarified as follows:

GENERAL

Alternate Bid item #A-1 Replace Curb Stop with Meter clarification: Residential meter must be Badger 5/8”x 3/4”, Model 25, Touch Read and HRE 5 dial mechanical encoder.

PROJECT DRAWINGS

Changes/additions/clarifications to the project drawings are as listed below:

NONE

PROJECT SPECIFICATIONS

Changes/additions/clarifications to the project specifications are as listed below:

Front End Documents:

On the **Revised Bid Form** dated **January 30, 2018** the UNITS on:

Line Item **20 Curb Removal and Replacement** should be **Lineal Feet (L.F.)** instead of Cubic Yard (Cu Yd).

Line Item **21 Compacted Rock Backfill** should be **Cubic Yard (Cu Yd)** instead of Each.

Technical Provisions:

NONE

End of Addendum.

Ronald M. Paul, P.E.

Project Manager

Heneghan & Associates, P.C.

□ 838 East McCord
Centralia, IL 62801
(P) 618-533-6525
(F) 618-533-6652

□ 310A Vision Drive
Columbia, IL 62236
(P) 618-281-8133
(F) 618-281-8290

□ 5213D Mae Drive
Godfrey, IL 62035
(P) 618-466-8076
(F) 618-466-8078

□ 1004 State Highway 16
Jerseyville, IL 62052
(P) 618-498-6418
(F) 618-498-6410

□ 1929 Richardson Road
Arnold, MO 63010
(P) 636-464-3610
(F) 636-464-2059

“DEDICATING OUR SERVICES TO STRENGTHEN CLIENT TRUST”